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GENERATOR INTERCONNECTION AGREEMENT 

THIS GENERATOR INTERCONNECTION AGREEMENT 
 (“Agreement”) is made and entered into this ____ day of ___________ 2021, by and among Kings 
Point Wind, LLC, a limited liability company organized and existing under the laws of the State 
of Delaware (“Interconnection Customer” with a Generating Facility), Southwest Power Pool, Inc., 
a corporation organized and existing under the laws of the State of Arkansas (“Transmission 
Provider”) and The Empire District Electric Company, a corporation organized and existing under 
the laws of the State of Kansas (“Transmission Owner”).  Interconnection Customer, Transmission 
Provider and Transmission Owner each may be referred to as a “Party” or collectively as the 
“Parties.” 

RECITALS 
 

WHEREAS, Transmission Provider functionally controls the operation of the 
Transmission System; and, 

WHEREAS, Interconnection Customer intends to own, lease and/or control and operate 
the Generating Facility identified as a Generating Facility in Appendix C to this Agreement; and, 

 WHEREAS, Transmission Owner owns facilities to which the Generating Facility is to be 
interconnected and may be constructing facilities to allow the interconnection; and, 

 
WHEREAS, Interconnection Customer, Transmission Provider and Transmission Owner 

have agreed to enter into this Agreement for the purpose of interconnecting the Generating Facility 
with the Transmission System; 

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained 
herein, it is agreed: 

When used in this Generator Interconnection Agreement, terms with initial capitalization that are 
not defined in Article 1 shall have the meanings specified in the Article in which they are used or 
the Open Access Transmission Tariff (Tariff). 
 

ARTICLE 1. DEFINITIONS 
 

Adverse System Impact shall mean the negative effects due to technical or operational 
limits on conductors or equipment being exceeded that may compromise the safety and reliability 
of the electric system. 

Affected System shall mean an electric system other than the Transmission System that 
may be affected by the proposed interconnection. 

Affected System Operator shall mean the entity that operates an Affected System. 

Affiliate shall mean, with respect to a corporation, partnership or other entity, each such 
other corporation, partnership or other entity that directly or indirectly, through one or more 
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intermediaries, controls, is controlled by, or is under common control with, such corporation, 
partnership or other entity. 

Ancillary Services shall mean those services that are necessary to support the transmission 
of capacity and energy from resources to loads while maintaining reliable operation of the 
Transmission System in accordance with Good Utility Practice. 

Applicable Laws and Regulations shall mean all duly promulgated applicable federal, 
state and local laws, regulations, rules, ordinances, codes, decrees, judgments, directives, or 
judicial or administrative orders, permits and other duly authorized actions of any Governmental 
Authority. 

Applicable Reliability Council shall mean the reliability council applicable to the 
Transmission System to which the Generating Facility is directly interconnected. 

Applicable Reliability Standards shall mean the requirements and guidelines of NERC, 
the Applicable Reliability Council, and the Control Area of the Transmission System to which the 
Generating Facility is directly interconnected. 

Base Case shall mean the base case power flow, short circuit, and stability data bases used 
for the Interconnection Studies by the Transmission Provider. 

Breach shall mean the failure of a Party to perform or observe any material term or 
condition of the Generator Interconnection Agreement. 

Breaching Party shall mean a Party that is in Breach of the Generator Interconnection 
Agreement. 

Business Day shall mean Monday through Friday, excluding Federal Holidays. 

Calendar Day shall mean any day including Saturday, Sunday or a Federal Holiday. 

Clustering shall mean the process whereby a group of Interconnection Requests is studied 
together, instead of serially, for the purpose of conducting Interconnection Studies. 

Commercial Operation shall mean the status of a Generating Facility that has commenced 
generating electricity for sale, excluding electricity generated during Trial Operation. 

Commercial Operation Date of a unit shall mean the date on which the Generating 
Facility commences Commercial Operation as agreed to by the Parties pursuant to Appendix E to 
the Generator Interconnection Agreement. 

Confidential Information shall mean any confidential, proprietary or trade secret 
information of a plan, specification, pattern, procedure, design, device, list, concept, policy or 
compilation relating to the present or planned business of a Party, which is designated as 
confidential by the Party supplying the information, whether conveyed orally, electronically, in 
writing, through inspection, or otherwise.  
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Contingent Facilities shall mean those unbuilt Interconnection Facilities and Network 
Upgrades upon which the Interconnection Request’s costs, timing, and study findings are 
dependent, and if delayed or not built, could cause a need for restudies of the Interconnection 
Request or a reassessment of the Interconnection Facilities and/or Network Upgrades and/or costs 
and timing.  Contingent Facilities are identified in Appendix A of the Generator Interconnection 
Agreement. 

Control Area shall mean an electrical system or systems bounded by interconnection 
metering and telemetry, capable of controlling generation to maintain its interchange schedule with 
other Control Areas and contributing to frequency regulation of the interconnection.  A Control 
Area must be certified by the Applicable Reliability Council. 

Default shall mean the failure of a Breaching Party to cure its Breach in accordance with 
Article 17 of the Generator Interconnection Agreement. 

Definitive Interconnection System Impact Study shall mean an engineering study that 
evaluates the impact of the proposed interconnection on the safety and reliability of Transmission 
System and, if applicable, an Affected System.  The study shall identify and detail the system 
impacts that would result if the Generating Facility were interconnected without project 
modifications or system modifications, or that may be caused by the withdrawal or addition of an 
Interconnection Request, or to study potential impacts, including but not limited to those identified 
in the Scoping Meeting as described in the Generator Interconnection Procedures. The Definitive 
Interconnection System Impact Study is conducted in two phases. 

Definitive Interconnection System Impact Study Queue shall mean a Transmission 
Provider separately maintained queue for valid Interconnection Requests for a Definitive 
Interconnection System Impact Study.  

Dispute Resolution shall mean the procedure in Section 13.5 of the Generator 
Interconnection Procedures for resolution of a dispute between the Parties in which they will first 
attempt to resolve the dispute on an informal basis. 

Distribution System shall mean the Transmission Owner’s facilities and equipment that 
are not included in the Transmission System.  The voltage levels at which Distribution Systems 
operate differ among areas. 

Distribution Upgrades shall mean the additions, modifications, and upgrades to the 
Distribution System at or beyond the Point of Interconnection to facilitate interconnection of the 
Generating Facility and render the transmission service necessary to effect Interconnection 
Customer's wholesale sale of electricity in interstate commerce.  Distribution Upgrades do not 
include Interconnection Facilities. 

Effective Date shall mean the date on which the Generator Interconnection Agreement 
becomes effective upon execution by the Parties subject to acceptance by FERC, or if filed 
unexecuted, upon the date specified by FERC. 

Emergency Condition shall mean a condition or situation: (1) that in the judgment of the 
Party making the claim is imminently likely to endanger life or property; or (2) that, in the case of  
Transmission Provider, is imminently likely (as determined in a non-discriminatory manner) to 
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cause a material adverse effect on the security of, or damage to the Transmission System or the 
electric systems of others to which the Transmission System is directly connected; or (3) that, in 
the case of Transmission Owner, is imminently likely (as determined in a non-discriminatory 
manner) to cause a material adverse effect on the security of, or damage to Transmission Owner’s 
Interconnection Facilities; or (4) that, in the case of Interconnection Customer, is imminently likely 
(as determined in a non-discriminatory manner) to cause a material adverse effect on the security 
of, or damage to, the Generating Facility or Interconnection Customer's Interconnection Facilities.  
System restoration and black start shall be considered Emergency Conditions; provided, that 
Interconnection Customer is not obligated by the Generator Interconnection Agreement to possess 
black start capability. 

Energy Resource Interconnection Service (ERIS) shall mean an Interconnection Service 
that allows the Interconnection Customer to connect its Generating Facility to the Transmission 
System to be eligible to deliver the Generating Facility's electric output using the existing firm or 
nonfirm capacity of the Transmission System on an as available basis.  Energy Resource 
Interconnection Service in and of itself does not convey transmission service. 

Engineering & Procurement (E&P) Agreement shall mean an agreement that authorizes 
the Transmission Owner to begin engineering and procurement of long lead-time items necessary 
for the establishment of the interconnection in order to advance the implementation of the 
Interconnection Request. 

Environmental Law shall mean Applicable Laws or Regulations relating to pollution or 
protection of the environment or natural resources.  

Existing Generating Facility shall mean a Generating Facility that is currently 
interconnected to the Transmission System of the Transmission Provider. 

Federal Power Act shall mean the Federal Power Act, as amended, 16 U.S.C. §§ 791a et 
seq. 

FERC shall mean the Federal Energy Regulatory Commission (Commission) or its 
successor. 

Force Majeure shall mean any act of God, labor disturbance, act of the public enemy, war, 
insurrection, riot, fire, storm or flood, explosion, breakage or accident to machinery or equipment, 
any order, regulation or restriction imposed by governmental, military or lawfully established 
civilian authorities, or any other cause beyond a Party's control.  A Force Majeure event does not 
include acts of negligence or intentional wrongdoing by the Party claiming Force Majeure. 

Generating Facility shall mean Interconnection Customer's device for the production 
and/or storage for later injection of electricity identified in the Interconnection Request, but shall 
not include the Interconnection Customer's Interconnection Facilities. A Generating Facility 
consists of one or more generating unit(s) and/or storage device(s) which usually can operate 
independently and be brought online or taken offline individually. 
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Generating Facility Capacity shall mean the net capacity of the Generating Facility and 
the aggregate net capacity of the Generating Facility where it includes multiple energy production 
devices.  

Generating Facility Modification shall mean modification to an Existing Generating 
Facility, including comparable replacement of only a portion of the equipment at the Existing 
Generating Facility. 

Generating Facility Replacement shall mean the process of replacing one or more 
generating units and/or storage devices at an Existing Generating Facility with one or more new 
generating units or storage devices at the same electrical Point of Interconnection as those being 
decommissioned and electrically disconnected.  

Generator Interconnection Agreement (GIA) shall mean the form of interconnection 
agreement applicable to an Interconnection Request pertaining to a Generating Facility that is 
included in the Transmission Provider's Tariff. 

Generator Interconnection Procedures (GIP) shall mean the interconnection procedures 
applicable to an Interconnection Request pertaining to a Generating Facility that are included in 
the Transmission Provider's Tariff. 

Generator Interconnection Study Agreement shall mean the study agreement for the 
Definitive Interconnection System Impact Study and the Interconnection Facilities Study in 
Appendix 3 of the Generator Interconnection Procedures. 

Good Utility Practice shall mean any of the practices, methods and acts engaged in or 
approved by a significant portion of the electric industry during the relevant time period, or any of 
the practices, methods and acts which, in the exercise of reasonable judgment in light of the facts 
known at the time the decision was made, could have been expected to accomplish the desired 
result at a reasonable cost consistent with good business practices, reliability, safety and 
expedition.  Good Utility Practice is not intended to be limited to the optimum practice, method, 
or act to the exclusion of all others, but rather to be acceptable practices, methods, or acts generally 
accepted in the region. 

Governmental Authority shall mean any federal, state, local or other governmental 
regulatory or administrative agency, court, commission, department, board, or other governmental 
subdivision, legislature, rulemaking board, tribunal, or other governmental authority having 
jurisdiction over the Parties, their respective facilities, or the respective services they provide, and 
exercising or entitled to exercise any administrative, executive, police, or taxing authority or 
power; provided, however, that such term does not include Interconnection Customer, 
Transmission Provider, Transmission Owner or any Affiliate thereof. 

Hazardous Substances shall mean any chemicals, materials or substances defined as or 
included in the definition of "hazardous substances," "hazardous wastes," "hazardous materials," 
"hazardous constituents," "restricted hazardous materials," "extremely hazardous substances," 
"toxic substances," "radioactive substances," "contaminants," "pollutants," "toxic pollutants" or 
words of similar meaning and regulatory effect under any applicable Environmental Law, or any 
other chemical, material or substance, exposure to which is prohibited, limited or regulated by any 
applicable Environmental Law. 
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Initial Synchronization Date shall mean the date upon which the Generating Facility is 
initially synchronized and upon which Trial Operation begins. 

In-Service Date shall mean the date upon which the Interconnection Customer reasonably 
expects it will be ready to begin use of the Transmission Owner's Interconnection Facilities to 
obtain back feed power. 

Interconnection Customer shall mean any entity, including the Transmission Owner or 
any of the Affiliates or subsidiaries of either, that proposes to interconnect its Generating Facility 
with the Transmission System. 

Interconnection Customer's Interconnection Facilities shall mean all facilities and 
equipment, as identified in Appendix A of the Generator Interconnection Agreement, that are 
located between the Generating Facility and the Point of Change of Ownership, including any 
modification, addition, or upgrades to such facilities and equipment necessary to physically and 
electrically interconnect the Generating Facility to the Transmission System.  Interconnection 
Customer's Interconnection Facilities are sole use facilities. 

Interconnection Facilities shall mean the Transmission Owner's Interconnection 
Facilities and the Interconnection Customer's Interconnection Facilities.  Collectively, 
Interconnection Facilities include all facilities and equipment between the Generating Facility and 
the Point of Interconnection, including any modification, additions or upgrades that are necessary 
to physically and electrically interconnect the Generating Facility to the Transmission System.  
Interconnection Facilities are sole use facilities and shall not include Distribution Upgrades, Stand 
Alone Network Upgrades or Network Upgrades. 

Interconnection Facilities Study shall mean a study conducted by the Transmission 
Provider or a third party consultant for the Interconnection Customer to determine a list of facilities 
(including Transmission Owner's Interconnection Facilities and Network Upgrades as identified 
in the Definitive Interconnection System Impact Study), the cost of those facilities, and the time 
required to interconnect the Generating Facility with the Transmission System.  The scope of the 
study is defined in Section 8 of the Generator Interconnection Procedures. 

Interconnection Facilities Study Queue shall mean a Transmission Provider separately 
maintained queue for valid Interconnection Requests for an Interconnection Facilities Study. 

Interconnection Queue Position shall mean the order of a valid Interconnection Request 
within the Interconnection Facilities Study Queue, relative to all other pending valid 
Interconnection Requests within the Interconnection Facilities Study Queue, which is established 
based upon the requirements in Section 4.1.3 of the Generator Interconnection Procedures.  

Interconnection Request shall mean an Interconnection Customer's request, in the form 
of Appendix 3 to the Generator Interconnection Procedures, in accordance with the Tariff, to 
interconnect a new Generating Facility, to interconnect a Replacement Generating Facility, to 
increase the capacity of, or make a Material Modification to the operating characteristics of, an 
Existing Generating Facility that is interconnected with the Transmission System. 

Interconnection Service shall mean the service provided by the Transmission Provider 
associated with interconnecting the Interconnection Customer's Generating Facility to the 
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Transmission Provider's Transmission System and enabling it to receive electric energy and 
capacity from the Generating Facility at the Point of Interconnection, pursuant to the terms of the 
Generator Interconnection Agreement and, if applicable, the Tariff. 

Interconnection Study shall mean any of the following studies: the Replacement Impact 
Study, the Reliability Assessment Study, the Definitive Interconnection System Impact Study and 
the Interconnection Facilities Study described in the Generator Interconnection Procedures. 

Interconnection Study Agreement shall mean any of the following agreements described 
in the Generator Interconnection Procedures: the Generator Interconnection Study Agreement. 

IRS shall mean the Internal Revenue Service. 

Joint Operating Committee shall be a group made up of representatives from 
Interconnection Customer, Transmission Owner and the Transmission Provider to coordinate 
operating and technical considerations of Interconnection Service. 

Loss shall mean any and all losses relating to injury to or death of any person or damage 
to property, demand, suits, recoveries, costs and expenses, court costs, attorney fees, and all other 
obligations by or to third parties, arising out of or resulting from another Party's performance, or 
non-performance of its obligations under the Generator Interconnection Agreement on behalf of 
the indemnifying Party, except in cases of gross negligence or intentional wrongdoing by the 
indemnifying Party. 

Material Modification shall mean (1) modification to an Interconnection Request in the 
queue that has a material adverse impact on the cost or timing of any other Interconnection Request 
with a later Queue priority date; or (2) planned modification to an Existing Generating Facility 
that is undergoing evaluation for a Generating Facility Modification or Generating Facility 
Replacement, and has a material adverse impact on the Transmission System with respect to: i) 
steady-state thermal or voltage limits, ii) dynamic system stability and response, or iii) short-circuit 
capability limit; compared to the impacts of the Existing Generating Facility prior to the 
modification or replacement. 

 
Metering Equipment shall mean all metering equipment installed or to be installed at the 

Generating Facility pursuant to the Generator Interconnection Agreement at the metering points, 
including but not limited to instrument transformers, MWh-meters, data acquisition equipment, 
transducers, remote terminal unit, communications equipment, phone lines, and fiber optics. 

NERC shall mean the North American Electric Reliability Corporation or its successor 
organization. 

Network Resource shall mean any designated generating resource owned, purchased, or 
leased by a Network Customer under the Network Integration Transmission Service Tariff.  
Network Resources do not include any resource, or any portion thereof, that is committed for sale 
to third parties or otherwise cannot be called upon to meet the Network Customer's Network Load 
on a non-interruptible basis. 
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Network Resource Interconnection Service (NRIS) shall mean an Interconnection 
Service that allows the Interconnection Customer to integrate its Generating Facility with the 
Transmission System in a manner comparable to that in which the Transmission Owner integrates 
its generating facilities to serve Native Load Customers as a Network Resource.  Network 
Resource Interconnection Service in and of itself does not convey transmission service. 

Network Upgrades shall mean the additions, modifications, and upgrades to the 
Transmission System required at or beyond the point at which the Interconnection Facilities 
connect to the Transmission System to accommodate the interconnection of the Generating 
Facility to the Transmission System. 

Notice of Dispute shall mean a written notice of a dispute or claim that arises out of or in 
connection with the Generator Interconnection Agreement or its performance. 

Party or Parties shall mean Transmission Provider, Transmission Owner, Interconnection 
Customer or any combination of the above. 

Point of Change of Ownership shall mean the point, as set forth in Appendix A to the 
Generator Interconnection Agreement, where the Interconnection Customer's Interconnection 
Facilities connect to the Transmission Owner's Interconnection Facilities. 

Point of Interconnection shall mean the point, as set forth in Appendix A to the Generator 
Interconnection Agreement, where the Interconnection Facilities connect to the Transmission 
System. 

Queue shall mean the Definitive Interconnection System Impact Study Queue, or the 
Interconnection Facilities Study Queue, as applicable. 

Reasonable Efforts shall mean, with respect to an action required to be attempted or taken 
by a Party under the Generator Interconnection Agreement, efforts that are timely and consistent 
with Good Utility Practice and are otherwise substantially equivalent to those a Party would use 
to protect its own interests. 

Reliability Assessment Study shall mean an engineering study that evaluates the impact 
of a proposed Generating Facility Replacement on the reliability of Transmission System during 
the time period between the date that the Existing Generating Facility ceases commercial 
operations and the Commercial Operation Date of the Replacement Generating Facility.  

Replacement Generating Facility shall mean a Generating Facility that replaces an 
Existing Generating Facility, or a portion thereof, at the same electrical Point of Interconnection 
pursuant to Section 3.9 of this Attachment V.  

Replacement Impact Study shall mean an engineering study that evaluates the impact of 
a proposed Generating Facility Replacement on the reliability of the Transmission System. 

Scoping Meeting shall mean the meeting between representatives of the Interconnection 
Customer, Transmission Owner and Transmission Provider conducted for the purpose of 
discussing alternative interconnection options, to exchange information including any 
transmission data and earlier study evaluations that would be reasonably expected to impact such 
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interconnection options, to analyze such information, and to determine the potential feasible Points 
of Interconnection. 

Shared Network Upgrade shall mean a Network Upgrade listed in Appendix A of the 
Generator Interconnection Agreement that is needed for the interconnection of multiple 
Interconnection Customers’ Generating Facilities and which is the shared funding responsibility 
of such Interconnection Customers that may also benefit other Interconnection Customer(s) that 
are later identified as beneficiaries. 

Site Control shall mean documentation reasonably demonstrating: (1) ownership of, a 
leasehold interest in, or a right to develop a site of sufficient size for the purpose of constructing 
the Generating Facility; (2) an option to purchase or acquire a leasehold site of sufficient size for 
such purpose; or (3) an exclusivity or other business relationship between Interconnection 
Customer and the entity having the right to sell, lease or grant Interconnection Customer the right 
to possess or occupy a site of sufficient size for such purpose. 

Small Generating Facility shall mean a Generating Facility that has an aggregate net 
Generating Facility Capacity of no more than 2 MW. 

Stand Alone Network Upgrades shall mean Network Upgrades that are not part of an 
Affected Systems that an Interconnection Customer may construct without affecting day-to-day 
operations of the Transmission System during their construction.  The Transmission Provider, 
Transmission Owner and the Interconnection Customer must agree as to what constitutes Stand 
Alone Network Upgrades and identify them in Appendix A to the Generator Interconnection 
Agreement.  If the Transmission Provider, Transmission Owner and Interconnection Customer 
disagree about whether a particular Network Upgrade is a Stand Alone Network Upgrade, the 
Transmission Owner must provide the Interconnection Customer a written technical explanation 
outlining why the Transmission Owner does not consider the Network Upgrade to be a Stand 
Alone Network Upgrade within fifteen (15) days of its determination. 

Surplus Interconnection Service shall mean any unneeded portion of Interconnection 
Service established in a Generator Interconnection Agreement, such that if Surplus Interconnection 
Service is utilized the total amount of Interconnection Service at the Point of Interconnection 
would remain the same. 

System Protection Facilities shall mean the equipment, including necessary protection 
signal communications equipment, required to protect (1) the Transmission System from faults or 
other electrical disturbances occurring at the Generating Facility and (2) the Generating Facility 
from faults or other electrical system disturbances occurring on the Transmission System or on 
other delivery systems or other generating systems to which the Transmission System is directly 
connected. 

Tariff shall mean the Transmission Provider's Tariff through which open access 
transmission service and Interconnection Service are offered, as filed with FERC, and as amended 
or supplemented from time to time, or any successor tariff. 
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Transmission Owner shall mean an entity that owns, leases or otherwise possesses an 
interest in the portion of the Transmission System at the Point of Interconnection and may be a 
Party to the Generator Interconnection Agreement to the extent necessary. 

Transmission Provider shall mean the public utility (or its Designated Agent) that owns, 
controls, or operates transmission or distribution facilities used for the transmission of electricity 
in interstate commerce and provides transmission service under the Tariff.  The term Transmission 
Provider should be read to include the Transmission Owner when the Transmission Owner is 
separate from the Transmission Provider. 

Transmission Owner's Interconnection Facilities shall mean all facilities and equipment 
owned, controlled or operated by the Transmission Owner from the Point of Change of Ownership 
to the Point of Interconnection as identified in Appendix A to the Generator Interconnection 
Agreement, including any modifications, additions or upgrades to such facilities and equipment.  
Transmission Owner's Interconnection Facilities are sole use facilities and shall not include 
Distribution Upgrades, Stand Alone Network Upgrades, or Network Upgrades. 

Transmission System shall mean the facilities owned, controlled or operated by the 
Transmission Provider or Transmission Owner that are used to provide transmission service under 
the Tariff. 

Trial Operation shall mean the period during which Interconnection Customer is engaged 
in on-site test operations and commissioning of the Generating Facility prior to Commercial 
Operation. 

Variable Energy Resource shall mean a device for the production of electricity that is 
characterized by an energy source that: (1) is renewable; (2) cannot be stored by the facility owner 
or operator; and (3) has variability that is beyond the control of the facility owner or operator. 

ARTICLE 2. EFFECTIVE DATE, TERM, AND TERMINATION 
 
2.1 Effective Date.  This GIA shall become effective upon execution by the Parties subject to 

acceptance by FERC (if applicable), or if filed unexecuted, upon the date specified by 
FERC.  Transmission Provider shall promptly file this GIA with FERC upon execution in 
accordance with Article 3.1, if required. 

2.2 Term of Agreement.  Subject to the provisions of Article 2.3, this GIA shall remain in 
effect for a period of ten (10) years from the Effective Date and shall be automatically 
renewed for each successive one-year period thereafter. 

2.3 Termination Procedures. 

2.3.1 Written Notice.  This GIA may be terminated by Interconnection Customer after 
giving Transmission Provider and Transmission Owner ninety (90) Calendar Days 
advance written notice, or by Transmission Provider notifying FERC after the 
Generating Facility permanently ceases Commercial Operation. 
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2.3.2 Failure to Achieve Commercial Operation.  If the Generating Facility fails to 
achieve Commercial Operation for three (3) consecutive years following the 
Commercial Operation Date, this GIA may be terminated by the Transmission 
Provider after giving the Interconnection Customer ninety (90) Calendar Days 
advance written notice. Where a portion of the Generating Facility fails to achieve 
Commercial Operation for three (3) consecutive years following the Commercial 
Operation Date, the Transmission Provider shall issue a revised GIA to reflect the 
amount of the Generating Facility Capacity that achieved Commercial Operation. 
The revised GIA shall be consistent with the GIP in effect on the Effective Date of 
the GIA. 

2.3.3 Default.  Any Party may terminate this GIA in accordance with Article 17. 

2.3.4 Notice to FERC.  Notwithstanding Articles 2.3.1, 2.3.2 and 2.3.3, no termination 
shall become effective until the Parties have complied with all Applicable Laws 
and Regulations applicable to such termination, including the filing with FERC of 
a notice of termination of this GIA, which notice has been accepted for filing by 
FERC. 

2.4 Termination Costs.  If a Party elects to terminate this Agreement pursuant to Article 2.3 
above, Interconnection Customer and Transmission Owner shall pay all costs incurred 
(including any cancellation costs relating to orders or contracts for Interconnection 
Facilities and equipment) or charges assessed by any other Party, as of the date of such 
Party's receipt of such notice of termination, that are the responsibility of the Terminating 
Party under this GIA.  In the event of termination by any Party, all Parties shall use 
Commercially Reasonable Efforts to mitigate the costs, damages and charges arising as a 
consequence of termination.  Upon termination of this GIA, unless otherwise ordered or 
approved by FERC: 

2.4.1 With respect to any portion of Transmission Owner's Interconnection Facilities that 
have not yet been constructed or installed, Transmission Owner shall to the extent 
possible and with Interconnection Customer's authorization cancel any pending 
orders of, or return, any materials or equipment for, or contracts for construction 
of, such facilities; provided that in the event Interconnection Customer elects not to 
authorize such cancellation, Interconnection Customer shall assume all payment 
obligations with respect to such materials, equipment, and contracts, and 
Transmission Owner shall deliver such material and equipment, and, if necessary, 
assign such contracts, to Interconnection Customer as soon as practicable, at 
Interconnection Customer's expense.  To the extent that Interconnection Customer 
has already paid Transmission Owner for any or all such costs of materials or 
equipment not taken by Interconnection Customer, Transmission Owner shall 
promptly refund such amounts to Interconnection Customer, less any costs, 
including penalties incurred by Transmission Owner to cancel any pending orders 
of or return such materials, equipment, or contracts. 

If an Interconnection Customer terminates this GIA, it shall be responsible for all 
costs incurred in association with that Interconnection Customer's interconnection, 
including any cancellation costs relating to orders or contracts for Interconnection 
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Facilities and equipment, and other expenses including any Network Upgrades for 
which Transmission Owner has incurred expenses and has not been reimbursed by 
Interconnection Customer and the Interconnection Customer’s allocated share of 
Network Upgrade(s) costs as calculated pursuant to Section 4.2.5 of the GIP and as 
listed in Appendix A of this GIA which are required for service to other 
Interconnection Customer(s). 

2.4.2 Transmission Owner may, at its option, retain any portion of such materials, 
equipment, or facilities that Interconnection Customer chooses not to accept 
delivery of, in which case Transmission Owner shall be responsible for all costs 
associated with procuring such materials, equipment, or facilities. 

2.4.3 With respect to any portion of the Interconnection Facilities, and any other facilities 
already installed or constructed pursuant to the terms of this GIA, Interconnection 
Customer shall be responsible for all costs associated with the removal, relocation 
or other disposition or retirement of such materials, equipment, or facilities. 

2.5 Disconnection.  Upon termination of this GIA, the Parties will take all appropriate steps 
to disconnect the Generating Facility from the Transmission System.  All costs required to 
effectuate such disconnection shall be borne by the terminating Party, unless such 
termination resulted from the non-terminating Party's Default of this GIA or such non-
terminating Party otherwise is responsible for these costs under this GIA. 

2.6 Survival.  This GIA shall continue in effect after termination to the extent necessary to 
provide for final billings and payments and for costs incurred hereunder, including billings 
and payments pursuant to this GIA; to permit payments for any credits under this GIA; to 
permit the determination and enforcement of liability and indemnification obligations 
arising from acts or events that occurred while this GIA was in effect; and to permit each 
Party to have access to the lands of another Party pursuant to this GIA or other applicable 
agreements, to disconnect, remove or salvage its own facilities and equipment. 

ARTICLE 3. REGULATORY FILINGS 
 
3.1 Filing.  Transmission Provider shall file this GIA (and any amendment hereto) with the 

appropriate Governmental Authority, if required.  Interconnection Customer may request 
that any information so provided be subject to the confidentiality provisions of Article 22.  
If Interconnection Customer has executed this GIA, or any amendment thereto, 
Interconnection Customer shall reasonably cooperate with Transmission Provider with 
respect to such filing and to provide any information reasonably requested by Transmission 
Provider needed to comply with applicable regulatory requirements. 

ARTICLE 4. SCOPE OF SERVICE 
 
4.1 Interconnection Product Options.  Interconnection Customer has selected the following 

(checked) type of Interconnection Service: 

4.1.1 Energy Resource Interconnection Service. 

REBUTTAL SCHEDULE SR-1 
Page 23 of 102



 

- 13 - 
 

4.1.1.1 The Product.  Energy Resource Interconnection Service allows 
Interconnection Customer to connect the Generating Facility to the 
Transmission System and be eligible to deliver the Generating Facility's 
output using the existing firm or non-firm capacity of the Transmission 
System on an "as available" basis.  To the extent Interconnection Customer 
wants to receive Energy Resource Interconnection Service, Transmission 
Provider shall construct facilities identified in Appendix A. 

4.1.1.2 Transmission Delivery Service Implications.  Under Energy Resource 
Interconnection Service, Interconnection Customer will be eligible to inject 
power from the Generating Facility into and deliver power across the 
Transmission System on an "as available" basis. The Interconnection 
Customer's ability to inject its Generating Facility output beyond the Point 
of Interconnection, therefore, will depend on the existing capacity of the 
Transmission System at such time as a transmission service request is made 
that would accommodate such delivery.  The provision of Firm Point-To-
Point Transmission Service or Network Integration Transmission Service 
may require the construction of additional Network Upgrades. 

4.1.2 Network Resource Interconnection Service. 

4.1.2.1 The Product.  Transmission Provider must conduct the necessary studies 
and construct the Network Upgrades needed to integrate the Generating 
Facility in a manner comparable to that in which Transmission Owner 
integrates its generating facilities to serve Native Load Customers as all 
Network Resources.  To the extent Interconnection Customer wants to 
receive Network Resource Interconnection Service, Transmission Owner 
shall construct the facilities identified in Appendix A to this GIA. 

4.1.2.2 Transmission Delivery Service Implications.  Network Resource 
Interconnection Service allows Interconnection Customer's Generating 
Facility to be designated by any Network Customer under the Tariff on the 
Transmission System as a Network Resource, up to the Generating 
Facility's full output, on the same basis as existing Network Resources 
interconnected to the Transmission System, and to be studied as a Network 
Resource on the assumption that such a designation will occur.  Although 
Network Resource Interconnection Service does not convey a reservation 
of transmission service, any Network Customer under the Tariff can utilize 
its network service under the Tariff to obtain delivery of energy from the 
interconnected Interconnection Customer's Generating Facility in the same 
manner as it accesses Network Resources.  A Generating Facility receiving 
Network Resource Interconnection Service may also be used to provide 
Ancillary Services after technical studies and/or periodic analyses are 
performed with respect to the Generating Facility's ability to provide any 
applicable Ancillary Services, provided that such studies and analyses have 
been or would be required in connection with the provision of such 
Ancillary Services by any existing Network Resource.  However, if an 
Interconnection Customer's Generating Facility has not been designated as 
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a Network Resource by any load, it cannot be required to provide Ancillary 
Services except to the extent such requirements extend to all generating 
facilities that are similarly situated.  The provision of Network Integration 
Transmission Service or Firm Point-To-Point Transmission Service may 
require additional studies and the construction of additional upgrades.  
Because such studies and upgrades would be associated with a request for 
delivery service under the Tariff, cost responsibility for the studies and 
upgrades would be in accordance with FERC's policy for pricing 
transmission delivery services. 

Network Resource Interconnection Service does not necessarily provide 
Interconnection Customer with the capability to physically deliver the 
output of its Generating Facility to any particular load on the Transmission 
System without incurring congestion costs.  In the event of transmission 
constraints on the Transmission System, Interconnection Customer's 
Generating Facility shall be subject to the applicable congestion 
management procedures in Transmission Provider's Transmission System 
in the same manner as Network Resources. 

There is no requirement either at the time of study or interconnection, or at 
any point in the future, that Interconnection Customer’s Generating Facility 
be designated as a Network Resource by a Network Service Customer under 
the Tariff or that Interconnection Customer identify a specific buyer (or 
sink).  To the extent a Network Customer does designate the Generating 
Facility as a Network Resource, it must do so pursuant to Transmission 
Provider's Tariff. 

Once an Interconnection Customer satisfies the requirements for obtaining 
Network Resource Interconnection Service, any future transmission service 
request for delivery from the Generating Facility within the Transmission 
System of any amount of capacity and/or energy, up to the amount initially 
studied, will not require that any additional studies be performed or that any 
further upgrades associated with such Generating Facility be undertaken, 
regardless of whether or not such Generating Facility is ever designated by 
a Network Customer as a Network Resource and regardless of changes in 
ownership of the Generating Facility.  However, the reduction or 
elimination of congestion or redispatch costs may require additional studies 
and the construction of additional upgrades. 

To the extent Interconnection Customer enters into an arrangement for long 
term transmission service for deliveries from the Generating Facility 
outside the Transmission System, such request may require additional 
studies and upgrades in order for Transmission Provider to grant such 
request. 

4.2 Provision of Service.  Transmission Provider shall provide Interconnection Service for the 
Generating Facility at the Point of Interconnection. 
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4.3 Performance Standards.  Each Party shall perform all of its obligations under this GIA 
in accordance with Applicable Laws and Regulations, Applicable Reliability Standards, 
and Good Utility Practice, and to the extent a Party is required or prevented or limited in 
taking any action by such regulations and standards, such Party shall not be deemed to be 
in Breach of this GIA for its compliance therewith.  If such Party is a Transmission Provider 
or Transmission Owner, then that Party shall amend the GIA and submit the amendment 
to FERC for approval. 

4.4 No Transmission Delivery Service.  The execution of this GIA does not constitute a 
request for, nor the provision of, any transmission delivery service under Transmission 
Provider's Tariff, and does not convey any right to deliver electricity to any specific 
customer or Point of Delivery. 

4.5 Interconnection Customer Provided Services.  The services provided by Interconnection 
Customer under this GIA are set forth in Article 9.6 and Article 13.5.1.  Interconnection 
Customer shall be paid for such services in accordance with Article 11.8. 

ARTICLE 5. INTERCONNECTION FACILITIES ENGINEERING, PROCUREMENT, 
AND CONSTRUCTION 
 
5.1 Options.  Unless otherwise mutually agreed to between the Parties, Interconnection 

Customer shall select the In-Service Date, Initial Synchronization Date, and Commercial 
Operation Date; and either the Option To Build as described under Article 5.1.2 or the 
Negotiated Option described under Article 5.1.3, and such dates and selected option, as 
applicable, shall be set forth in Appendix B, Milestones.  At the same time, Interconnection 
Customer shall indicate whether it elects to exercise the Option to Build set forth in Article 
5.1.2 below.  If the dates designated by Interconnection Customer are not acceptable to 
Transmission Owner, Transmission Owner shall so notify Interconnection Customer 
within thirty (30) Calendar Days.  Upon receipt of the notification that Interconnection 
Customer’s designated dates are not acceptable to Transmission Owner, the 
Interconnection Customer shall notify Transmission Owner within thirty (30) Calendar 
Days whether it elects to exercise the Option to Build if it has not already elected to exercise 
the Option to Build. 

5.1.1 Standard Option.  Transmission Owner shall design, procure, and construct 
Transmission Owner’s Interconnection Facilities and Network Upgrades, using 
Reasonable Efforts to complete Transmission Owner’s Interconnection Facilities 
and Network Upgrades by the dates set forth in Appendix B, Milestones.  
Transmission Owner shall not be required to undertake any action which is 
inconsistent with its standard safety practices, its material and equipment 
specifications, its design criteria and construction procedures, its labor agreements, 
and Applicable Laws and Regulations.  In the event Transmission Owner 
reasonably expects that it will not be able to complete Transmission Owner’s 
Interconnection Facilities, and Network Upgrades by the specified dates, 
Transmission Owner shall promptly provide written notice to Interconnection 
Customer and shall undertake Reasonable Efforts to meet the earliest dates 
thereafter. 
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5.1.2 Option to Build.  Interconnection Customer shall have the option to assume 
responsibility for the design, procurement and construction of Transmission 
Owner’s Interconnection Facilities and Stand Alone Network Upgrades on the 
dates specified in Article 5.1.1.  Transmission Owner and Interconnection 
Customer must agree as to what constitutes Stand Alone Network Upgrades and 
identify such Stand Alone Network Upgrades in Appendix A.  Except for Stand 
Alone Network Upgrades, Interconnection Customer shall have no right to 
construct Network Upgrades under this option. 

5.1.3 Negotiated Option.  If the dates designated by Interconnection Customer are not 
acceptable to Transmission Owner, the Parties shall in good faith attempt to 
negotiate terms and conditions (including revision of the specified dates and 
liquidated damages, the provision of incentives or the procurement and 
construction of all facilities other than Transmission Owner’s Interconnection 
Facilities and Stand Alone Network Upgrades if the Interconnection Customer 
elects to exercise the Option to Build under Article 5.1.2).  If the Parties are unable 
to reach agreement on such terms and conditions, then, pursuant to Article 
5.1.1(Standard Option), Transmission Owner shall assume responsibility for the 
design, procurement and construction of all facilities other than Transmission 
Owner’s Interconnection Facilities and Stand Alone Network Upgrades if the 
Interconnection Customer elects the Option to Build. 

5.2 General Conditions Applicable to Option to Build.  If Interconnection Customer 
assumes responsibility for the design, procurement and construction of Transmission 
Owner's Interconnection Facilities and Stand Alone Network Upgrades, 

(1)  Interconnection Customer shall engineer, procure equipment, and construct 
Transmission Owner's Interconnection Facilities and Stand Alone Network 
Upgrades (or portions thereof) using Good Utility Practice and using standards and 
specifications provided in advance by Transmission Owner; 

(2)  Interconnection Customer's engineering, procurement and construction of 
Transmission Owner's Interconnection Facilities and Stand Alone Network 
Upgrades shall comply with all requirements of law to which Transmission 
Provider would be subject in the engineering, procurement or construction of 
Transmission Owner's Interconnection Facilities and Stand Alone Network 
Upgrades; 

(3)  Transmission Owner shall review and approve the engineering design, equipment 
acceptance tests, and the construction of Transmission Owner's Interconnection 
Facilities and Stand Alone Network Upgrades; 

(4)  Prior to commencement of construction, Interconnection Customer shall provide to 
Transmission Provider and Transmission Owner a schedule for construction of 
Transmission Provider's Interconnection Facilities and Stand Alone Network 
Upgrades, and shall promptly respond to requests for information from 
Transmission Provider and Transmission Owner; 
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(5)  At any time during construction, Transmission Owner shall have the right to gain 
unrestricted access to Transmission Owner's Interconnection Facilities and Stand 
Alone Network Upgrades and to conduct inspections of the same; 

(6)  At any time during construction, should any phase of the engineering, equipment 
procurement, or construction of Transmission Provider's Interconnection Facilities 
and Stand Alone Network Upgrades not meet the standards and specifications 
provided by Transmission Owner, Interconnection Customer shall be obligated to 
remedy deficiencies in that portion of Transmission Owner's Interconnection 
Facilities and Stand Alone Network Upgrades; 

(7)  Interconnection Customer shall indemnify Transmission Provider and 
Transmission Owner for claims arising from Interconnection Customer's 
construction of Transmission Owner's Interconnection Facilities and Stand Alone 
Network Upgrades under the terms and procedures applicable to Article 18.1 
Indemnity; 

(8)  The Interconnection Customer shall transfer control of Transmission Owner's 
Interconnection Facilities and Stand Alone Network Upgrades to Transmission 
Provider; 

(9)  Unless Parties otherwise agree, Interconnection Customer shall transfer ownership 
of Transmission Owner's Interconnection Facilities and Stand-Alone Network 
Upgrades to Transmission Owner not later than the Commercial Operation Date; 

(10)  Transmission Owner shall approve and accept for operation and maintenance 
Transmission Owner's Interconnection Facilities and Stand Alone Network 
Upgrades to the extent engineered, procured, and constructed in accordance with 
this Article 5.2; and 

(11)  Interconnection Customer shall deliver to Transmission Owner "as-built" drawings, 
information, and any other documents that are reasonably required by Transmission 
Owner to assure that the Interconnection Facilities and Stand- Alone Network 
Upgrades are built to the standards and specifications required by Transmission 
Provider.  

(12)  If Interconnection Customer exercises the Option to Build pursuant to Article 5.1.2, 
Interconnection Customer shall pay Transmission Owner the agreed upon amount 
of $N/A for Transmission Owner to execute the responsibilities enumerated to 
Transmission Owner under Article 5.2. Transmission Owner shall invoice 
Interconnection Customer for this total amount to be divided on a monthly basis 
pursuant to Article 12. 

5.3 Liquidated Damages.  The actual damages to Interconnection Customer, in the event 
Transmission Owner’s Interconnection Facilities or Network Upgrades are not completed 
by the dates designated by Interconnection Customer and accepted by Transmission Owner 
pursuant to subparagraph 5.1.3, above, may include Interconnection Customer's fixed 
operation and maintenance costs and lost opportunity costs.  Such actual damages are 

REBUTTAL SCHEDULE SR-1 
Page 28 of 102



 

- 18 - 
 

uncertain and impossible to determine at this time.  Because of such uncertainty, any 
liquidated damages paid by Transmission Owner to Interconnection Customer in the event 
that Transmission Owner does not complete any portion of Transmission Owner’s 
Interconnection Facilities or Network Upgrades by the applicable dates, shall be an amount 
equal to ½ of 1 percent per day of the actual cost of Transmission Owner’s Interconnection 
Facilities and Network Upgrades, in the aggregate, for which Transmission Owner has 
assumed responsibility to design, procure and construct. 

However, in no event shall the total liquidated damages exceed 20 percent of the actual 
cost of Transmission Owner’s Interconnection Facilities and Network Upgrades for which 
Transmission Owner has assumed responsibility to design, procure, and construct.  The 
foregoing payments will be made by Transmission Owner to Interconnection Customer as 
just compensation for the damages caused to Interconnection Customer, which actual 
damages are uncertain and impossible to determine at this time, and as reasonable 
liquidated damages, but not as a penalty or a method to secure performance of this GIA.  
Liquidated damages, when the Parties agree to them, are the exclusive remedy for the 
Transmission Owner’s failure to meet its schedule. 

No liquidated damages shall be paid to Interconnection Customer if: (1) Interconnection 
Customer is not ready to commence use of Transmission Owner’s Interconnection 
Facilities or Network Upgrades to take the delivery of power for the Generating Facility's 
Trial Operation or to export power from the Generating Facility on the specified dates, 
unless Interconnection Customer would have been able to commence use of Transmission 
Owner’s Interconnection Facilities or Network Upgrades to take the delivery of power for 
Generating Facility's Trial Operation or to export power from the Generating Facility, but 
for Transmission Owner’s delay; (2) Transmission Owner’s failure to meet the specified 
dates is the result of the action or inaction of Interconnection Customer or any other 
Interconnection Customer who has entered into a GIA with Transmission Owner or any 
cause beyond Transmission Owner’s reasonable control or reasonable ability to cure; (3) 
the Interconnection Customer has assumed responsibility for the design, procurement and 
construction of Transmission Owner’s Interconnection Facilities and Stand Alone Network 
Upgrades; or (4) the Parties have otherwise agreed. 

5.4 Power System Stabilizers.  The Interconnection Customer shall procure, install, maintain 
and operate Power System Stabilizers in accordance with the guidelines and procedures 
established by the Applicable Reliability Council.  Transmission Provider reserves the right 
to reasonably establish minimum acceptable settings for any installed Power System 
Stabilizers, subject to the design and operating limitations of the Generating Facility.  If 
the Generating Facility's Power System Stabilizers are removed from service or not capable 
of automatic operation, Interconnection Customer shall immediately notify Transmission 
Owner’s system operator, or its designated representative.  The requirements of this 
paragraph shall not apply to non-synchronous generators. 

5.5 Equipment Procurement.  If responsibility for construction of Transmission Owner’s 
Interconnection Facilities or Network Upgrades is to be borne by Transmission Owner, 
then Transmission Owner shall commence design of Transmission Owner’s 
Interconnection Facilities or Network Upgrades and procure necessary equipment as soon 
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as practicable after all of the following conditions are satisfied, unless the Parties otherwise 
agree in writing: 

5.5.1 Transmission Provider has completed the Interconnection Facilities Study pursuant 
to the Generator Interconnection Study Agreement; 

5.5.2 Transmission Owner has received written authorization to proceed with design and 
procurement from Interconnection Customer by the date specified in Appendix B, 
Milestones; and 

5.5.3 Interconnection Customer has provided security to Transmission Provider in 
accordance with Article 11.7 by the dates specified in Appendix B, Milestones. 

5.6 Construction Commencement.  Transmission Owner shall commence construction of 
Transmission Owner’s Interconnection Facilities and Network Upgrades for which it is 
responsible as soon as practicable after the following additional conditions are satisfied: 

 
5.6.1 Approval of the appropriate Governmental Authority has been obtained for any 

facilities requiring regulatory approval; 

5.6.2 Necessary real property rights and rights-of-way have been obtained, to the extent 
required for the construction of a discrete aspect of Transmission Owner’s 
Interconnection Facilities and Network Upgrades; 

5.6.3 Transmission Owner has received written authorization to proceed with 
construction from Interconnection Customer by the date specified in Appendix B, 
Milestones; and 

5.6.4 Interconnection Customer has provided security to Transmission Provider in 
accordance with Article 11.7 by the dates specified in Appendix B, Milestones. 

5.7 Work Progress.  The Parties will keep each other advised periodically as to the progress 
of their respective design, procurement and construction efforts.  Parties may, at any time, 
request a progress report from other Parties.  If, at any time, Interconnection Customer 
determines that the completion of Transmission Owner’s Interconnection Facilities and 
Network Upgrades will not be required until after the specified In-Service Date, 
Interconnection Customer will provide written notice to Transmission Provider and 
Transmission Owner of such later date upon which the completion of Transmission 
Owner’s Interconnection Facilities and Network Upgrades will be required. 

5.8 Information Exchange.  As soon as reasonably practicable after the Effective Date, the 
Parties shall exchange information regarding the design and compatibility of the Parties' 
Interconnection Facilities and compatibility of the Interconnection Facilities with the 
Transmission System, and shall work diligently and in good faith to make any necessary 
design changes. 

5.9 Limited Operation.  If any of Transmission Owner’s Interconnection Facilities or 
Network Upgrades are not reasonably expected to be completed prior to the Commercial 
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Operation Date of the Generating Facility, Transmission Provider shall, upon the request 
and at the expense of Interconnection Customer, perform operating studies on a timely 
basis to determine the extent to which the Generating Facility and Interconnection 
Customer's Interconnection Facilities may operate prior to the completion of Transmission 
Owner’s Interconnection Facilities or Network Upgrades consistent with Applicable Laws 
and Regulations, Applicable Reliability Standards, Good Utility Practice, and this GIA 
(“Limited Operation”).  Transmission Owner shall permit Interconnection Customer to 
operate the Generating Facility and Interconnection Customer's Interconnection Facilities 
under Limited Operation in accordance with the results of such studies performed by 
Transmission Provider. 

5.10 Interconnection Customer's Interconnection Facilities ('ICIF').  Interconnection 
Customer shall, at its expense, design, procure, construct, own and install the ICIF, as set 
forth in Appendix A, Interconnection Facilities, Network Upgrades and Distribution 
Upgrades. 

5.10.1 Interconnection Customer's Interconnection Facility Specifications.  
Interconnection Customer shall submit initial specifications for the ICIF, including 
System Protection Facilities, to Transmission Owner at least one hundred eighty 
(180) Calendar Days prior to the Initial Synchronization Date; and final 
specifications for review and comment at least ninety (90) Calendar Days prior to 
the Initial Synchronization Date.  Transmission Owner shall review such 
specifications to ensure that the ICIF are compatible with the technical 
specifications, operational control, and safety requirements of Transmission Owner 
and comment on such specifications within thirty (30) Calendar Days of 
Interconnection Customer's submission.  All specifications provided hereunder 
shall be deemed confidential. 

5.10.2 Transmission Owner’s Review.  Transmission Owner’s review of Interconnection 
Customer's final specifications shall not be construed as confirming, endorsing, or 
providing a warranty as to the design, fitness, safety, durability or reliability of the 
Generating Facility, or the ICIF.  Interconnection Customer shall make such 
changes to the ICIF as may reasonably be required by Transmission Owner, in 
accordance with Good Utility Practice, to ensure that the ICIF are compatible with 
the technical specifications, operational control, and safety requirements of 
Transmission Owner. 

5.10.3 ICIF Construction.  The ICIF shall be designed and constructed in accordance 
with Good Utility Practice.  Within one hundred twenty (120) Calendar Days after 
the Commercial Operation Date, unless the Parties agree on another mutually 
acceptable deadline, Interconnection Customer shall deliver to Transmission 
Owner "as-built" drawings, information and documents for the ICIF, such as: a one-
line diagram, a site plan showing the Generating Facility and the ICIF, plan and 
elevation drawings showing the layout of the ICIF, a relay functional diagram, 
relaying AC and DC schematic wiring diagrams and relay settings for all facilities 
associated with Interconnection Customer's step-up transformers, the facilities 
connecting the Generating Facility to the step-up transformers and the ICIF, and 
the impedances (determined by factory tests) for the associated step-up 
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transformers and the Generating Facility.  The Interconnection Customer shall 
provide Transmission Owner specifications for the excitation system, automatic 
voltage regulator, Generating Facility control and protection settings, transformer 
tap settings, and communications, if applicable. 

5.10.4 Updated Information Submission by Interconnection Customer.  The updated 
information submission by the Interconnection Customer, including manufacturer 
information, shall occur no later than one hundred eighty (180) Calendar Days prior 
to the Initial Synchronization Date.  Interconnection Customer shall submit a 
completed copy of the Generating Facility data requirements contained in 
Attachment A to Appendix 3 to the GIP.  It shall also include any additional 
information provided to Transmission Provider for the Interconnection Facilities 
Studies.  Information in this submission shall be the most current Generating 
Facility design or expected performance data.  Information submitted for stability 
models shall be compatible with Transmission Provider standard models.  If there 
is no compatible model, the Interconnection Customer will work with a consultant 
mutually agreed to by the Parties to develop and supply a standard model and 
associated information. 

 
If the Interconnection Customer's data is materially different from what was 
originally provided to Transmission Provider pursuant to the Interconnection Study 
agreements between Transmission Provider and Interconnection Customer, then 
Transmission Provider will conduct appropriate studies to determine the impact on 
the Transmission System based on the actual data submitted pursuant to this Article 
5.10.4.  The Interconnection Customer shall not begin Trial Operation until such 
studies are completed.  

 
5.10.5 Information Supplementation.  Prior to the Commercial Operation Date, or as 

soon as possible thereafter, the Parties shall supplement their information 
submissions described above in this Article 5 with any and all “as-built” Generating 
Facility information or “as-tested” performance information that differs from the 
initial submissions or, alternatively, written confirmation that no such differences 
exist. The Interconnection Customer shall conduct tests on the Generating Facility 
as required by Good Utility Practice such as an open circuit “step voltage” test on 
the Generating Facility to verify proper operation of the Generating Facility's 
automatic voltage regulator. 

Unless otherwise agreed, the test conditions shall include: (1) Generating 
Facility at synchronous speed; (2) automatic voltage regulator on and in 
voltage control mode; and (3) a five percent (5 percent) change in 
Generating Facility terminal voltage initiated by a change in the voltage 
regulators reference voltage.  Interconnection Customer shall provide 
validated test recordings showing the responses of Generating Facility 
terminal and field voltages.  In the event that direct recordings of these 
voltages is impractical, recordings of other voltages or currents that mirror 
the response of the Generating Facility’s terminal or field voltage are 
acceptable if information necessary to translate these alternate quantities to 
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actual Generating Facility terminal or field voltages is provided. Generating 
Facility testing shall be conducted and results provided to the Transmission 
Provider for each individual generating unit in a station.  

Subsequent to the Commercial Operation Date, the Interconnection 
Customer shall provide Transmission Owner and Transmission Provider 
any information changes due to equipment replacement, repair, or 
adjustment.  Transmission Owner shall provide the Interconnection 
Customer and Transmission Provider any information changes due to 
equipment replacement, repair or adjustment in the directly connected 
substation or any adjacent Transmission Owner-owned substation that may 
affect the Interconnection Customer’s Interconnection Facilities equipment 
ratings, protection or operating requirements.  The Parties shall provide 
such information no later than thirty (30) Calendar Days after the date of 
the equipment replacement, repair or adjustment. 

5.11 Transmission Owner’s Interconnection Facilities Construction.  Transmission 
Owner’s Interconnection Facilities and Network Upgrades shall be designed and 
constructed in accordance with Good Utility Practice.  Upon request, within one hundred 
twenty (120) Calendar Days after the Commercial Operation Date, unless the Parties agree 
on another mutually acceptable deadline, Transmission Owner shall deliver to 
Interconnection Customer the following "as-built" drawings, information and documents 
for Transmission Owner’s Interconnection Facilities and Network Upgrades [include 
appropriate drawings and relay diagrams]. 

Transmission Owner will obtain control of Transmission Owner’s Interconnection 
Facilities and Stand Alone Network Upgrades upon completion of such facilities. 

5.12 Access Rights.  Upon reasonable notice and supervision by a Party, and subject to any 
required or necessary regulatory approvals, a Party ("Granting Party") shall furnish at no 
cost to any other Party ("Access Party") any rights of use, licenses, rights of way and 
easements with respect to lands owned or controlled by the Granting Party, its agents (if 
allowed under the applicable agency agreement), or any Affiliate, that are necessary to 
enable the Access Party to obtain ingress and egress to construct, operate, maintain, repair, 
test (or witness testing), inspect, replace or remove facilities and equipment to: (i) 
interconnect the Generating Facility with the Transmission System; (ii) operate and 
maintain the Generating Facility, the Interconnection Facilities and the Transmission 
System; and (iii) disconnect or remove the Access Party's facilities and equipment upon 
termination of this GIA.  In exercising such licenses, rights of way and easements, the 
Access Party shall not unreasonably disrupt or interfere with normal operation of the 
Granting Party's business and shall adhere to the safety rules and procedures established in 
advance, as may be changed from time to time, by the Granting Party and provided to the 
Access Party. 

5.13 Lands of Other Property Owners.  If any part of Transmission Owner's Interconnection 
Facilities and/or Network Upgrades is to be installed on property owned by persons other 
than Interconnection Customer or Transmission Owner, Transmission Owner shall at 
Interconnection Customer's expense use efforts, similar in nature and extent to those that it 
typically undertakes on its own behalf or on behalf of its Affiliates, including use of its 
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eminent domain authority, and to the extent consistent with state law, to procure from such 
persons any rights of use, licenses, rights of way and easements that are necessary to 
construct, operate, maintain, test, inspect, replace or remove Transmission Owner's 
Interconnection Facilities and/or Network Upgrades upon such property. 

5.14 Permits.  Transmission Provider or Transmission Owner and Interconnection Customer 
shall cooperate with each other in good faith in obtaining all permits, licenses, and 
authorizations that are necessary to accomplish the interconnection in compliance with 
Applicable Laws and Regulations.  With respect to this paragraph, Transmission Provider 
or Transmission Owner shall provide permitting assistance to Interconnection Customer 
comparable to that provided to Transmission Provider's own, or an Affiliate's generation. 

5.15 Early Construction of Base Case Facilities.  Interconnection Customer may request 
Transmission Owner to construct, and Transmission Owner shall construct, using 
Reasonable Efforts to accommodate Interconnection Customer's In-Service Date, all or any 
portion of any Network Upgrades required for Interconnection Customer to be 
interconnected to the Transmission System which are included in the Base Case of the 
Facilities Study for Interconnection Customer, and which also are required to be 
constructed for another Interconnection Customer, but where such construction is not 
scheduled to be completed in time to achieve Interconnection Customer's In-Service Date. 

5.16 Suspension.   
 

5.16.1 Suspension by Interconnection Customer.  Interconnection Customer, upon 
written notice to Transmission Provider and Transmission Owner, may suspend, 
for a period not to exceed 18 months, work by Transmission Owner associated with 
the construction and installation of Transmission Owner’s Interconnection 
Facilities and/or Network Upgrades required under this GIA under the following 
terms and conditions, 

 
i.  Construction of Network Upgrades that are required to provide Interconnection 

Service to other Generating Facilities and for which Interconnection Customer 
shares cost responsibility cannot be suspended pursuant to this Article 5.16.  

 
ii. If the suspension period begins later than or extends beyond six months following 

the Effective Date of the GIA, the Interconnection Customer shall provide to the 
Transmission Provider security in the form described under Article 11.7 in an 
amount equal to the greater of:  

a. the Interconnection Customer’s allocated share of Network Upgrade(s) as 
calculated pursuant to Section 4.2.5 of the GIP and as identified in Appendix 
A of this GIA unless previously provided under Section 8.9 of the GIP; or   

b. $5,000,000 if the Generating Facility is greater than or equal to 100 MW; or 

c. $2,500,000 if the Generating Facility is greater than or equal to 50 MW and 
less than 100 MW; or 

d. $1,000,000 if the Generating Facility is less than 50 MW; or 
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e. $500,000 if the Generating Facility is less than or equal to 2 MW. 

 
iii. In the event that this GIA is terminated under this Article 5.16, the Transmission 

Provider shall retain the security provided pursuant to Article 5.16.1.ii in the 
amount required to meet Interconnection Customer’s obligations pursuant to this 
GIA. Any difference between the security provided and Interconnection 
Customer’s obligations shall be settled pursuant to Article 12.   

 
iv. In the event Interconnection Customer suspends work by Transmission Owner 

required under this GIA pursuant to this Article 5.16 and has not requested 
Transmission Owner to resume the work required under this GIA on or before the 
expiration of 18 months from the date of suspension, this GIA shall be deemed 
terminated unless Article 16 applies.  

 
v. In the event Interconnection Customer suspends work by Transmission Owner 

required under this GIA pursuant to this Article 5.16 and has not complied 
requirements of Article 5.16.1.ii on or before the later of the expiration of 6 months 
following the effective date of the GIA or the date the suspension is requested, this 
GIA shall be deemed terminated by the Interconnection Customer.  

 
vi. In the event Interconnection Customer suspends work by Transmission Owner 

required under this GIA pursuant to this Article 5.16, the Transmission System shall 
be left in a safe and reliable condition in accordance with Good Utility Practice and 
Transmission Owner’s safety and reliability criteria.  Interconnection Customer 
shall be responsible for all reasonable and necessary costs which Transmission 
Owner and Transmission Provider (i) have incurred pursuant to this GIA prior to 
the suspension and (ii) incur in suspending such work, including any costs incurred 
to perform such work as may be necessary to ensure the safety of persons and 
property and the integrity of the Transmission System during such suspension and, 
if applicable, any costs incurred in connection with the cancellation or suspension 
of material, equipment and labor contracts which Transmission Owner cannot 
reasonably avoid; provided, however, that prior to canceling or suspending any 
such material, equipment or labor contract, Transmission Owner shall obtain 
Interconnection Customer's authorization to do so.  Transmission Owner and 
Transmission Provider shall invoice Interconnection Customer for such costs 
pursuant to Article 12 and shall use due diligence to minimize its costs. 

vii. In the event Interconnection Customer provides written notice to resume work for 
those facilities for which work has been suspended pursuant to this Article 5.16.1, 
the Interconnection Customer shall receive a refund, including interest, of any 
payments provided in accordance with Article 5.16.1.ii in excess of the sum of 
Interconnection Customer’s allocated share of Network Upgrade(s) costs and any 
costs incurred under Article 5.16.1.vi within 30 days of the date of such notice. 

 
5.16.2   Exemptions. The Interconnection Customer shall be exempt from the payments 

described under Article 5.16.1.ii.b, 5.16.1.ii.c and 5.16.1.ii.d if the following occurs 
or Suspension is requested for the following reasons: 
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i. Construction of a Network Upgrade or the Generating Facility is prevented by order 

of a Governmental Authority; or 
 
ii. Transmission Provider determines through an Interconnection Study that the 

Suspension does not qualify as a modification that has an impact on the cost or 
timing of any Interconnection Request with an equal or later Queue priority date 
(Material Modification); or 

 
iii. Transmission Owner or Transmission Provider determines that a Force Majeure 

event prevents construction of a Network Upgrade. 
 

5.17 Taxes. 

5.17.1 Interconnection Customer Payments Not Taxable.  The Parties intend that all 
payments or property transfers made by Interconnection Customer to Transmission 
Owner for the installation of Transmission Owner's Interconnection Facilities and 
the Network Upgrades shall be non-taxable, either as contributions to capital, or as 
an advance, in accordance with the Internal Revenue Code and any applicable state 
income tax laws and shall not be taxable as contributions in aid of construction or 
otherwise under the Internal Revenue Code and any applicable state income tax 
laws. 

5.17.2 Representations and Covenants.  In accordance with IRS Notice 2001-82 and 
IRS Notice 88-129, Interconnection Customer represents and covenants that (i) 
ownership of the electricity generated at the Generating Facility will pass to another 
party prior to the transmission of the electricity on the Transmission System, (ii) 
for income tax purposes, the amount of any payments and the cost of any property 
transferred to Transmission Owner for Transmission Owner's Interconnection 
Facilities will be capitalized by Interconnection Customer as an intangible asset and 
recovered using the straight-line method over a useful life of twenty (20) years, and 
(iii) any portion of Transmission Owner's Interconnection Facilities that is a "dual-
use intertie," within the meaning of IRS Notice 88-129, is reasonably expected to 
carry only a de minimis amount of electricity in the direction of the Generating 
Facility.  For this purpose, "de minimis amount" means no more than 5 percent of 
the total power flows in both directions, calculated in accordance with the "5 
percent test" set forth in IRS Notice 88-129.  This is not intended to be an exclusive 
list of the relevant conditions that must be met to conform to IRS requirements for 
non-taxable treatment. 

At Transmission Owner's request, Interconnection Customer shall provide 
Transmission Owner with a report from an independent engineer confirming its 
representation in clause (iii), above.  Transmission Owner represents and covenants 
that the cost of Transmission Owner's Interconnection Facilities paid for by 
Interconnection Customer will have no net effect on the base upon which rates are 
determined. 

REBUTTAL SCHEDULE SR-1 
Page 36 of 102



 

- 26 - 
 

5.17.3 Indemnification for the Cost Consequences of Current Tax Liability Imposed 
Upon the Transmission Owner.  Notwithstanding Article 5.17.1, Interconnection 
Customer shall protect, indemnify and hold harmless Transmission Owner from the 
cost consequences of any current tax liability imposed against Transmission Owner 
as the result of payments or property transfers made by Interconnection Customer 
to Transmission Owner under this GIA for Interconnection Facilities, as well as any 
interest and penalties, other than interest and penalties attributable to any delay 
caused by Transmission Owner. 

Transmission Owner shall not include a gross-up for the cost consequences of any 
current tax liability in the amounts it charges Interconnection Customer under this 
GIA unless (i) Transmission Owner has determined, in good faith, that the 
payments or property transfers made by Interconnection Customer to Transmission 
Owner should be reported as income subject to taxation or (ii) any Governmental 
Authority directs Transmission Owner to report payments or property as income 
subject to taxation; provided, however, that Transmission Owner may require 
Interconnection Customer to provide security for Interconnection Facilities, in a 
form reasonably acceptable to Transmission Owner (such as a parental guarantee 
or a letter of credit), in an amount equal to the cost consequences of any current tax 
liability under this Article 5.17.  Interconnection Customer shall reimburse 
Transmission Owner for such costs on a fully grossed-up basis, in accordance with 
Article 5.17.4, within thirty (30) Calendar Days of receiving written notification 
from Transmission Owner of the amount due, including detail about how the 
amount was calculated. 

The indemnification obligation shall terminate at the earlier of (1) the expiration of 
the ten year testing period and the applicable statute of limitation, as it may be 
extended by Transmission Owner upon request of the IRS, to keep these years open 
for audit or adjustment, or (2) the occurrence of a subsequent taxable event and the 
payment of any related indemnification obligations as contemplated by this Article 
5.17. 

5.17.4 Tax Gross-Up Amount.  Interconnection Customer's liability for the cost 
consequences of any current tax liability under this Article 5.17 shall be calculated 
on a fully grossed-up basis.  Except as may otherwise be agreed to by the Parties, 
this means that Interconnection Customer will pay Transmission Owner, in addition 
to the amount paid for the Interconnection Facilities,  and Network Upgrades, an 
amount equal to (1) the current taxes imposed on Transmission Owner ("Current 
Taxes") on the excess of (a) the gross income realized by Transmission Owner as a 
result of payments or property transfers made by Interconnection Customer to 
Transmission Owner under this GIA (without regard to any payments under this 
Article 5.17) (the "Gross Income Amount") over (b) the present value of future tax 
deductions for depreciation that will be available as a result of such payments or 
property transfers (the "Present Value Depreciation Amount"), plus (2) an 
additional amount sufficient to permit Transmission Owner to receive and retain, 
after the payment of all Current Taxes, an amount equal to the net amount described 
in clause (1). 
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For this purpose, (i) Current Taxes shall be computed based on Transmission 
Owner’s composite federal and state tax rates at the time the payments or property 
transfers are received and Transmission Owner will be treated as being subject to 
tax at the highest marginal rates in effect at that time (the "Current Tax Rate"), and 
(ii) the Present Value Depreciation Amount shall be computed by discounting 
Transmission Owner’s anticipated tax depreciation deductions as a result of such 
payments or property transfers by Transmission Owner’s current weighted average 
cost of capital.  Thus, the formula for calculating Interconnection Customer's 
liability to Transmission Owner pursuant to this Article 5.17.4 can be expressed as 
follows: (Current Tax Rate x (Gross Income Amount – Present Value of Tax 
Depreciation))/(1-Current Tax Rate).  Interconnection Customer's estimated tax 
liability in the event taxes are imposed shall be stated in Appendix A, 
Interconnection Facilities, Network Upgrades and Distribution Upgrades. 

5.17.5 Private Letter Ruling or Change or Clarification of Law.  At Interconnection 
Customer's request and expense, Transmission Owner shall file with the IRS a 
request for a private letter ruling as to whether any property transferred or sums 
paid, or to be paid, by Interconnection Customer to Transmission Owner under this 
GIA are subject to federal income taxation.  Interconnection Customer will prepare 
the initial draft of the request for a private letter ruling, and will certify under 
penalties of perjury that all facts represented in such request are true and accurate 
to the best of Interconnection Customer's knowledge.  Transmission Owner and 
Interconnection Customer shall cooperate in good faith with respect to the 
submission of such request. 

Transmission Owner shall keep Interconnection Customer fully informed of the 
status of such request for a private letter ruling and shall execute either a privacy 
act waiver or a limited power of attorney, in a form acceptable to the IRS, that 
authorizes Interconnection Customer to participate in all discussions with the IRS 
regarding such request for a private letter ruling.  Transmission Owner shall allow 
Interconnection Customer to attend all meetings with IRS officials about the request 
and shall permit Interconnection Customer to prepare the initial drafts of any 
follow-up letters in connection with the request. 

5.17.6 Subsequent Taxable Events.  If, within 10 years from the date on which the 
relevant Transmission Owner’s Interconnection Facilities are placed in service, (i) 
Interconnection Customer Breaches the covenants contained in Article 5.17.2, (ii) 
a "disqualification event" occurs within the meaning of IRS Notice 88-129, or (iii) 
this GIA terminates and Transmission Owner retains ownership of the 
Interconnection Facilities and Network Upgrades, Interconnection Customer shall 
pay a tax gross-up for the cost consequences of any current tax liability imposed on 
Transmission Owner, calculated using the methodology described in Article 5.17.4 
and in accordance with IRS Notice 90-60. 

5.17.7  Contests.  In the event any Governmental Authority determines that Transmission 
Owner’s receipt of payments or property constitutes income that is subject to 
taxation, Transmission Owner shall notify Interconnection Customer, in writing, 
within thirty (30) Calendar Days of receiving notification of such determination by 

REBUTTAL SCHEDULE SR-1 
Page 38 of 102



 

- 28 - 
 

a Governmental Authority.  Upon the timely written request by Interconnection 
Customer and at Interconnection Customer's sole expense, Transmission Owner 
may appeal, protest, seek abatement of, or otherwise oppose such determination.  
Upon Interconnection Customer's written request and sole expense, Transmission 
Owner may file a claim for refund with respect to any taxes paid under this Article 
5.17, whether or not it has received such a determination.  Transmission Owner 
reserves the right to make all decisions with regard to the prosecution of such 
appeal, protest, abatement or other contest, including the selection of counsel and 
compromise or settlement of the claim, but Transmission Owner shall keep 
Interconnection Customer informed, shall consider in good faith suggestions from 
Interconnection Customer about the conduct of the contest, and shall reasonably 
permit Interconnection Customer or an Interconnection Customer representative to 
attend contest proceedings. 
 
Interconnection Customer shall pay to Transmission Owner on a periodic basis, as 
invoiced by Transmission Owner, Transmission Owner’s documented reasonable 
costs of prosecuting such appeal, protest, abatement or other contest.  At any time 
during the contest, Transmission Owner may agree to a settlement either with 
Interconnection Customer's consent or after obtaining written advice from 
nationally-recognized tax counsel, selected by Transmission Owner, but reasonably 
acceptable to Interconnection Customer, that the proposed settlement represents a 
reasonable settlement given the hazards of litigation.  Interconnection Customer's 
obligation shall be based on the amount of the settlement agreed to by 
Interconnection Customer, or if a higher amount, so much of the settlement that is 
supported by the written advice from nationally-recognized tax counsel selected 
under the terms of the preceding sentence.  The settlement amount shall be 
calculated on a fully grossed-up basis to cover any related cost consequences of the 
current tax liability.  Any settlement without Interconnection Customer's consent 
or such written advice will relieve Interconnection Customer from any obligation 
to indemnify Transmission Owner for the tax at issue in the contest. 

5.17.8 Refund.  In the event that (a) a private letter ruling is issued to Transmission Owner 
which holds that any amount paid or the value of any property transferred by 
Interconnection Customer to Transmission Owner under the terms of this GIA is 
not subject to federal income taxation, (b) any legislative change or administrative 
announcement, notice, ruling or other determination makes it reasonably clear to 
Transmission Owner in good faith that any amount paid or the value of any property 
transferred by Interconnection Customer to Transmission Owner under the terms 
of this GIA is not taxable to Transmission Owner, (c) any abatement, appeal, 
protest, or other contest results in a determination that any payments or transfers 
made by Interconnection Customer to Transmission Owner are not subject to 
federal income tax, or (d) if Transmission Owner receives a refund from any taxing 
authority for any overpayment of tax attributable to any payment or property 
transfer made by Interconnection Customer to Transmission Owner pursuant to this 
GIA, Transmission Owner shall promptly refund to Interconnection Customer the 
following: 
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(i)  any payment made by Interconnection Customer under this Article 5.17 for 
taxes that is attributable to the amount determined to be non-taxable, 
together with interest thereon, 

(ii)  interest on any amount paid by Interconnection Customer to Transmission 
Owner for such taxes which Transmission Owner did not submit to the 
taxing authority, calculated in accordance with the methodology set forth in 
FERC's regulations at 18 CFR §35.19a(a)(2)(iii) from the date payment was 
made by Interconnection Customer to the date Transmission Owner refunds 
such payment to Interconnection Customer, and 

(iii)  with respect to any such taxes paid by Transmission Owner, any refund or 
credit Transmission Owner receives or to which it may be entitled from any 
Governmental Authority, interest (or that portion thereof attributable to the 
payment described in clause (i), above) owed to Transmission Owner for 
such overpayment of taxes (including any reduction in interest otherwise 
payable by Transmission Owner to any Governmental Authority resulting 
from an offset or credit); provided, however, that Transmission Owner will 
remit such amount promptly to Interconnection Customer only after and to 
the extent that Transmission Owner has received a tax refund, credit or 
offset from any Governmental Authority for any applicable overpayment of 
income tax related to Transmission Owner’s Interconnection Facilities. 

The intent of this provision is to leave the Parties, to the extent practicable, in the 
event that no taxes are due with respect to any payment for Interconnection 
Facilities and Network Upgrades hereunder, in the same position they would have 
been in had no such tax payments been made. 

5.17.9 Taxes Other Than Income Taxes.  Upon the timely request by Interconnection 
Customer, and at Interconnection Customer's sole expense, Transmission Owner 
may appeal, protest, seek abatement of, or otherwise contest any tax (other than 
federal or state income tax) asserted or assessed against Transmission Owner for 
which Interconnection Customer may be required to reimburse Transmission 
Owner under the terms of this GIA.  Interconnection Customer shall pay to 
Transmission Owner on a periodic basis, as invoiced by Transmission Owner, 
Transmission Owner’s documented reasonable costs of prosecuting such appeal, 
protest, abatement, or other contest.  Interconnection Customer and Transmission 
Owner shall cooperate in good faith with respect to any such contest.  Unless the 
payment of such taxes is a prerequisite to an appeal or abatement or cannot be 
deferred, no amount shall be payable by Interconnection Customer to Transmission 
Owner for such taxes until they are assessed by a final, non-appealable order by 
any court or agency of competent jurisdiction.  In the event that a tax payment is 
withheld and ultimately due and payable after appeal, Interconnection Customer 
will be responsible for all taxes, interest and penalties, other than penalties 
attributable to any delay caused by Transmission Owner. 
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5.18 Tax Status.  All Parties shall cooperate with each other to maintain their tax status.  
Nothing in this GIA is intended to adversely affect any Party’s tax exempt status with 
respect to the issuance of bonds including, but not limited to, local furnishing bonds. 

5.19 Modification. 

5.19.1 General.  Each Party may undertake modifications to its facilities.  If a Party plans 
to undertake a modification that reasonably may be expected to affect another 
Party's facilities, that Party shall provide to the other Parties sufficient information 
regarding such modification so that the other Parties may evaluate the potential 
impact of such modification prior to commencement of the work.  Such information 
shall be deemed to be confidential hereunder and shall include information 
concerning the timing of such modifications and whether such modifications are 
expected to interrupt the flow of electricity from the Generating Facility.  The Party 
desiring to perform such work shall provide the relevant drawings, plans, and 
specifications to the other Parties at least ninety (90) Calendar Days in advance of 
the commencement of the work or such shorter period upon which the Parties may 
agree, which agreement shall not unreasonably be withheld, conditioned or 
delayed. 

In the case of Generating Facility Modifications that do not require Interconnection 
Customer to submit an Interconnection Request, Transmission Owner shall 
provide, within thirty (30) Calendar Days (or such other time as the Parties may 
agree), an estimate of any additional modifications to the Transmission System, 
Transmission Owner’s Interconnection Facilities or Network Upgrades 
necessitated by such Interconnection Customer modification and a good faith 
estimate of the costs thereof. 
 

5.19.2 Standards.  Any additions, modifications, or replacements made to a Party's 
facilities shall be designed, constructed and operated in accordance with this GIA 
and Good Utility Practice. 

5.19.3 Modification Costs.  Interconnection Customer shall not be directly assigned for 
the costs of any additions, modifications, or replacements that Transmission Owner 
makes to Transmission Owner’s Interconnection Facilities or the Transmission 
System to facilitate the interconnection of a third party to Transmission Owner’s 
Interconnection Facilities or the Transmission System, or to provide transmission 
service to a third party under Transmission Provider's Tariff.  Interconnection 
Customer shall be responsible for the costs of any additions, modifications, or 
replacements to Interconnection Customer's Interconnection Facilities that may be 
necessary to maintain or upgrade such Interconnection Customer's Interconnection 
Facilities consistent with Applicable Laws and Regulations, Applicable Reliability 
Standards or Good Utility Practice. 

5.20 Delays . If a Network Upgrade(s) identified in Appendix A is delayed during the 
construction process and the Commercial Operation Date for the Generating 
Facility identified in Appendix B is no longer feasible, the Commercial Operation 
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Date in Appendix B  may be modified to no later than six (6) months following the 
in-service date for the last Network Upgrade identified in Appendix A.  

ARTICLE 6. TESTING AND INSPECTION 
 
6.1 Pre-Commercial Operation Date Testing and Modifications.  Prior to the Commercial 

Operation Date, Transmission Owner shall test Transmission Owner’s Interconnection 
Facilities and Network Upgrades and Interconnection Customer shall test the Generating 
Facility and Interconnection Customer's Interconnection Facilities to ensure their safe and 
reliable operation.  Similar testing may be required after initial operation.  Each Party shall 
make any modifications to its facilities that are found to be necessary as a result of such 
testing.  Interconnection Customer shall bear the cost of all such testing and modifications.  
Interconnection Customer shall generate test energy at the Generating Facility only if it has 
arranged for the delivery of such test energy. 

6.2 Post-Commercial Operation Date Testing and Modifications.  Each Party shall at its 
own expense perform routine inspection and testing of its facilities and equipment in 
accordance with Good Utility Practice as may be necessary to ensure the continued 
interconnection of the Generating Facility with the Transmission System in a safe and 
reliable manner.  Each Party shall have the right, upon advance written notice, to require 
reasonable additional testing of the other Party's facilities, at the requesting Party's expense, 
as may be in accordance with Good Utility Practice. 

6.3 Right to Observe Testing.  Each Party shall notify the other Parties in advance of its 
performance of tests of its Interconnection Facilities.  The other Parties have the right, at 
its own expense, to observe such testing. 

6.4 Right to Inspect.  Each Party shall have the right, but shall have no obligation to: 
(i) observe another Parties’ tests and/or inspection of any of its System Protection Facilities 
and other protective equipment, including power system stabilizers; (ii) review the settings 
of the other Parties’ System Protection Facilities and other protective equipment; and 
(iii) review another Parties’ maintenance records relative to the Interconnection Facilities, 
the System Protection Facilities and other protective equipment.  Any Party may exercise 
these rights from time to time as it deems necessary upon reasonable notice to the other 
Parties.  The exercise or non-exercise by another Party of any such rights shall not be 
construed as an endorsement or confirmation of any element or condition of the 
Interconnection Facilities or the System Protection Facilities or other protective equipment 
or the operation thereof, or as a warranty as to the fitness, safety, desirability, or reliability 
of same.  Any information that any Party obtains through the exercise of any of its rights 
under this Article 6.4 shall be deemed to be Confidential Information and treated pursuant 
to Article 22 of this GIA. 

ARTICLE 7. METERING 
 
7.1 General.  Each Party shall comply with the Applicable Reliability Council requirements.  

Unless otherwise agreed by the Parties, Transmission Owner shall install Metering 
Equipment at the Point of Interconnection prior to any operation of the Generating Facility 
and shall own, operate, test and maintain such Metering Equipment.  Power flows to and 
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from the Generating Facility shall be measured at or, at Transmission Owner’s option, 
compensated to, the Point of Interconnection.  Transmission Owner shall provide metering 
quantities, in analog and/or digital form, to Interconnection Customer and Transmission 
Provider on a same-time basis using communication as provided in Article 8.   
Interconnection Customer shall bear all reasonable documented costs associated with the 
purchase, installation, operation, testing and maintenance of the Metering Equipment. 

7.2 Check Meters.  Interconnection Customer, at its option and expense, may install and 
operate, on its premises and on its side of the Point of Interconnection, one or more check 
meters to check Transmission Owner’s meters.  Such check meters shall be for check 
purposes only and shall not be used for the measurement of power flows for purposes of 
this GIA, except as provided in Article 7.4 below.  The check meters shall be subject at all 
reasonable times to inspection and examination by Transmission Owner or its designee.  
The installation, operation and maintenance thereof shall be performed entirely by 
Interconnection Customer in accordance with Good Utility Practice. 

7.3 Standards.  Transmission Owner shall install, calibrate, and test revenue quality Metering 
Equipment in accordance with applicable ANSI standards. 

7.4 Testing of Metering Equipment.  Transmission Owner shall inspect and test all 
Transmission Owner-owned Metering Equipment upon installation and at least once every 
two (2) years thereafter.  If requested to do so by Interconnection Customer, Transmission 
Owner shall, at Interconnection Customer's expense, inspect or test Metering Equipment 
more frequently than every two (2) years.  Transmission Owner shall give reasonable 
notice of the time when any inspection or test shall take place, and Interconnection 
Customer may have representatives present at the test or inspection.  If at any time Metering 
Equipment is found to be inaccurate or defective, it shall be adjusted, repaired or replaced 
at Interconnection Customer's expense, in order to provide accurate metering, unless the 
inaccuracy or defect is due to Transmission Owner’s failure to maintain, then Transmission 
Owner shall pay.  If Metering Equipment fails to register, or if the measurement made by 
Metering Equipment during a test varies by more than two percent from the measurement 
made by the standard meter used in the test, Transmission Owner shall adjust the 
measurements by correcting all measurements for the period during which Metering 
Equipment was in error by using Interconnection Customer's check meters, if installed.  If 
no such check meters are installed or if the period cannot be reasonably ascertained, the 
adjustment shall be for the period immediately preceding the test of the Metering 
Equipment equal to one-half the time from the date of the last previous test of the Metering 
Equipment. 

7.5 Metering Data.  At Interconnection Customer's expense, the metered data shall be 
telemetered to one or more locations designated by Transmission Owner and one or more 
locations designated by Interconnection Customer.  Such telemetered data shall be used, 
under normal operating conditions, as the official measurement of the amount of energy 
delivered from the Generating Facility to the Point of Interconnection. 

ARTICLE 8. COMMUNICATIONS 
 

REBUTTAL SCHEDULE SR-1 
Page 43 of 102



 

- 33 - 
 

8.1 Interconnection Customer Obligations.  Interconnection Customer shall maintain 
satisfactory operating communications with Transmission Owner’s Transmission System 
dispatcher or representative designated by Transmission Owner.  Interconnection 
Customer shall provide standard voice line, dedicated voice line and facsimile 
communications at its Generating Facility control room or central dispatch facility through 
use of either the public telephone system, or a voice communications system that does not 
rely on the public telephone system.  Interconnection Customer shall also provide the 
dedicated data circuit(s) necessary to provide Interconnection Customer data to 
Transmission Owner as set forth in Appendix D, Security Arrangements Details.  The data 
circuit(s) shall extend from the Generating Facility to the location(s) specified by 
Transmission Owner.  Any required maintenance of such communications equipment shall 
be performed by Interconnection Customer.  Operational communications shall be 
activated and maintained under, but not be limited to, the following events:  system 
paralleling or separation, scheduled and unscheduled shutdowns, equipment clearances, 
and hourly and daily load data. 

8.2 Remote Terminal Unit.  Prior to the Initial Synchronization Date of the Generating 
Facility, a Remote Terminal Unit, or equivalent data collection and transfer equipment 
acceptable to the Parties, shall be installed by Interconnection Customer, or by 
Transmission Owner at Interconnection Customer's expense, to gather accumulated and 
instantaneous data to be telemetered to the location(s) designated by Transmission Owner 
through use of a dedicated point-to-point data circuit(s) as indicated in Article 8.1.  The 
communication protocol for the data circuit(s) shall be specified by Transmission Owner.  
Instantaneous bi-directional analog real power and reactive power flow information must 
be telemetered directly to the location(s) specified by Transmission Owner. 

Each Party will promptly advise the other Party if it detects or otherwise learns of any 
metering, telemetry or communications equipment errors or malfunctions that require the 
attention and/or correction by the other Party.  The Party owning such equipment shall 
correct such error or malfunction as soon as reasonably feasible. 

8.3 No Annexation.  Any and all equipment placed on the premises of a Party shall be and 
remain the property of the Party providing such equipment regardless of the mode and 
manner of annexation or attachment to real property, unless otherwise mutually agreed by 
the Parties. 

8.4  Provision of Data from a Variable Energy Resource.  The Interconnection Customer 
whose Generating Facility is a Variable Energy Resource shall provide meteorological and 
forced outage data to the Transmission Provider to the extent necessary for the 
Transmission Provider’s development and deployment of power production forecasts for 
that class of Variable Energy Resources.  The Interconnection Customer with a Variable 
Energy Resource having wind as the energy source, at a minimum, will be required to 
provide the Transmission Provider with (i) site-specific meteorological data including: 
temperature, wind speed, wind direction, relative humidity and atmospheric pressure and 
(ii) site specific geographic data including location (latitude and longitude) of the Variable 
Energy Resource and location (latitude and longitude) and height of the facility that will 
contain the equipment necessary to provide the meteorological data for such resource.  The 
Interconnection Customer with a Variable Energy Resource having solar as the energy 
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source, at a minimum, will be required to provide the Transmission Provider with site-
specific meteorological data including: temperature, atmospheric pressure, and irradiance.  
The Transmission Provider and Interconnection Customer whose Generating Facility is a 
Variable Energy Resource shall mutually agree to any additional meteorological data that 
are required for the development and deployment of a power production forecast.  The 
Interconnection Customer whose Generating Facility is a Variable Energy Resource also 
shall submit data to the Transmission Provider regarding all forced outages to the extent 
necessary for the Transmission Provider’s development and deployment of power 
production forecasts for that class of Variable Energy Resources.  The exact specifications 
of the meteorological and forced outage data to be provided by the Interconnection 
Customer to the Transmission Provider, including the frequency and timing of data 
submittals, shall be made taking into account the size and configuration of the Variable 
Energy Resource, its characteristics, location, and its importance in maintaining generation 
resource adequacy and transmission system reliability in its area.  All requirements for 
meteorological, geographical and forced outage data must be commensurate with the 
power production forecasting employed by the Transmission Provider.  Such requirements 
for meteorological, geographical and forced outage data are set forth in Appendix C, 
Interconnection Details, of this GIA, as they may change from time to time. 

8.5 Phasor Measurement Unit (PMU) Recording Equipment.  Prior to the Initial 
Synchronization Date of a Generating Facility having a Generating Facility Capacity equal 
to or greater than 50 MW, phasor measurement recording and communications equipment 
shall be installed by the Transmission Owner at Interconnection Customer’s expense that 
is capable of gathering phasor measurements as specified in the PMU Communications 
Handbook. To the extent similar quality equipment is being added or already exists, such 
as relays or digital fault recorders, that can collect data at least at the same rate as PMUs 
and which data is synchronized via a high-accuracy satellite clock, such equipment can be 
utilized to satisfy this requirement if the equipment is located on the Transmission Owner’s 
side of the Point of Change of Ownership and if mutually agreed to by the Parties. The 
phasor measurement equipment shall be installed at the Transmission Owner’s side of the 
Point of Change of Ownership and become part of the Transmission Owner 
Interconnection Facilities. Phasor measurements shall be streamed in IEEE C37.118 or 
equivalent format and be provided to the Transmission Provider. This data shall at least be 
sufficient to determine (i) positive-sequence voltage magnitude and angle, (ii) positive-
sequence current magnitude and angle, (iii) frequency, and (iv) rate of change of frequency. 
Such data shall be transmitted over the data circuit(s) as indicated in Article 8.1. 

Each Party will promptly advise the other Parties if it detects or otherwise learns of any 
metering, telemetry or communications equipment errors or malfunctions that require the 
attention and/or correction by the applicable Party. The Party owning such equipment shall 
correct such error or malfunction as soon as reasonably feasible. 

ARTICLE 9. OPERATIONS 
 
9.1 General.  Each Party shall comply with the Applicable Reliability Council requirements.  

Each Party shall provide to the other Parties all information that may reasonably be 
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required by the other Parties to comply with Applicable Laws and Regulations and 
Applicable Reliability Standards. 

9.2 Control Area Notification.  At least three months before Initial Synchronization Date, 
Interconnection Customer shall notify Transmission Provider and Transmission Owner in 
writing of the Control Area in which the Generating Facility will be located.  If 
Interconnection Customer elects to locate the Generating Facility in a Control Area other 
than the Control Area in which the Generating Facility is physically located, and if 
permitted to do so by the relevant transmission tariffs, all necessary arrangements, 
including but not limited to those set forth in Article 7 and Article 8 of this GIA, and remote 
Control Area generator interchange agreements, if applicable, and the appropriate 
measures under such agreements, shall be executed and implemented prior to the placement 
of the Generating Facility in the other Control Area. 

9.3 Transmission Provider and Transmission Owner Obligations.  Transmission Provider 
and Transmission Owner shall cause the Transmission System and Transmission Owner’s 
Interconnection Facilities to be operated, maintained and controlled in a safe and reliable 
manner and in accordance with this GIA.  Transmission Provider or Transmission Owner 
may provide operating instructions to Interconnection Customer consistent with this GIA 
and Transmission Owner’s operating protocols and procedures as they may change from 
time to time.  Transmission Provider and Transmission Owner will consider changes to its 
operating protocols and procedures proposed by Interconnection Customer. 

9.4 Interconnection Customer Obligations.  Interconnection Customer shall at its own 
expense operate, maintain and control the Generating Facility and the Interconnection 
Customer's Interconnection Facilities in a safe and reliable manner and in accordance with 
this GIA.  Interconnection Customer shall operate the Generating Facility and 
Interconnection Customer's Interconnection Facilities in accordance with all applicable 
requirements of the Control Area of which it is part, as such requirements are set forth in 
Appendix C, Interconnection Details, of this GIA.  Appendix C, Interconnection Details, 
will be modified to reflect changes to the requirements as they may change from time to 
time.  Any Party may request that another Party provide copies of the requirements set 
forth in Appendix C, Interconnection Details, of this GIA. 

9.5 Start-Up and Synchronization.  Consistent with the Parties' mutually acceptable 
procedures, the Interconnection Customer is responsible for the proper synchronization of 
the Generating Facility to the Transmission System. 

9.6 Reactive Power and Primary Frequency Response. 

9.6.1 Power Factor Design Criteria.   

9.6.1.1 Synchronous Generation.  Interconnection Customer shall design the 
Generating Facility to maintain a composite power delivery at continuous rated 
power output at the Point of Interconnection at a power factor within the range of 
0.95 leading to 0.95 lagging, unless the Transmission Provider has established 
different requirements that apply to all synchronous generators in the Control Area 
on a comparable basis.   
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9.6.1.2 Non-Synchronous Generation.  Interconnection Customer shall design the 
Generating Facility to maintain a composite power delivery at continuous rated 
power output at the high-side of the generator substation at a power factor within 
the range of 0.95 leading to 0.95 lagging, unless the Transmission Provider has 
established a different power factor range that applies to all non-synchronous 
generators in the Control Area on a comparable basis. This power factor range 
standard shall be dynamic and can be met using, for example, power electronics 
designed to supply this level of reactive capability (taking into account any 
limitations due to voltage level, real power output, etc.) or fixed and switched 
capacitors, or a combination of the two.  This requirement shall only apply to newly 
interconnecting non-synchronous generators that had not executed an 
interconnection facilities study agreement as of September 21, 2016. 

9.6.2 Voltage Schedules.  Once Interconnection Customer has synchronized the 
Generating Facility with the Transmission System, Transmission Provider and/or 
Transmission Owner shall require Interconnection Customer to operate the 
Generating Facility to produce or absorb reactive power within the design 
limitations of the Generating Facility set forth in Article 9.6.1 (Power Factor Design 
Criteria).  Transmission Owner’s voltage schedules shall treat all sources of 
reactive power in the Control Area in an equitable and not unduly discriminatory 
manner.  Transmission Owner shall exercise Reasonable Efforts to provide 
Interconnection Customer with such schedules at least one (1) day in advance, and 
may make changes to such schedules as necessary to maintain the reliability of the 
Transmission System.  Interconnection Customer shall operate the Generating 
Facility to maintain the specified output voltage or power factor at the Point of 
Interconnection within the design limitations of the Generating Facility set forth in 
Article 9.6.1 (Power Factor Design Criteria).  If Interconnection Customer is unable 
to maintain the specified voltage or power factor, it shall promptly notify the 
Transmission Owner. 

9.6.2.1 Voltage Regulators.  Whenever the Generating Facility is operated in 
parallel with the Transmission System and voltage regulators are capable of 
operation, Interconnection Customer shall operate the Generating Facility 
with its voltage regulators in automatic operation.  If the Generating 
Facility's speed governors and voltage regulators are not capable of such 
automatic operation, the Interconnection Customer shall immediately notify 
Transmission Owner’s system operator, or its designated representative, 
and ensure that such Generating Facility's reactive power production or 
absorption (measured in Mvars) are within the design capability of the 
Generating Facility's generating unit(s) and steady state stability limits.  
Interconnection Customer shall not cause its Generating Facility to 
disconnect automatically or instantaneously from the Transmission System 
or trip any generating unit comprising the Generating Facility for an under 
or over frequency condition in accordance with Good Utility Practice and 
Applicable Reliability Standards. 
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9.6.3 Payment for Reactive Power.  Transmission Provider is required to pay 
Interconnection Customer for reactive power that Interconnection Customer 
provides or absorbs from the Generating Facility when Transmission Owner 
requests Interconnection Customer to operate its Generating Facility outside the 
range specified in Article 9.6.1.  Payments shall be pursuant to Article 11.8 or such 
other agreement to which the Parties have otherwise agreed; provided however, to 
the extent the Tariff contains a provision providing for such compensation, that 
Tariff provision shall control. 

9.6.4  Primary Frequency Response.  Interconnection Customer shall ensure the 
primary frequency response capability of its Generating Facility by installing, 
maintaining, and operating a functioning governor or equivalent controls.  The term 
“functioning governor or equivalent controls” as used herein shall mean the 
required hardware and/or software that provides frequency responsive real power 
control with the ability to sense changes in system frequency and autonomously 
adjust the Generating Facility’s real power output in accordance with the droop and 
deadband parameters and in the direction needed to correct frequency deviations.  
Interconnection Customer is required to install a governor or equivalent controls 
with the capability of operating: (1) with a maximum 5 percent droop and ±0.036 
Hz deadband;. or (2) in accordance with the relevant droop, deadband, and timely 
and sustained response settings from an approved NERC Reliability Standard 
providing for equivalent or more stringent parameters.  The droop characteristic 
shall be: (1) based on the nameplate capacity of the Generating Facility, and shall 
be linear in the range of frequencies between 59 to 61 Hz that are outside of the 
deadband parameter; or (2) based an approved NERC Reliability Standard 
providing for an equivalent or more stringent parameter.  The deadband parameter 
shall be: the range of frequencies above and below nominal (60 Hz) in which the 
governor or equivalent controls is not expected to adjust the Generating Facility’s 
real power output in response to frequency deviations.  The deadband shall be 
implemented: (1) without a step to the droop curve, that is, once the frequency 
deviation exceeds the deadband parameter, the expected change in the Generating 
Facility’s real power output in response to frequency deviations shall start from 
zero and then increase (for under-frequency deviations) or decrease (for over-
frequency deviations) linearly in proportion to the magnitude of the frequency 
deviation; or (2) in accordance with an approved NERC Reliability Standard 
providing for an equivalent or more stringent parameter.  Interconnection Customer 
shall notify Transmission Provider that the primary frequency response capability 
of the Generating Facility has been tested and confirmed during commissioning.  
Once Interconnection Customer has synchronized the Generating Facility with the 
Transmission System, Interconnection Customer shall operate the Generating 
Facility consistent with the provisions specified in Sections 9.6.4.1 and 9.6.4.2 of 
this Agreement.  The primary frequency response requirements contained herein 
shall apply to both synchronous and non-synchronous Generating Facilities. 

 
9.6.4.1 Governor or Equivalent Controls.  Whenever the Generating Facility is 

operated in parallel with the Transmission System, Interconnection 
Customer shall operate the Generating Facility with its governor or 
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equivalent controls in service and responsive to frequency.  Interconnection 
Customer shall: (1) in coordination with Transmission Provider and/or the 
relevant balancing authority, set the deadband parameter to: (1) a maximum 
of ±0.036 Hz and set the droop parameter to a maximum of 5 percent; or (2) 
implement the relevant droop and deadband settings from an approved 
NERC Reliability Standard that provides for equivalent or more stringent 
parameters.  Interconnection Customer shall be required to provide the 
status and settings of the governor or equivalent controls to Transmission 
Provider and/or the relevant balancing authority upon request.  If 
Interconnection Customer needs to operate the Generating Facility with its 
governor or equivalent controls not in service, Interconnection Customer 
shall immediately notify Transmission Provider and the relevant balancing 
authority, and provide both with the following information: (1) the 
operating status of the governor or equivalent controls (i.e., whether it is 
currently out of service or when it will be taken out of service); (2) the 
reasons for removing the governor or equivalent controls from service; and 
(3) a reasonable estimate of when the governor or equivalent controls will 
be returned to service.  Interconnection Customer shall make Reasonable 
Efforts to return its governor or equivalent controls into service as soon as 
practicable.  Interconnection Customer shall make Reasonable Efforts to 
keep outages of the Generating Facility’s governor or equivalent controls to 
a minimum whenever the Generating Facility is operated in parallel with 
the Transmission System.  
 

9.6.4.2 Timely and Sustained Response.  Interconnection Customer shall ensure 
that the Generating Facility’s real power response to sustained frequency 
deviations outside of the deadband setting is automatically provided and 
shall begin immediately after frequency deviates outside of the deadband, 
and to the extent the Generating Facility has operating capability in the 
direction needed to correct the frequency deviation.  Interconnection 
Customer shall not block or otherwise inhibit the ability of the governor or 
equivalent controls to respond and shall ensure that the response is not 
inhibited, except under certain operational constraints including, but not 
limited to, ambient temperature limitations, physical energy limitations, 
outages of mechanical equipment, or regulatory requirements.  The 
Generating Facility shall sustain the real power response at least until 
system frequency returns to a value within the deadband setting of the 
governor or equivalent controls.  A Commission-approved Reliability 
Standard with equivalent or more stringent requirements shall supersede the 
above requirements. 
 

9.6.4.3 Exemptions.  Generating Facilities that are regulated by the United States 
Nuclear Regulatory Commission shall be exempt from Sections 9.6.4, 
9.6.4.1, and 9.6.4.2 of this Agreement.  Generating Facilities that are behind 
the meter generation that is sized-to-load (i.e., the thermal load and the 
generation are near-balanced in real-time operation and the generation is 
primarily controlled to maintain the unique thermal, chemical, or 
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mechanical output necessary for the operating requirements of its host 
facility) shall be required to install primary frequency response capability 
in accordance with the droop and deadband capability requirements 
specified in Section 9.6.4, but shall be otherwise exempt from the operating 
requirements in Sections 9.6.4, 9.6.4.1, 9.6.4.2, and 9.6.4.4 of this 
Agreement. 
 

9.6.4.4 Electric Storage Resources.  Interconnection Customer interconnecting an 
electric storage resource shall establish an operating range in Appendix C 
of its GIA that specifies a minimum state of charge and a maximum state of 
charge between which the electric storage resource will be required to 
provide primary frequency response consistent with the conditions set forth 
in Sections 9.6.4, 9.6.4.1, 9.6.4.2 and 9.6.4.3 of this Agreement.  Appendix 
C shall specify whether the operating range is static or dynamic, and shall 
consider (1) the expected magnitude of frequency deviations in the 
interconnection; (2) the expected duration that system frequency will 
remain outside of the deadband parameter in the interconnection; (3) the 
expected incidence of frequency deviations outside of the deadband 
parameter in the interconnection; (4) the physical capabilities of the electric 
storage resource; (5) operational limitations of the electric storage resource 
due to manufacturer specifications; and (6) any other relevant factors agreed 
to by Transmission Provider and Interconnection Customer, and in 
consultation with the relevant transmission owner or balancing authority as 
appropriate.  If the operating range is dynamic, then Appendix C must 
establish how frequently the operating range will be reevaluated and the 
factors that may be considered during its reevaluation.   
 
Interconnection Customer’s electric storage resource is required to provide 
timely and sustained primary frequency response consistent with Section 
9.6.4.2 of this Agreement when it is online and dispatched to inject 
electricity to the Transmission System and/or receive electricity from the 
Transmission System.  This excludes circumstances when the electric 
storage resource is not dispatched to inject electricity to the Transmission 
System and/or dispatched to receive electricity from the Transmission 
System.  If Interconnection Customer’s electric storage resource is charging 
at the time of a frequency deviation outside of its deadband parameter, it is 
to increase (for over-frequency deviations) or decrease (for under-frequency 
deviations) the rate at which it is charging in accordance with its droop 
parameter.  Interconnection Customer’s electric storage resource is not 
required to change from charging to discharging, or vice versa, unless the 
response necessitated by the droop and deadband settings requires it to do 
so and it is technically capable of making such a transition. 

9.7 Outages and Interruptions. 

9.7.1 Outages. 
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9.7.1.1 Outage Authority and Coordination.  Each Party may in accordance with 
Good Utility Practice in coordination with the other Party remove from 
service any of its respective Interconnection Facilities or Network Upgrades 
that may impact the other Party's facilities as necessary to perform 
maintenance or testing or to install or replace equipment.  Absent an 
Emergency Condition, the Party scheduling a removal of such facility(ies) 
from service will use Reasonable Efforts to schedule such removal on a date 
and time mutually acceptable to all Parties.  In all circumstances, any Party 
planning to remove such facility(ies) from service shall use Reasonable 
Efforts to minimize the effect on the other Parties of such removal. 

9.7.1.2 Outage Schedules.  Transmission Provider shall post scheduled outages of 
its transmission facilities on the OASIS.  Interconnection Customer shall 
submit its planned maintenance schedules for the Generating Facility to 
Transmission Provider for a minimum of a rolling twenty-four month 
period.  Interconnection Customer shall update its planned maintenance 
schedules as necessary.  Transmission Provider may request 
Interconnection Customer to reschedule its maintenance as necessary to 
maintain the reliability of the Transmission System; provided, however, 
adequacy of generation supply shall not be a criterion in determining 
Transmission System reliability.  Transmission Provider shall compensate 
Interconnection Customer for any additional direct costs that 
Interconnection Customer incurs as a result of having to reschedule 
maintenance, including any additional overtime, breaking of maintenance 
contracts or other costs above and beyond the cost Interconnection 
Customer would have incurred absent Transmission Provider's request to 
reschedule maintenance.  Interconnection Customer will not be eligible to 
receive compensation, if during the twelve (12) months prior to the date of 
the scheduled maintenance, Interconnection Customer had modified its 
schedule of maintenance activities. 

9.7.1.3 Outage Restoration.  If an outage on a Party's Interconnection Facilities or 
Network Upgrades adversely affects another Party's operations or facilities, 
the Party that owns or controls the facility that is out of service shall use 
Reasonable Efforts to promptly restore such facility(ies) to a normal 
operating condition consistent with the nature of the outage.  The Party that 
owns or controls the facility that is out of service shall provide the other 
Parties, to the extent such information is known, information on the nature 
of the Emergency Condition, an estimated time of restoration, and any 
corrective actions required.  Initial verbal notice shall be followed up as 
soon as practicable with written notice explaining the nature of the outage. 

9.7.2 Interruption of Service.  If required by Good Utility Practice to do so, 
Transmission Provider and/or Transmission Owner may require Interconnection 
Customer to interrupt or reduce deliveries of electricity if such delivery of 
electricity could adversely affect Transmission Provider's and/or Transmission 
Owner’s ability to perform such activities as are necessary to safely and reliably 
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operate and maintain the Transmission System.  The following provisions shall 
apply to any interruption or reduction permitted under this Article 9.7.2: 

9.7.2.1 The interruption or reduction shall continue only for so long as reasonably 
necessary under Good Utility Practice; 

9.7.2.2 Any such interruption or reduction shall be made on an equitable, non-
discriminatory basis with respect to all generating facilities directly 
connected to the Transmission System; 

9.7.2.3 When the interruption or reduction must be made under circumstances 
which do not allow for advance notice, Transmission Provider or 
Transmission Owner shall notify Interconnection Customer by telephone as 
soon as practicable of the reasons for the curtailment, interruption, or 
reduction, and, if known, its expected duration.  Telephone notification shall 
be followed by written notification as soon as practicable; 

9.7.2.4 Except during the existence of an Emergency Condition, when the 
interruption or reduction can be scheduled without advance notice, 
Transmission Provider or Transmission Owner shall notify Interconnection 
Customer in advance regarding the timing of such scheduling and further 
notify Interconnection Customer of the expected duration.  Transmission 
Provider or Transmission Owner shall coordinate with Interconnection 
Customer using Good Utility Practice to schedule the interruption or 
reduction during periods of least impact to Interconnection Customer and 
Transmission Owner; 

9.7.2.5 The Parties shall cooperate and coordinate with each other to the extent 
necessary in order to restore the Generating Facility, Interconnection 
Facilities, and the Transmission System to their normal operating state, 
consistent with system conditions and Good Utility Practice. 

9.7.3 Under-Frequency and Over Frequency Conditions.  The Transmission System 
is designed to automatically activate a load-shed program as required by the 
Applicable Reliability Council in the event of an under-frequency system 
disturbance.  Interconnection Customer shall implement under-frequency and over-
frequency relay set points for the Generating Facility as required by the Applicable 
Reliability Council to ensure "ride through" capability of the Transmission System.  
Generating Facility response to frequency deviations of pre-determined 
magnitudes, both under-frequency and over-frequency deviations, shall be studied 
and coordinated with Transmission Provider in accordance with Good Utility 
Practice.  The term "ride through" as used herein shall mean the ability of a 
generating facility to stay connected to and synchronized with the Transmission 
System during system disturbances within a range of under-frequency and over-
frequency conditions, in accordance with Good Utility Practice. 

9.7.3.1 Frequency Ride Through and Voltage Ride Through for a Generating 
Facility no larger than 20 MW. For Generating Facilities no larger than 

REBUTTAL SCHEDULE SR-1 
Page 52 of 102



 

- 42 - 
 

20 MW, the Interconnection Customer shall ensure “frequency ride 
through” capability and “voltage ride through” capability of its Generating 
Facility.  The Interconnection Customer shall enable these capabilities such 
that its Generating Facility shall not disconnect automatically or 
instantaneously from the system or equipment of the Transmission Provider 
and any Affected Systems for a defined under-frequency or over-frequency 
condition, or an under-voltage or over-voltage condition, as tested pursuant 
to Article 6.1 of this agreement.  The defined conditions shall be in 
accordance with Good Utility Practice and consistent with any standards 
and guidelines that are applied to other generating facilities in the Balancing 
Authority Area on a comparable basis.  The Generating Facility’s protective 
equipment settings shall comply with the Transmission Provider’s 
automatic load-shed program.  The Transmission Provider shall review the 
protective equipment settings to confirm compliance with the automatic 
load-shed program.  The term “ride through” as used herein shall mean the 
ability of a Generating Facility to stay connected to and synchronized with 
the system or equipment of the Transmission Provider and any Affected 
Systems during system disturbances within a range of conditions, in 
accordance with Good Utility Practice and consistent with any standards 
and guidelines that are applied to other generating facilities in the Balancing 
Authority on a comparable basis.  The term “frequency ride through” as 
used herein shall mean the ability of a Generating Facility to stay connected 
to and synchronized with the system or equipment of the Transmission 
Provider and any Affected Systems during system disturbances within a 
range of under-frequency and over-frequency conditions, in accordance 
with Good Utility Practice and consistent with any standards and guidelines 
that are applied to other generating facilities in the Balancing Authority 
Area on a comparable basis.  The term “voltage ride through” as used herein 
shall mean the ability of a Generating Facility to stay connected to and 
synchronized with the system or equipment of the Transmission Provider 
and any Affected Systems during system disturbances within a range of 
under-voltage and over-voltage conditions, in accordance with Good Utility 
Practice and consistent with any standards and guidelines that are applied 
to other generating facilities in the Balancing Authority Area on a 
comparable basis. 

 
9.7.4 System Protection and Other Control Requirements. 

9.7.4.1 System Protection Facilities.  Interconnection Customer shall, at its 
expense, install, operate and maintain System Protection Facilities as a part 
of the Generating Facility or Interconnection Customer's Interconnection 
Facilities.  Transmission Owner shall install at Interconnection Customer's 
expense any System Protection Facilities that may be required on 
Transmission Owner’s Interconnection Facilities or the Transmission 
System as a result of the interconnection of the Generating Facility and the 
Interconnection Customer's Interconnection Facilities. 

REBUTTAL SCHEDULE SR-1 
Page 53 of 102



 

- 43 - 
 

9.7.4.2 Each Party's protection facilities shall be designed and coordinated with 
other systems in accordance with Good Utility Practice. 

9.7.4.3 Each Party shall be responsible for protection of its facilities consistent with 
Good Utility Practice. 

9.7.4.4 Each Party's protective relay design shall incorporate the necessary test 
switches to perform the tests required in Article 6.  The required test 
switches will be placed such that they allow operation of lockout relays 
while preventing breaker failure schemes from operating and causing 
unnecessary breaker operations and/or the tripping of Interconnection 
Customer's units. 

9.7.4.5 Each Party will test, operate and maintain System Protection Facilities in 
accordance with Good Utility Practice. 

9.7.4.6 Prior to the In-Service Date, and again prior to the Commercial Operation 
Date, each Party or its agent shall perform a complete calibration test and 
functional trip test of the System Protection Facilities.  At intervals 
suggested by Good Utility Practice and following any apparent malfunction 
of the System Protection Facilities, each Party shall perform both 
calibration and functional trip tests of its System Protection Facilities.  
These tests do not require the tripping of any in-service generation unit.  
These tests do, however, require that all protective relays and lockout 
contacts be activated. 

9.7.5 Requirements for Protection.  In compliance with Good Utility Practice, 
Interconnection Customer shall provide, install, own, and maintain relays, circuit 
breakers and all other devices necessary to remove any fault contribution of the 
Generating Facility to any short circuit occurring on the Transmission System not 
otherwise isolated by Transmission Owner’s equipment, such that the removal of 
the fault contribution shall be coordinated with the protective requirements of the 
Transmission System.  Such protective equipment shall include, without limitation, 
a disconnecting device or switch with load-interrupting capability located between 
the Generating Facility and the Transmission System at a site selected upon mutual 
agreement (not to be unreasonably withheld, conditioned or delayed) of the Parties.  
Interconnection Customer shall be responsible for protection of the Generating 
Facility and Interconnection Customer's other equipment from such conditions as 
negative sequence currents, over- or under-frequency, sudden load rejection, over- 
or under-voltage, and generator loss-of-field.  Interconnection Customer shall be 
solely responsible to disconnect the Generating Facility and Interconnection 
Customer's other equipment if conditions on the Transmission System could 
adversely affect the Generating Facility. 

9.7.6 Power Quality.  No Party's facilities shall cause excessive voltage flicker nor 
introduce excessive distortion to the sinusoidal voltage or current waves as defined 
by ANSI Standard C84.1-1989, in accordance with IEEE Standard 519, or any 
applicable superseding electric industry standard.  In the event of a conflict between 
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ANSI Standard C84.1-1989, or any applicable superseding electric industry 
standard, ANSI Standard C84.1-1989, or the applicable superseding electric 
industry standard, shall control. 

9.8 Switching and Tagging Rules.  Each Party shall provide the other Parties a copy of its 
switching and tagging rules that are applicable to the other Party's activities.  Such 
switching and tagging rules shall be developed on a non-discriminatory basis.  The Parties 
shall comply with applicable switching and tagging rules, as amended from time to time, 
in obtaining clearances for work or for switching operations on equipment. 

9.9 Use of Interconnection Facilities by Third Parties. 

9.9.1 Purpose of Interconnection Facilities.  Except as may be required by Applicable 
Laws and Regulations, or as otherwise agreed to among the Parties, the 
Interconnection Facilities shall be constructed for the sole purpose of 
interconnecting the Generating Facility to the Transmission System and shall be 
used for no other purpose. 

9.9.2 Third Party Users.  If required by Applicable Laws and Regulations or if the 
Parties mutually agree, such agreement not to be unreasonably withheld, to allow 
one or more third parties to use Transmission Owner’s Interconnection Facilities, 
or any part thereof, Interconnection Customer will be entitled to compensation for 
the capital expenses it incurred in connection with the Interconnection Facilities 
based upon the pro rata use of the Interconnection Facilities by Transmission 
Owner, all third party users, and Interconnection Customer, in accordance with 
Applicable Laws and Regulations or upon some other mutually-agreed upon 
methodology.  In addition, cost responsibility for ongoing costs, including 
operation and maintenance costs associated with the Interconnection Facilities, will 
be allocated between Interconnection Customer and any third party users based 
upon the pro rata use of the Interconnection Facilities by Transmission Owner, all 
third party users, and Interconnection Customer, in accordance with Applicable 
Laws and Regulations or upon some other mutually agreed upon methodology.  If 
the issue of such compensation or allocation cannot be resolved through such 
negotiations, it shall be submitted to FERC for resolution. 

9.10 Disturbance Analysis Data Exchange.  The Parties will cooperate with one another in the 
analysis of disturbances to either the Generating Facility or the Transmission System by 
gathering and providing access to any information relating to any disturbance, including 
information from oscillography, protective relay targets, breaker operations and sequence 
of events records, and any disturbance information required by Good Utility Practice. 

ARTICLE 10. MAINTENANCE 
10.1 Transmission Owner Obligations.  Transmission Owner shall maintain the Transmission 

System and Transmission Owner’s Interconnection Facilities in a safe and reliable manner 
and in accordance with this GIA. 
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10.2 Interconnection Customer Obligations.  Interconnection Customer shall maintain the 
Generating Facility and Interconnection Customer's Interconnection Facilities in a safe and 
reliable manner and in accordance with this GIA. 

10.3 Coordination.  The Parties shall confer regularly to coordinate the planning, scheduling 
and performance of preventive and corrective maintenance on the Generating Facility and 
the Interconnection Facilities. 

10.4 Secondary Systems.  Each Party shall cooperate with the others in the inspection, 
maintenance, and testing of control or power circuits that operate below 600 volts, AC or 
DC, including, but not limited to, any hardware, control or protective devices, cables, 
conductors, electric raceways, secondary equipment panels, transducers, batteries, 
chargers, and voltage and current transformers that directly affect the operation of a Party's 
facilities and equipment which may reasonably be expected to impact another Party.  Each 
Party shall provide advance notice to the other Parties before undertaking any work on such 
circuits, especially on electrical circuits involving circuit breaker trip and close contacts, 
current transformers, or potential transformers. 

10.5 Operating and Maintenance Expenses.  Subject to the provisions herein addressing the 
use of facilities by others, and except for operations and maintenance expenses associated 
with modifications made for providing interconnection or transmission service to a third 
party and such third party pays for such expenses, Interconnection Customer shall be 
responsible for all reasonable expenses including overheads, associated with: (1) owning, 
operating, maintaining, repairing, and replacing Interconnection Customer's 
Interconnection Facilities; and (2) operation, maintenance, repair and replacement of 
Transmission Owner’s Interconnection Facilities. 

ARTICLE 11. PERFORMANCE OBLIGATION 
 
11.1 Interconnection Customer Interconnection Facilities.  Interconnection Customer shall 

design, procure, construct, install, own and/or control Interconnection Customer’s 
Interconnection Facilities described in Appendix A, Interconnection Facilities, Network 
Upgrades and Distribution Upgrades, at its sole expense. 

11.2 Generating Facility. Interconnection Customer shall install the Generating Facilities 
described in Appendix C within three (3) years of the Commercial Operation Date(s) 
specified in Appendix B.  

11.3 Transmission  Owner’s Interconnection Facilities.  Transmission Owner shall design, 
procure, construct, install, own and/or control the Transmission Owner’s Interconnection 
Facilities described in Appendix A, Interconnection Facilities, Network Upgrades and 
Distribution Upgrades, at the sole expense of the Interconnection Customer. 

11.4 Network Upgrades and Distribution Upgrades.  All Network Upgrades and Distribution 
Upgrades described in Appendix A shall be constructed in accordance with the process set 
forth in Section VI of Attachment O. Transmission Owner shall design, procure, construct, 
install, and own the Network Upgrades and Distribution Upgrades described in Appendix 
A, Interconnection Facilities, Network Upgrades and Distribution Upgrades that are 
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associated with that Transmission Owner’s system.  The Distribution Upgrades and 
Network Upgrades described in Appendix A shall be solely funded by Interconnection 
Customer unless Transmission Owner elects to fund the capital for the Distribution 
Upgrades or Network Upgrades. 

11.4.1  Agreement to Fund Shared Network Upgrades. Interconnection 
Customer agrees to fund Shared Network Upgrades, as determined by 
Transmission Provider. Where applicable, payments to fund Shared 
Network Upgrade(s) that are made to Transmission Provider by 
Interconnection Customer will be disbursed by Transmission Provider to 
the appropriate entities that are constructing the Shared Network Upgrades 
in accordance with Attachment O of the Tariff. In the event that 
Interconnection Customer fails to meet its obligation to fund Shared 
Network Upgrades, Transmission Owner and Transmission Provider shall 
not be responsible for the Interconnection Customer’s funding obligation.   

11.4.2  Contingencies Affecting Network Upgrades, System Protection 
Facilities and Distribution Upgrades. Network Upgrades, System 
Protection Facilities and Distribution Upgrades that are required to 
accommodate the Generating Facility may be modified because (a) a higher 
queued Interconnection Request withdrew or was deemed to have 
withdrawn, (b) the GIA associated with a higher queued Interconnection 
Request was terminated, or (c) changes occur in equipment design standards 
or reliability criteria giving rise to the need for restudy. The higher queued 
Interconnection Requests that could impact the Network Upgrades, System 
Protection Facilities and Distribution Upgrades required to accommodate 
the Generating Facility, and possible modifications that may result from the 
above listed events affecting the higher queued Interconnection Requests, 
to the extent such modifications are reasonably known and can be 
determined, and estimates of the costs associated with such required 
Network Upgrades, System Protection Facilities and Distribution Upgrades, 
shall be provided in Appendix A. 

 
11.4.3  Agreement to Restudy. The Interconnection Customer agrees to allow the 

Transmission Provider to perform a restudy in accordance with Sections 8.8 
and 8.13 of the GIP if the Transmission Provider determines a restudy is 
required because one or more of the contingencies in Article 11.4.2 
occurred.  If a restudy is required, the Transmission Provider shall provide 
notice to Interconnection Customer. The Parties agree to amend Appendix 
A to this GIA in accordance with Article 30.10 to reflect the results of the 
restudy. 

 

11.5 Transmission Credits. 

11.5.1 Credits for Amounts Advanced for Network Upgrades.  Interconnection 
Customer shall be entitled to compensation in accordance with Attachment Z2 of 
the Tariff for any Network Upgrades including any tax gross-up or other tax-related 
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payments associated with Network Upgrades, and not refunded to Interconnection 
Customer pursuant to Article 5.17.8.  

11.5.2 Special Provisions for Affected Systems.  Unless Transmission Provider 
provides, under the GIA, for the repayment of amounts advanced to Affected 
System Operator for Network Upgrades, Interconnection Customer and Affected 
System Operator shall enter into an agreement that provides for such repayment.  
The agreement shall specify the terms governing payments to be made by 
Interconnection Customer to the Affected System Operator as well as the 
repayment by the Affected System Operator. 

11.5.3 Notwithstanding any other provision of this GIA, nothing herein shall be construed 
as relinquishing or foreclosing any rights, including but not limited to firm 
transmission rights, capacity rights, transmission congestion rights, or transmission 
credits, that Interconnection Customer, shall be entitled to, now or in the future 
under any other agreement or tariff as a result of, or otherwise associated with, the 
transmission capacity, if any, created by the Network Upgrades, including the right 
to obtain transmission credits for transmission service that is not associated with 
the Generating Facility. 

11.6 Initial Payment.   

Interconnection Customer shall make an initial payment (“Initial Payment”) equal to the 
greater of a) twenty (20) percent of the total cost of Network Upgrades, Shared Network 
Upgrades, Transmission Owner Interconnection Facilities and/or Distribution Upgrades 
listed in Appendix A or b) $4,000/MW of the size of the Generating Facility. Any financial 
security provided in Section 8.2, Section 8.5.1 and Section 8.5.2 of the GIP will be applied 
to this requirement.  The Initial Payment shall be provided to Transmission Owner or 
Transmission Provider as required in Appendix B by Interconnection Customer pursuant 
to this Article 11.6 within the later of a) thirty (30) days of the execution of the GIA by all 
Parties, or b) thirty (30) days of acceptance by FERC if the GIA is filed unexecuted and 
the payment is being protested by Interconnection Customer, or c) thirty (30) days of the 
filing if the GIA is filed unexecuted and the Initial Payment is not being protested by 
Interconnection Customer.  If this GIA is terminated, then the Initial Payment shall be 
refunded with accrued interest calculated from the date of the receipt of the Initial Payment 
to the date of the refund, if any, to the Interconnection Customer less:  

a.  any costs that have been incurred for the construction of the facilities 
specified in Appendix A;  

b.  any funds necessary for the construction of those Shared Network 
Upgrades, or Network Upgrades, that would be assigned to another 
interconnection customer where such upgrade costs would not have been 
assigned but for the termination of the GIA; and 

c.  any costs that have been incurred for the construction of those Shared 
Network Upgrades, or Network Upgrades, that are no longer required due 
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to the termination of the GIA that were paid for by another interconnection 
customer. 

11.7 Provision of Security.  At least thirty (30) Calendar Days prior to the commencement of 
the procurement, installation, or construction of a discrete portion of Interconnection 
Facilities, Network Upgrades, or Distribution Upgrades as defined in Appendix A of this 
GIA, Interconnection Customer shall provide Transmission Provider, at Interconnection 
Customer's option, a guarantee, a surety bond, letter of credit or other form of security that 
is reasonably acceptable to Transmission Provider and is consistent with the Uniform 
Commercial Code of the jurisdiction identified in Article 14.2.1.  Such security for 
payment shall be in an amount sufficient to cover the costs for constructing, procuring and 
installing the applicable portion of Interconnection Facilities, Network Upgrades, or 
Distribution Upgrades as defined in Appendix A of this GIA and shall be reduced on a 
dollar-for-dollar basis for payments made to Transmission Provider or Transmission 
Owner for these purposes.  If Interconnection Customer requests suspension pursuant to 
Article 5.16, Interconnection Customer may be required to provide Transmission Provider 
security in the form described above for its allocated share of Network Upgrade(s) costs as 
calculated pursuant to Section 4.2.5 of the GIP and defined in Appendix A of this GIA.    

In addition: 

11.7.1 The guarantee must be made by an entity that meets the creditworthiness 
requirements of Transmission Provider, and contain terms and conditions that 
guarantee payment of any amount that may be due from Interconnection Customer, 
up to an agreed-to maximum amount. 

11.7.2 The letter of credit must be issued by a financial institution reasonably acceptable 
to Transmission Provider and must specify a reasonable expiration date. 

11.7.3 The surety bond must be issued by an insurer reasonably acceptable to 
Transmission Provider and must specify a reasonable expiration date. 

11.8 Interconnection Customer Compensation.   If Transmission Provider or Transmission 
Owner requests or directs Interconnection Customer to provide a service pursuant to 
Articles 9.6.3 (Payment for Reactive Power), or 13.5.1 of this GIA, Transmission Provider 
shall compensate Interconnection Customer in accordance with Interconnection 
Customer's applicable rate schedule then in effect unless the provision of such service(s) is 
subject to the Tariff.  Interconnection Customer shall serve Transmission Provider with 
any filing of a proposed rate schedule at the time of such filing with FERC.  To the extent 
that no rate schedule is in effect at the time the Interconnection Customer is required to 
provide or absorb any Reactive Power under this GIA, Transmission Provider agrees to 
compensate Interconnection Customer in such amount as would have been due 
Interconnection Customer had the rate schedule been in effect at the time service 
commenced; provided, however, that such rate schedule must be filed at FERC or other 
appropriate Governmental Authority within sixty (60) Calendar Days of the 
commencement of service. 

11.8.1 Interconnection Customer Compensation for Actions During Emergency 
Condition.  Transmission Provider shall compensate Interconnection Customer for 
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its provision of real and reactive power and other Emergency Condition services 
that Interconnection Customer provides to support the Transmission System during 
an Emergency Condition in accordance with Article 11.8. 

ARTICLE 12. INVOICE 
 
The terms of this Article 12 apply to billing between the Parties for construction and operation and 
maintenance charges.  All other billing will be handled according to the Tariff. 
 
12.1 General.  Each Party shall submit to the other Party, on a monthly basis, invoices of 

amounts due for the preceding month.  Each invoice shall state the month to which the 
invoice applies and fully describe the services and equipment provided.  The Parties may 
discharge mutual debts and payment obligations due and owing to each other on the same 
date through netting, in which case all amounts a Party owes to the other Party under this 
GIA, including interest payments or credits, shall be netted so that only the net amount 
remaining due shall be paid by the owing Party. 

12.2 Final Invoice.  Within six months after completion of the construction of Interconnection 
Facilities and the Network Upgrades, the Interconnection Customer shall receive an 
invoice of the final cost due under this GIA, including any applicable cost due to 
termination,  which shall set forth such costs in sufficient detail to enable Interconnection 
Customer to compare the actual costs with the estimates and to ascertain deviations, if any, 
from the cost estimates.  Interconnection Customer shall receive a refund of any amount 
by which the actual payment by Interconnection Customer for estimated costs exceeds the 
actual costs of construction within thirty (30) Calendar Days of the issuance of such final 
construction invoice. 

12.3 Payment.  Invoices shall be rendered to the paying Party at the address specified in 
Appendix F.  The Party receiving the invoice shall pay the invoice within thirty (30) 
Calendar Days of receipt.  All payments shall be made in immediately available funds 
payable to the other Party, or by wire transfer to a bank named and account designated by 
the invoicing Party.  Payment of invoices by either Party will not constitute a waiver of any 
rights or claims either Party may have under this GIA. 

12.4 Disputes.  In the event of a billing dispute between the Parties, Transmission Owner, and 
Transmission Provider shall continue to provide Interconnection Service under this GIA as 
long as Interconnection Customer: (i) continues to make all payments not in dispute; and 
(ii) pays to Transmission Owner or into an independent escrow account the portion of the 
invoice in dispute, pending resolution of such dispute.  If Interconnection Customer fails 
to meet these two requirements for continuation of service, then Transmission Owner may 
provide notice to Interconnection Customer of a Default pursuant to Article 17.  Within 
thirty (30) Calendar Days after the resolution of the dispute, the Party that owes money to 
the other Party shall pay the amount due with interest calculated in accord with the 
methodology set forth in FERC's regulations at 18 C.F.R. § 35.19a(a)(2)(iii). 

ARTICLE 13. EMERGENCIES 
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13.1 Definition.  “Emergency Condition” shall mean a condition or situation: (1) that in the 
judgment of the Party making the claim is imminently likely to endanger life or property; 
or (2) that, in the case of a Transmission Provider, is imminently likely (as determined in 
a non-discriminatory manner) to cause a material adverse effect on the security of, or 
damage to the Transmission System, or the electric systems of others to which the 
Transmission Provider's Transmission System is directly connected; or  (3) that, in the case 
of Transmission Owner, is imminently likely (as determined in a non-discriminatory 
manner) to cause a material adverse effect on the security of, or damage to, Transmission 
Owner’s Interconnection Facilities; or (4) that, in the case of Interconnection Customer, is 
imminently likely (as determined in a non-discriminatory manner) to cause a material 
adverse effect on the security of, or damage to, the Generating Facility or Interconnection 
Customer's Interconnection Facilities.  System restoration and black start shall be 
considered Emergency Conditions; provided that Interconnection Customer is not 
obligated by the Generator Interconnection Agreement to possess black start capability. 

13.2 Obligations.  Each Party shall comply with the Emergency Condition procedures of 
NERC, the Applicable Reliability Council, Transmission Provider, Applicable Laws and 
Regulations, and any emergency procedures agreed to by the Joint Operating Committee. 

13.3 Notice.  Transmission Provider or Transmission Owner shall notify Interconnection 
Customer promptly when it becomes aware of an Emergency Condition that affects 
Transmission Owner’s Interconnection Facilities or the Transmission System that may 
reasonably be expected to affect Interconnection Customer's operation of the Generating 
Facility or Interconnection Customer's Interconnection Facilities.  Interconnection 
Customer shall notify Transmission Provider and Transmission Owner promptly when it 
becomes aware of an Emergency Condition that affects the Generating Facility or 
Interconnection Customer's Interconnection Facilities that may reasonably be expected to 
affect the Transmission System or Transmission Owner’s Interconnection Facilities.  To 
the extent information is known, the notification shall describe the Emergency Condition, 
the extent of the damage or deficiency, the expected effect on the operation of 
Interconnection Customer's or Transmission Owner’s facilities and operations, its 
anticipated duration and the corrective action taken and/or to be taken.  The initial notice 
shall be followed as soon as practicable with written notice. 

13.4 Immediate Action.  Unless, in Interconnection Customer's reasonable judgment, 
immediate action is required, Interconnection Customer shall obtain the consent of 
Transmission Owner, such consent to not be unreasonably withheld, prior to performing 
any manual switching operations at the Generating Facility or Interconnection Customer's 
Interconnection Facilities in response to an Emergency Condition either declared by 
Transmission Provider or Transmission Owner or otherwise regarding the Transmission 
System. 

13.5 Transmission Provider and Transmission Owner Authority. 

13.5.1 General.  Transmission Provider and/or Transmission Owner may take whatever 
actions or inactions with regard to the Transmission System or Transmission 
Owner’s Interconnection Facilities it deems necessary during an Emergency 
Condition in order to (i) preserve public health and safety, (ii) preserve the 
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reliability of the Transmission System or Transmission Owner’s Interconnection 
Facilities, (iii) limit or prevent damage, and (iv) expedite restoration of service. 

Transmission Provider and Transmission Owner shall use Reasonable Efforts to 
minimize the effect of such actions or inactions on the Generating Facility or 
Interconnection Customer's Interconnection Facilities.  Transmission Provider 
and/or Transmission Owner may, on the basis of technical considerations, require 
the Generating Facility to mitigate an Emergency Condition by taking actions 
necessary and limited in scope to remedy the Emergency Condition, including, but 
not limited to, directing Interconnection Customer to shut-down, start-up, increase 
or decrease the real or reactive power output of the Generating Facility; 
implementing a reduction or disconnection pursuant to Article 13.5.2; directing 
Interconnection Customer to assist with blackstart (if available) or restoration 
efforts; or altering the outage schedules of the Generating Facility and 
Interconnection Customer's Interconnection Facilities.  Interconnection Customer 
shall comply with all of Transmission Provider's and Transmission Owner’s 
operating instructions concerning Generating Facility real power and reactive 
power output within the manufacturer's design limitations of the Generating 
Facility's equipment that is in service and physically available for operation at the 
time, in compliance with Applicable Laws and Regulations. 

 
13.5.2 Reduction and Disconnection.  Transmission Provider and/or Transmission 

Owner may reduce Interconnection Service or disconnect the Generating Facility 
or Interconnection Customer's Interconnection Facilities, when such reduction or 
disconnection is necessary under Good Utility Practice due to Emergency 
Conditions.  These rights are separate and distinct from any right of curtailment of 
Transmission Provider pursuant to Transmission Provider's Tariff.  When 
Transmission Provider and/or Transmission Owner can schedule the reduction or 
disconnection in advance, Transmission Provider and/or Transmission Owner shall 
notify Interconnection Customer of the reasons, timing and expected duration of 
the reduction or disconnection.  Transmission Provider and/or Transmission Owner 
shall coordinate with Interconnection Customer using Good Utility Practice to 
schedule the reduction or disconnection during periods of least impact to 
Interconnection Customer, Transmission Provider and/or Transmission Owner.  
Any reduction or disconnection shall continue only for so long as reasonably 
necessary under Good Utility Practice.  The Parties shall cooperate with each other 
to restore the Generating Facility, the Interconnection Facilities, and the 
Transmission System to their normal operating state as soon as practicable 
consistent with Good Utility Practice. 

13.6 Interconnection Customer Authority.  Consistent with Good Utility Practice and the 
GIA and the GIP, Interconnection Customer may take actions or inactions with regard to 
the Generating Facility or Interconnection Customer's Interconnection Facilities during an 
Emergency Condition in order to (i) preserve public health and safety, (ii) preserve the 
reliability of the Generating Facility or Interconnection Customer's Interconnection 
Facilities, (iii) limit or prevent damage, and (iv) expedite restoration of service.  
Interconnection Customer shall use Reasonable Efforts to minimize the effect of such 
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actions or inactions on the Transmission System and Transmission Owner’s 
Interconnection Facilities.  Transmission Provider and/or Transmission Owner shall use 
Reasonable Efforts to assist Interconnection Customer in such actions. 

13.7 Limited Liability.  Except as otherwise provided in Article 11.8.1 of this GIA, no Party 
shall be liable to the other Parties for any action it takes in responding to an Emergency 
Condition so long as such action is made in good faith and is consistent with Good Utility 
Practice. 

ARTICLE 14. REGULATORY REQUIREMENTS AND GOVERNING LAW 
 
14.1 Regulatory Requirements.  Each Party's obligations under this GIA shall be subject to its 

receipt of any required approval or certificate from one or more Governmental Authorities 
in the form and substance satisfactory to the applying Party, or the Party making any 
required filings with, or providing notice to, such Governmental Authorities, and the 
expiration of any time period associated therewith.  Each Party shall in good faith seek and 
use its Reasonable Efforts to obtain such other approvals.  Nothing in this GIA shall require 
Interconnection Customer to take any action that could result in its inability to obtain, or 
its loss of, status or exemption under the Federal Power Act the Public Utility Holding 
Company Act of 2005, or the Public Utility Regulatory Policies Act of 1978 as amended 
by the 2005 Energy Policy Act. 

14.2 Governing Law. 

14.2.1 The validity, interpretation and performance of this GIA and each of its provisions 
shall be governed by the laws of the state where the Point of Interconnection is 
located, without regard to its conflicts of law principles. 

14.2.2 This GIA is subject to all Applicable Laws and Regulations. 

14.2.3 Each Party expressly reserves the right to seek changes in, appeal, or otherwise 
contest any laws, orders, rules, or regulations of a Governmental Authority. 

ARTICLE 15. NOTICES. 
 
15.1 General.  Unless otherwise provided in this GIA, any notice, demand or request required 

or permitted to be given by any Party to another and any instrument required or permitted 
to be tendered or delivered by any Party in writing to another shall be effective when 
delivered and may be so given, tendered or delivered, by recognized national courier, or 
by depositing the same with the United States Postal Service with postage prepaid, for 
delivery by certified or registered mail, addressed to the Party, or personally delivered to 
the Party, at the address set out in Appendix F, Addresses for Delivery of Notices and 
Billings. 

Any Party may change the notice information in this GIA by giving five (5) Business Days 
written notice prior to the effective date of the change. 
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15.2 Billings and Payments.  Billings and payments shall be sent to the addresses set out in 
Appendix F. 

15.3 Alternative Forms of Notice.  Any notice or request required or permitted to be given by 
any Party to another and not required by this Agreement to be given in writing may be so 
given by telephone, facsimile or email to the telephone numbers and email addresses set 
out in Appendix F. 

15.4 Operations and Maintenance Notice.  Each Party shall notify the other Parties in writing 
of the identity of the person(s) that it designates as the point(s) of contact with respect to 
the implementation of Articles 9 and 10. 

ARTICLE 16. FORCE MAJEURE 
 
16.1 Force Majeure. 

16.1.1 Economic hardship is not considered a Force Majeure event. 

16.1.2 No Party shall be considered to be in Default with respect to any obligation 
hereunder, (including obligations under Article 4), other than the obligation to pay 
money when due, if prevented from fulfilling such obligation by Force Majeure.  A 
Party unable to fulfill any obligation hereunder (other than an obligation to pay 
money when due) by reason of Force Majeure shall give notice and the full 
particulars of such Force Majeure to the other Parties in writing or by telephone as 
soon as reasonably possible after the occurrence of the cause relied upon.  
Telephone notices given pursuant to this article shall be confirmed in writing as 
soon as reasonably possible and shall specifically state full particulars of the Force 
Majeure, the time and date when the Force Majeure occurred and when the Force 
Majeure is reasonably expected to cease.  The Party affected shall exercise due 
diligence to remove such disability with reasonable dispatch, but shall not be 
required to accede or agree to any provision not satisfactory to it in order to settle 
and terminate a strike or other labor disturbance. 

ARTICLE 17. DEFAULT 
 
17.1 Default. 

17.1.1 General.  No Default shall exist where such failure to discharge an obligation 
(other than the payment of money) is the result of Force Majeure as defined in this 
GIA or the result of an act or omission of another Party.  Upon a Breach, the non-
breaching Party shall give written notice of such Breach to the breaching Party.  
Except as provided in Article 17.1.2, the breaching Party shall have thirty (30) 
Calendar Days from receipt of the Default notice within which to cure such Breach; 
provided however, if such Breach is not capable of cure within thirty (30) Calendar 
Days, the breaching Party shall commence such cure within thirty (30) Calendar 
Days after notice and continuously and diligently complete such cure within ninety 
(90) Calendar Days from receipt of the Default notice; and, if cured within such 
time, the Breach specified in such notice shall cease to exist. 
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17.1.2 Right to Terminate.  If a Breach is not cured as provided in this article, or if a 
Breach is not capable of being cured within the period provided for herein, the non-
breaching Party shall have the right to declare a Default and terminate this GIA by 
written notice at any time until cure occurs, and be relieved of any further obligation 
hereunder and, whether or not that Party terminates this GIA, to recover from the 
breaching Party all amounts due hereunder, plus all other damages and remedies to 
which it is entitled at law or in equity.  The provisions of this article will survive 
termination of this GIA. 

ARTICLE 18. INDEMNITY, CONSEQUENTIAL DAMAGES AND INSURANCE 
 
18.1 Indemnity.  The Parties shall at all times indemnify, defend, and hold the other Parties 

harmless from, any and all damages, losses, claims, including claims and actions relating 
to injury to or death of any person or damage to property, demand, suits, recoveries, costs 
and expenses, court costs, attorney fees, and all other obligations by or to third parties, 
arising out of or resulting from the other Parties’ action or inactions of its obligations under 
this GIA on behalf of the indemnifying Party, except in cases of gross negligence or 
intentional wrongdoing by the indemnified Party. 

18.1.1 Indemnified Person.  If an indemnified person is entitled to indemnification under 
this Article 18 as a result of a claim by a third party, and the indemnifying Party 
fails, after notice and reasonable opportunity to proceed under Article 18.1, to 
assume the defense of such claim, such indemnified person may at the expense of 
the indemnifying Party contest, settle or consent to the entry of any judgment with 
respect to, or pay in full, such claim. 

18.1.2 Indemnifying Party.  If an indemnifying Party is obligated to indemnify and hold 
any indemnified person harmless under this Article 18, the amount owing to the 
indemnified person shall be the amount of such indemnified person's actual Loss, 
net of any insurance or other recovery. 

18.1.3 Indemnity Procedures.  Promptly after receipt by an indemnified person of any 
claim or notice of the commencement of any action or administrative or legal 
proceeding or investigation as to which the indemnity provided for in Article 18.1 
may apply, the indemnified person shall notify the indemnifying Party of such fact.  
Any failure of or delay in such notification shall not affect a Party's indemnification 
obligation unless such failure or delay is materially prejudicial to the indemnifying 
Party. 

The Indemnifying Party shall have the right to assume the defense thereof with 
counsel designated by such indemnifying Party and reasonably satisfactory to the 
indemnified person.  If the defendants in any such action include one or more 
indemnified persons and the indemnifying Party and if the indemnified person 
reasonably concludes that there may be legal defenses available to it and/or other 
indemnified persons which are different from or additional to those available to the 
indemnifying Party, the indemnified person shall have the right to select separate 
counsel to assert such legal defenses and to otherwise participate in the defense of 
such action on its own behalf.  In such instances, the indemnifying Party shall only 
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be required to pay the fees and expenses of one additional attorney to represent an 
indemnified person or indemnified persons having such differing or additional legal 
defenses. 

The indemnified person shall be entitled, at its expense, to participate in any such 
action, suit or proceeding, the defense of which has been assumed by the 
indemnifying Party.  Notwithstanding the foregoing, the indemnifying Party (i) 
shall not be entitled to assume and control the defense of any such action, suit or 
proceedings if and to the extent that, in the opinion of the indemnified person and 
its counsel, such action, suit or proceeding involves the potential imposition of 
criminal liability on the indemnified person, or there exists a conflict or adversity 
of interest between the indemnified person and the indemnifying Party, in such 
event the indemnifying Party shall pay the reasonable expenses of the indemnified 
person, and (ii) shall not settle or consent to the entry of any judgment in any action, 
suit or proceeding without the consent of the indemnified person, which shall not 
be reasonably withheld, conditioned or delayed. 

18.2 Consequential Damages.  Other than the Liquidated Damages heretofore described, in no 
event shall any Party be liable to any other Party under any provision of this GIA for any 
losses, damages, costs or expenses for any special, indirect, incidental, consequential, or 
punitive damages, including but not limited to loss of profit or revenue, loss of the use of 
equipment, cost of capital, cost of temporary equipment or services, whether based in 
whole or in part in contract, in tort, including negligence, strict liability, or any other theory 
of liability; provided, however, that damages for which any Party may be liable to another 
Party under another agreement will not be considered to be special, indirect, incidental, or 
consequential damages hereunder. 

18.3 Insurance.  Interconnection Customer and Transmission Owner shall at their own expense, 
maintain in force throughout the period of this GIA, and until released by all other Parties, 
the following minimum insurance coverages, with insurers authorized to do business in the 
state where the Point of Interconnection is located: 

18.3.1 Employers' Liability and Workers' Compensation Insurance providing statutory 
benefits in accordance with the laws and regulations of the state in which the Point 
of Interconnection is located.  The minimum limits for the Employers' Liability 
insurance shall be One Million Dollars ($1,000,000) each accident bodily injury by 
accident, One Million Dollars ($1,000,000) each employee bodily injury by 
disease, and One Million Dollars ($1,000,000) policy limit bodily injury by disease. 

18.3.2 Commercial General Liability Insurance including premises and operations, 
personal injury, broad form property damage, broad form blanket contractual 
liability coverage (including coverage for the contractual indemnification) products 
and completed operations coverage, coverage for explosion, collapse and 
underground hazards (if applicable), independent contractors coverage, coverage 
for pollution (if exposure is present) and punitive or exemplary damages, with 
minimum limits of One Million Dollars ($1,000,000) each occurrence/Two Million 
Dollars ($2,000,000) general aggregate  and Two Million Dollars ($2,000,000) 
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products and completed operations aggregate combined single limit for personal 
injury, bodily injury, including death and property damage. 

 
18.3.3 Comprehensive Automobile Liability Insurance for coverage of owned and non-

owned and hired vehicles, trailers or semi-trailers designed for travel on public 
roads, with a minimum, combined single limit of One Million Dollars ($1,000,000) 
per occurrence for bodily injury, including death, and property damage. 

18.3.4 Excess Liability Insurance over and above the Employers' Liability Commercial 
General Liability and Comprehensive Automobile Liability Insurance coverage, 
with a minimum combined single limit of Twenty Million Dollars ($20,000,000) 
each occurrence/Twenty Million Dollars ($20,000,000) general aggregate. 

18.3.5 The Commercial General Liability Insurance, Comprehensive Automobile 
Insurance and Excess Public Liability Insurance policies shall name the other Party, 
its parent, associated and Affiliate companies and their respective directors, 
officers, agents, servants and employees ("Other Party Group") as additional 
insured.  All policies shall contain provisions whereby the insurers waive all rights 
of subrogation in accordance with the provisions of this GIA against the Other Party 
Group and provide thirty (30) Calendar Days advance written notice to the Other 
Party Group prior to anniversary date of cancellation or any material change in 
coverage or condition. 

18.3.6 The Commercial General Liability Insurance, Comprehensive Automobile 
Liability Insurance and Excess Public Liability Insurance policies shall contain 
provisions that specify that the policies are primary and shall apply to such extent 
without consideration for other policies separately carried and shall state that each 
insured is provided coverage as though a separate policy had been issued to each, 
except the insurer's liability shall not be increased beyond the amount for which the 
insurer would have been liable had only one insured been covered.  Each Party shall 
be responsible for its respective deductibles or retentions. 

18.3.7 The Commercial General Liability Insurance, Comprehensive Automobile 
Liability Insurance and Excess Public Liability Insurance policies, if written on a 
Claims First Made Basis, shall be maintained in full force and effect for two (2) 
years after termination of this GIA, which coverage may be in the form of tail 
coverage or extended reporting period coverage if agreed to by all Parties. 

18.3.8 The requirements contained herein as to the types and limits of all insurance to be 
maintained by the Interconnection Customer and Transmission Owner are not 
intended to and shall not in any manner, limit or qualify the liabilities and 
obligations assumed by the Parties under this Agreement. 

18.3.9 Within ten (10) days following execution of this GIA, and as soon as practicable 
after the end of each fiscal year or at the renewal of the insurance policy and in any 
event within ninety (90) days thereafter, Interconnection Customer and 
Transmission Owner shall provide certification of all insurance required in this 
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GIA, executed by each insurer or by an authorized representative of each insurer to 
the Other Party Group. 

18.3.10 Notwithstanding the foregoing, each Party may self-insure to meet the minimum 
insurance requirements of Articles 18.3.2 through 18.3.8 to the extent it maintains 
a self-insurance program; provided that, such Party's senior secured debt is rated at 
investment grade or better by Standard & Poor's and that its self-insurance program 
meets the minimum insurance requirements of Articles 18.3.2 through 18.3.8.  For 
any period of time that a Party's senior secured debt is unrated by Standard & Poor's 
or is rated at less than investment grade by Standard & Poor's, such Party shall 
comply with the insurance requirements applicable to it under Articles 18.3.2 
through 18.3.9.  In the event that a Party is permitted to self-insure pursuant to this 
article, it shall notify the other Party that it meets the requirements to self-insure 
and that its self-insurance program meets the minimum insurance requirements in 
a manner consistent with that specified in Article 18.3.9. 

18.3.11 The Parties agree to report to each other in writing as soon as practical all accidents 
or occurrences resulting in injuries to any person, including death, and any property 
damage arising out of this GIA. 

ARTICLE 19. ASSIGNMENT 
 
19.1 Assignment.  This GIA may be assigned by any Party only with the written consent of the 

other Parties; provided that any Party may assign this GIA without the consent of the other 
Parties to any Affiliate of the assigning Party with an equal or greater credit rating and with 
the legal authority and operational ability to satisfy the obligations of the assigning Party 
under this GIA; and provided further that Interconnection Customer shall have the right to 
assign this GIA, without the consent of Transmission Provider or Transmission Owner, for 
collateral security purposes to aid in providing financing for the Generating Facility, 
provided that Interconnection Customer will promptly notify Transmission Provider and 
Transmission Owner of any such assignment.  Any financing arrangement entered into by 
the Interconnection Customer pursuant to this article will provide that prior to or upon the 
exercise of the secured party's, trustee's or mortgagee's assignment rights pursuant to said 
arrangement, the secured creditor, the trustee or mortgagee will notify Transmission 
Provider and Transmission Owner of the date and particulars of any such exercise of 
assignment right(s), including providing the Transmission Provider with proof that it meets 
the requirements of Articles 11.7 and 18.3.  Any attempted assignment that violates this 
article is void and ineffective.  Any assignment under this GIA shall not relieve a Party of 
its obligations, nor shall a Party's obligations be enlarged, in whole or in part, by reason 
thereof.  Where required, consent to assignment will not be unreasonably withheld, 
conditioned or delayed. 

ARTICLE 20. SEVERABILITY 
 
20.1 Severability.  If any provision in this GIA is finally determined to be invalid, void or 

unenforceable by any court or other Governmental Authority having jurisdiction, such 
determination shall not invalidate, void or make unenforceable any other provision, 
agreement or covenant of this GIA; provided that if Interconnection Customer (or any third 
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party, but only if such third party is not acting at the direction of Transmission Owner) 
seeks and obtains such a final determination with respect to any provision of the Negotiated 
Option (Article 5.1.3),  then none of these provisions shall thereafter have any force or 
effect and the Parties' rights and obligations shall be governed solely by the Standard 
Option (Article 5.1.1). 

ARTICLE 21. COMPARABILITY 
 
21.1 Comparability.  The Parties will comply with all applicable comparability and code of 

conduct laws, rules and regulations, as amended from time to time. 

ARTICLE 22. CONFIDENTIALITY 
 
22.1 Confidentiality.  Confidential Information shall include, without limitation, all 

information relating to a Party's technology, research and development, business affairs, 
and pricing, and any information supplied by any of the Parties to another prior to the 
execution of this GIA. 

Information is Confidential Information only if it is clearly designated or marked in writing 
as confidential on the face of the document, or, if the information is conveyed orally or by 
inspection, if the Party providing the information orally informs the Party receiving the 
information that the information is confidential. 

If requested by any Party, a Party shall provide in writing, the basis for asserting that the 
information referred to in this Article 22 warrants confidential treatment, and the requesting 
Party may disclose such writing to the appropriate Governmental Authority.  Each Party 
shall be responsible for the costs associated with affording confidential treatment to its 
information. 

22.1.1 Term.  During the term of this GIA, and for a period of three (3) years after the 
expiration or termination of this GIA, except as otherwise provided in this Article 
22, each Party shall hold in confidence and shall not disclose to any person 
Confidential Information. 

22.1.2 Scope.  Confidential Information shall not include information that the receiving 
Party can demonstrate: (1) is generally available to the public other than as a result 
of a disclosure by the receiving Party; (2) was in the lawful possession of the 
receiving Party on a non-confidential basis before receiving it from the disclosing 
Party; (3) was supplied to the receiving Party without restriction by a third party, 
who, to the knowledge of the receiving Party after due inquiry, was under no 
obligation to the disclosing Party to keep such information confidential; (4) was 
independently developed by the receiving Party without reference to Confidential 
Information of the disclosing Party; (5) is, or becomes, publicly known, through no 
wrongful act or omission of the receiving Party or Breach of this GIA; or (6) is 
required, in accordance with Article 22.1.7 of the GIA, Order of Disclosure, to be 
disclosed by any Governmental Authority or is otherwise required to be disclosed 
by law or subpoena, or is necessary in any legal proceeding establishing rights and 
obligations under this GIA.  Information designated as Confidential Information 
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will no longer be deemed confidential if the Party that designated the information 
as confidential notifies the other Party that it no longer is confidential. 

22.1.3 Release of Confidential Information.  No Party shall release or disclose 
Confidential Information to any other person, except to its Affiliates (limited by the 
Standards of Conduct requirements), subcontractors, employees, consultants, or to 
parties who may be or considering providing financing to or equity participation 
with Interconnection Customer, or to potential purchasers or assignees of 
Interconnection Customer, on a need-to-know basis in connection with this GIA, 
unless such person has first been advised of the confidentiality provisions of this 
Article 22 and has agreed to comply with such provisions.  Notwithstanding the 
foregoing, a Party providing Confidential Information to any person shall remain 
primarily responsible for any release of Confidential Information in contravention 
of this Article 22. 

22.1.4 Rights.  Each Party retains all rights, title, and interest in the Confidential 
Information that each Party discloses to another Party.  The disclosure by any Party 
to another Party of Confidential Information shall not be deemed a waiver by the 
disclosing Party or any other person or entity of the right to protect the Confidential 
Information from public disclosure. 

22.1.5 No Warranties.  By providing Confidential Information, no Party makes any 
warranties or representations as to its accuracy or completeness.  In addition, by 
supplying Confidential Information, no Party obligates itself to provide any 
particular information or Confidential Information to another Party nor to enter into 
any further agreements or proceed with any other relationship or joint venture. 

22.1.6 Standard of Care.  Each Party shall use at least the same standard of care to protect 
Confidential Information it receives as it uses to protect its own Confidential 
Information from unauthorized disclosure, publication or dissemination.  Each 
Party may use Confidential Information solely to fulfill its obligations to another 
Party under this GIA or its regulatory requirements. 

22.1.7 Order of Disclosure.  If a court or a Governmental Authority or entity with the 
right, power, and apparent authority to do so requests or requires a Party, by 
subpoena, oral deposition, interrogatories, requests for production of documents, 
administrative order, or otherwise, to disclose Confidential Information, that Party 
shall provide the other Parties with prompt notice of such request(s) or 
requirement(s) so that the other Parties may seek an appropriate protective order or 
waive compliance with the terms of this GIA.  Notwithstanding the absence of a 
protective order or waiver, the Party may disclose such Confidential Information 
which, in the opinion of its counsel, the Party is legally compelled to disclose.  Each 
Party will use Reasonable Efforts to obtain reliable assurance that confidential 
treatment will be accorded any Confidential Information so furnished. 

22.1.8 Termination of Agreement.  Upon termination of this GIA for any reason, each 
Party shall, within ten (10) Calendar Days of receipt of a written request from 
another Party, use Reasonable Efforts to destroy, erase, or delete (with such 
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destruction, erasure, and deletion certified in writing to the other Party) or return to 
the other Party, without retaining copies thereof, any and all written or electronic 
Confidential Information received from the other Party. 

22.1.9 Remedies.  In the instance where Transmission Owner is a Federal Power Agency, 
as specified in the opening paragraph of this Agreement, then this Section 22.1.9 
shall not apply to Transmission Owner.  The Parties agree that monetary damages 
would be inadequate to compensate a Party for another Party's Breach of its 
obligations under this Article 22.  Each Party accordingly agrees that the other 
Parties shall be entitled to equitable relief, by way of injunction or otherwise, if the 
first Party Breaches or threatens to Breach its obligations under this Article 22, 
which equitable relief shall be granted without bond or proof of damages, and the 
receiving Party shall not plead in defense that there would be an adequate remedy 
at law.  Such remedy shall not be deemed an exclusive remedy for the Breach of 
this Article 22, but shall be in addition to all other remedies available at law or in 
equity.  The Parties further acknowledge and agree that the covenants contained 
herein are necessary for the protection of legitimate business interests and are 
reasonable in scope.  No Party, however, shall be liable for indirect, incidental, or 
consequential or punitive damages of any nature or kind resulting from or arising 
in connection with this Article 22. 

22.1.10 Disclosure to FERC, its Staff, or a State.  Notwithstanding anything in this 
Article 22 to the contrary, and pursuant to 18 C.F.R. Section 1b.20, if FERC or its 
staff, during the course of an investigation or otherwise, requests information from 
one of the Parties that is otherwise required to be maintained in confidence pursuant 
to this GIA, the Party shall provide the requested information to FERC or its staff, 
within the time provided for in the request for information.  In providing the 
information to FERC or its staff, the Party must, consistent with 18 C.F.R. Section 
388.112, request that the information be treated as confidential and non-public by 
FERC and its staff and that the information be withheld from public disclosure.  
Parties are prohibited from notifying another Party to this GIA prior to the release 
of the Confidential Information to FERC or its staff.  The Party shall notify the 
other Parties to the GIA when it is notified by FERC or its staff that a request to 
release Confidential Information has been received by FERC, at which time any of 
the Parties may respond before such information would be made public, pursuant 
to 18 C.F.R. Section 388.112.  Requests from a state regulatory body conducting a 
confidential investigation shall be treated in a similar manner, if consistent with the 
applicable state rules and regulations. 

22.1.11 Subject to the exception in Article 22.1.10, any information that a Party claims is 
competitively sensitive, commercial or financial information under this GIA 
("Confidential Information") shall not be disclosed by another Party to any person 
not employed or retained by the other Party, except to the extent disclosure is (i) 
required by law; (ii) reasonably deemed by the disclosing Party to be required to be 
disclosed in connection with a dispute between or among the Parties, or the defense 
of litigation or dispute; (iii) otherwise permitted by consent of the other Party, such 
consent not to be unreasonably withheld;  or (iv) necessary to fulfill its obligations 
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under this GIA or as a transmission service provider or a Control Area operator 
including disclosing the Confidential Information to an RTO or ISO or to a regional 
or national reliability organization.  The Party asserting confidentiality shall notify 
the other Party in writing of the information it claims is confidential.  Prior to any 
disclosures of the other Party's Confidential Information under this subparagraph, 
or if any third party or Governmental Authority makes any request or demand for 
any of the information described in this subparagraph, the disclosing Party agrees 
to promptly notify the other Party in writing and agrees to assert confidentiality and 
cooperate with the other Party in seeking to protect the Confidential Information 
from public disclosure by confidentiality agreement, protective order or other 
reasonable measures. 

22.1.12  This provision shall not apply to any information that was or is hereafter in the 
public domain (except as a result of a Breach of this provision). 

 
ARTICLE 23. ENVIRONMENTAL RELEASES 
 
23.1 Each Party shall notify the other Party, first orally and then in writing, of the release of any 

Hazardous Substances, any asbestos or lead abatement activities, or any type of 
remediation activities related to the Generating Facility or the Interconnection Facilities, 
each of which may reasonably be expected to affect the other Party.  The notifying Party 
shall: (i) provide the notice as soon as practicable, provided such Party makes a good faith 
effort to provide the notice no later than twenty-four hours after such Party becomes aware 
of the occurrence; and (ii) promptly furnish to the other Party copies of any publicly 
available reports filed with any Governmental Authorities addressing such events. 

ARTICLE 24. INFORMATION REQUIREMENTS 
 
24.1 Information Acquisition.  Transmission Provider and Interconnection Customer shall 

submit specific information regarding the electrical characteristics of their respective 
facilities to each other as described below and in accordance with Applicable Reliability 
Standards. 

24.2 Information Submission by Transmission Provider.  The initial information submission 
by Transmission Provider shall occur no later than one hundred eighty (180) Calendar Days 
prior to Trial Operation and shall include Transmission System information necessary to 
allow Interconnection Customer to select equipment and meet any system protection and 
stability requirements, unless otherwise agreed to by the Parties.  On a monthly basis 
Transmission Provider shall provide Interconnection Customer a status report on the 
construction and installation of Transmission Provider's Interconnection Facilities and 
Network Upgrades, including, but not limited to, the following information: (1) progress 
to date; (2) a description of the activities since the last report (3) a description of the action 
items for the next period; and (4) the delivery status of equipment ordered. 

ARTICLE 25. INFORMATION ACCESS AND AUDIT RIGHTS 
 
25.1 Information Access.  Each Party (the "disclosing Party") shall make available to the other 

Parties information that is in the possession of the disclosing Party and is necessary in order 
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for the other Parties to:  (i) verify the costs incurred by the disclosing Party for which the 
other Parties are responsible under this GIA; and (ii) carry out its obligations and 
responsibilities under this GIA.  The Parties shall not use such information for purposes 
other than those set forth in this Article 25.1 and to enforce their rights under this GIA. 

25.2 Reporting of Non-Force Majeure Events.  Each Party (the "notifying Party") shall notify 
the other Parties when the notifying Party becomes aware of its inability to comply with 
the provisions of this GIA for a reason other than a Force Majeure event.  The Parties agree 
to cooperate with each other and provide necessary information regarding such inability to 
comply, including the date, duration, reason for the inability to comply, and corrective 
actions taken or planned to be taken with respect to such inability to comply.  
Notwithstanding the foregoing, notification, cooperation or information provided under 
this article shall not entitle the Parties receiving such notification to allege a cause for 
anticipatory breach of this GIA. 

25.3 Audit Rights.  Subject to the requirements of confidentiality under Article 22 of this GIA, 
each Party shall have the right, during normal business hours, and upon prior reasonable 
notice to another Party, to audit at its own expense that other Party's accounts and records 
pertaining to either Party's performance or either Party's satisfaction of obligations under 
this GIA.  Such audit rights shall include audits of the other Party's costs, calculation of 
invoiced amounts, Transmission Provider's efforts to allocate responsibility for the 
provision of reactive support to the Transmission System, Transmission Provider's efforts 
to allocate responsibility for interruption or reduction of generation on the Transmission 
System, and each Party's actions in an Emergency Condition.  Any audit authorized by this 
article shall be performed at the offices where such accounts and records are maintained 
and shall be limited to those portions of such accounts and records that relate to each Party's 
performance and satisfaction of obligations under this GIA.  Each Party shall keep such 
accounts and records for a period equivalent to the audit rights periods described in Article 
25.4. 

25.4 Audit Rights Periods. 

25.4.1 Audit Rights Period for Construction-Related Accounts and Records.  
Accounts and records related to the design, engineering, procurement, and 
construction of Transmission Owner’s Interconnection Facilities, and Network 
Upgrades shall be subject to audit for a period of twenty-four months following 
Transmission Owner’s issuance of a final invoice in accordance with Article 12.2. 

25.4.2 Audit Rights Period for All Other Accounts and Records.  Accounts and records 
related to any Party's performance or satisfaction of all obligations under this GIA 
other than those described in Article 25.4.1 shall be subject to audit as follows:  (i) 
for an audit relating to cost obligations, the applicable audit rights period shall be 
twenty-four months after the auditing Party's receipt of an invoice giving rise to 
such cost obligations; and (ii) for an audit relating to all other obligations, the 
applicable audit rights period shall be twenty-four months after the event for which 
the audit is sought. 
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25.5 Audit Results.  If an audit by a Party determines that an overpayment or an underpayment 
has occurred, a notice of such overpayment or underpayment shall be given to the other 
Party together with those records from the audit which support such determination. 

ARTICLE 26. SUBCONTRACTORS 
 
26.1 General.  Nothing in this GIA shall prevent a Party from utilizing the services of any 

subcontractor as it deems appropriate to perform its obligations under this GIA; provided, 
however, that each Party shall require its subcontractors to comply with all applicable terms 
and conditions of this GIA in providing such services and each Party shall remain primarily 
liable to the other Parties for the performance of such subcontractor. 

26.2 Responsibility of Principal.  The creation of any subcontract relationship shall not relieve 
the hiring Party of any of its obligations under this GIA.  The hiring Party shall be fully 
responsible to the other Parties for the acts or omissions of any subcontractor the hiring 
Party hires as if no subcontract had been made; provided, however, that in no event shall 
Transmission Owner be liable for the actions or inactions of Interconnection Customer or 
its subcontractors with respect to obligations of Interconnection Customer under Article 5 
of this GIA.  Any applicable obligation imposed by this GIA upon the hiring Party shall be 
equally binding upon, and shall be construed as having application to, any subcontractor 
of such Party. 

26.3 No Limitation by Insurance.  The obligations under this Article 26 will not be limited in 
any way by any limitation of subcontractor's insurance. 

ARTICLE 27. DISPUTES 
 
27.1 Submission.  In the event any Party has a dispute, or asserts a claim, that arises out of or 
in connection with this GIA or its performance, the Parties agree to resolve such dispute using the 
dispute resolution procedures of the Generator Interconnection Procedures. 
 
ARTICLE 28. REPRESENTATIONS, WARRANTIES, AND COVENANTS 
 
28.1 General.  Each Party makes the following representations, warranties and covenants: 

28.1.1 Good Standing.  Such Party is duly organized, validly existing and in good 
standing under the laws of the state in which it is organized, formed, or 
incorporated, as applicable; that it is qualified to do business in the state or states 
in which the Generating Facility, Interconnection Facilities and Network Upgrades 
owned by such Party, as applicable, are located; and that it has the corporate power 
and authority to own its properties, to carry on its business as now being conducted 
and to enter into this GIA and carry out the transactions contemplated hereby and 
perform and carry out all covenants and obligations on its part to be performed 
under and pursuant to this GIA. 

28.1.2 Authority.  Such Party has the right, power and authority to enter into this GIA, to 
become a Party hereto and to perform its obligations hereunder.  This GIA is a legal, 
valid and binding obligation of such Party, enforceable against such Party in 
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accordance with its terms, except as the enforceability thereof may be limited by 
applicable bankruptcy, insolvency, reorganization or other similar laws affecting 
creditors' rights generally and by general equitable principles (regardless of whether 
enforceability is sought in a proceeding in equity or at law). 

28.1.3 No Conflict.  The execution, delivery and performance of this GIA does not violate 
or conflict with the organizational or formation documents, or bylaws or operating 
agreement, of such Party, or any judgment, license, permit, order, material 
agreement or instrument applicable to or binding upon such Party or any of its 
assets. 

28.1.4  Consent and Approval.  Such Party has sought or obtained, or, in accordance with 
this GIA will seek or obtain, each consent, approval, authorization, order, or 
acceptance by any Governmental Authority in connection with the execution, 
delivery and performance of this GIA, and it will provide to any Governmental 
Authority notice of any actions under this GIA that are required by Applicable Laws 
and Regulations. 

ARTICLE 29. JOINT OPERATING COMMITTEE 
 
29.1 Joint Operating Committee.  At least six (6) months prior to the expected Initial 

Synchronization Date, Interconnection Customer, Transmission Owner and Transmission 
Provider shall each appoint one representative and one alternate to the Joint Operating 
Committee.  Each Party shall notify the other Parties of its appointment in writing.  Such 
appointments may be changed at any time by similar notice.  The Joint Operating 
Committee shall meet as necessary, but not less than once each calendar year, to carry out 
the duties set forth herein.  The Joint Operating Committee shall hold a meeting at the 
request of any Party, at a time and place agreed upon by the representatives.  The Joint 
Operating Committee shall perform all of its duties consistent with the provisions of this 
GIA.  All Parties shall cooperate in providing to the Joint Operating Committee all 
information required in the performance of the Joint Operating Committee's duties.  All 
decisions and agreements, if any, made by the Joint Operating Committee, shall be 
evidenced in writing.  The duties of the Joint Operating Committee shall include the 
following: 

29.1.1 Establish data requirements and operating record requirements. 

29.1.2 Review the requirements, standards, and procedures for data acquisition equipment, 
protective equipment, and any other equipment or software. 

29.1.3 Annually review the one (1) year forecast of maintenance and planned outage 
schedules of Transmission Owner’s and Interconnection Customer's facilities at the 
Point of Interconnection. 

29.1.4 Coordinate the scheduling of maintenance and planned outages on the 
Interconnection Facilities, the Generating Facility and other facilities that impact 
the normal operation of the interconnection of the Generating Facility to the 
Transmission System. 
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29.1.5 Ensure that information is being provided by each Party regarding equipment 
availability. 

29.1.6 Perform such other duties as may be conferred upon it by mutual agreement of the 
Parties. 

ARTICLE 30. MISCELLANEOUS 
 
30.1 Binding Effect.  This GIA and the rights and obligations hereof, shall be binding upon and 

shall inure to the benefit of the successors and assigns of the Parties hereto. 

30.2 Conflicts.  In the event of a conflict between the body of this GIA and any attachment, 
appendices or exhibits hereto, the terms and provisions of the body of this GIA shall prevail 
and be deemed the final intent of the Parties. 

30.3 Rules of Interpretation.  This GIA, unless a clear contrary intention appears, shall be 
construed and interpreted as follows:  (1) the singular number includes the plural number 
and vice versa;  (2) reference to any person includes such person's successors and assigns 
but, in the case of a Party, only if such successors and assigns are permitted by this GIA, 
and reference to a person in a particular capacity excludes such person in any other capacity 
or individually; (3) reference to any agreement (including this GIA), document, instrument 
or tariff means such agreement, document, instrument, or tariff as amended or modified 
and in effect from time to time in accordance with the terms thereof and, if applicable, the 
terms hereof; (4) reference to any Applicable Laws and Regulations means such Applicable 
Laws and Regulations as amended, modified, codified, or reenacted, in whole or in part, 
and in effect from time to time, including, if applicable, rules and regulations promulgated 
thereunder; (5) unless expressly stated otherwise, reference to any Article, Section or 
Appendix means such Article of this GIA or such Appendix to this GIA, or such Section 
to the GIP or such Appendix to the GIP, as the case may be; (6) "hereunder", "hereof", 
"herein", "hereto" and words of similar import shall be deemed references to this GIA as a 
whole and not to any particular Article or other provision hereof or thereof; (7) "including" 
(and with correlative meaning "include") means including without limiting the generality 
of any description preceding such term; and (8) relative to the determination of any period 
of time, "from" means "from and including", "to" means "to but excluding" and "through" 
means "through and including". 

30.4 Entire Agreement.  This GIA, including all Appendices and Schedules attached hereto, 
constitutes the entire agreement among the Parties with reference to the subject matter 
hereof, and supersedes all prior and contemporaneous understandings or agreements, oral 
or written, among the Parties with respect to the subject matter of this GIA.  There are no 
other agreements, representations, warranties, or covenants which constitute any part of 
the consideration for, or any condition to, a Party's compliance with its obligations under 
this GIA. 

30.5 No Third Party Beneficiaries.  This GIA is not intended to and does not create rights, 
remedies, or benefits of any character whatsoever in favor of any persons, corporations, 
associations, or entities other than the Parties, and the obligations herein assumed are solely 
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for the use and benefit of the Parties, their successors in interest and, where permitted, their 
assigns. 

30.6 Waiver.  The failure of a Party to this GIA to insist, on any occasion, upon strict 
performance of any provision of this GIA will not be considered a waiver of any obligation, 
right, or duty of, or imposed upon, such Party. 

Any waiver at any time by a Party of its rights with respect to this GIA shall not be deemed 
a continuing waiver or a waiver with respect to any other failure to comply with any other 
obligation, right, duty of this GIA.  Termination or Default of this GIA for any reason by 
Interconnection Customer shall not constitute a waiver of Interconnection Customer's legal 
rights to obtain an interconnection from Transmission Provider.  Any waiver of this GIA 
shall, if requested, be provided in writing. 

30.7 Headings.  The descriptive headings of the various Articles of this GIA have been inserted 
for convenience of reference only and are of no significance in the interpretation or 
construction of this GIA. 

30.8 Multiple Counterparts.  This GIA may be executed in three or more counterparts, each 
of which is deemed an original but all constitute one and the same instrument. 

30.9 Amendment.  The Parties may by mutual agreement amend this GIA by a written 
instrument duly executed by each of the Parties. 

30.10 Modification by the Parties.  The Parties may by mutual agreement amend the 
Appendices to this GIA by a written instrument duly executed by the Parties.  Such 
amendment shall become effective and a part of this GIA upon satisfaction of all 
Applicable Laws and Regulations. 

30.11 Reservation of Rights.  Transmission Provider shall have the right to make a unilateral 
filing with FERC to modify this GIA with respect to any rates, terms and conditions, 
charges, classifications of service, rule or regulation under Section 205 or any other 
applicable provision of the Federal Power Act and FERC's rules and regulations 
thereunder, and Interconnection Customer shall have the right to make a unilateral filing 
with FERC to modify this GIA pursuant to Section 206 or any other applicable provision 
of the Federal Power Act and FERC's rules and regulations thereunder; provided that each 
Party shall have the right to protest any such filing by another Party and to participate fully 
in any proceeding before FERC in which such modifications may be considered.  Nothing 
in this GIA shall limit the rights of the Parties or of FERC under Sections 205 or 206 of 
the Federal Power Act and FERC's rules and regulations thereunder, except to the extent 
that the Parties otherwise mutually agree as provided herein. 

30.12 No Partnership.  This GIA shall not be interpreted or construed to create an association, 
joint venture, agency relationship, or partnership among the Parties or to impose any 
partnership obligation or partnership liability upon any Party.  No Party shall have any 
right, power or authority to enter into any agreement or undertaking for, or act on behalf 
of, or to act as or be an agent or representative of, or to otherwise bind, another Party. 
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IN WITNESS WHEREOF, the Parties have caused this GIA to be executed by their 
respective authorized officials, and copies delivered to each Party, to become effective as of the 
Effective Date. 

SOUTHWEST POWER POOL, INC. 

By:  ______________________________ 

Printed Name: ______________________________ 

Title:  ______________________________ 

Date:  ______________________________  
 
THE EMPIRE DISTRICT ELECTRIC COMPANY 
 
By:  ______________________________ 
 
Printed Name: ______________________________ 

Title:   ______________________________ 
 
Date:  ______________________________ 
 
KINGS POINT WIND, LLC 
 

By: Empire Wind Holdings, LLC, 
 its Sole Member 
 

By: The Empire District Electric Company, 
 its Manager 
 
By:  ______________________________ 

Printed Name: ______________________________ 

Title:  ______________________________ 

Date:  ______________________________ 
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APPENDIX A TO GIA 

Interconnection Facilities, Network Upgrades and Distribution Upgrades 

NOTE: The facilities described in this Appendix are based on the studies conducted in 
response to the Interconnection Request GEN-2017-060.  An Interim GIA for GEN-2017-060 
was executed among the Parties as Transmission Provider Service Agreement No. 3611.  
Upon execution of this Agreement, the Interim GIA known as Transmission Provider Service 
Agreement No. 3611 will be terminated. 

1. Interconnection Facilities: 

(a) Interconnection Customer’s Interconnection Facilities: Interconnection facilities to 
be designed, procured, constructed, installed, maintained, and owned by 
Interconnection Customer at its sole expense: 

 34.5 kV underground cable collection circuits; 
 34.5 kV to 161 kV transformation substation with associated 34.5 kV and 161 kV 

switchgear; 
 One (1) 161 kV/34.5 kV 99/132/165 MVA (ONAN/ONAF/ONAF) step-up 

transformer to be owned and maintained by the Interconnection Customer at the 
Interconnection Customer’s substation; 

 An approximately sixteen (16) mile overhead 161 kV line to connect the 
Interconnection Customer’s substation to the Point of Interconnection (POI) at the 
161 kV bus at the existing Transmission Owner substation (LaRussell Energy 
Center) that is owned and maintained by Transmission Owner; 

 All transmission facilities required to connect the Interconnection Customer’s 
substation to the POI; 

 Equipment at the Interconnection Customer’s substation necessary to maintain a 
composite power delivery at continuous rated power output at the high-side of the 
generator substation at a power factor within the range of 95% lagging and 95% 
leading in accordance with FERC Order 827.  The Interconnection Customer may 
use turbine manufacturing options for providing reactive power under no/reduced 
generation conditions.  The Interconnection Customer will be required to provide 
documentation and design specifications demonstrating how the requirements are 
met; and, 

 All necessary relay, protection, control and communication systems required to 
protect Interconnection Customer’s Interconnection Facilities and Generating 
Facility and coordinate with Transmission Owner’s relay, protection, control, and 
communication systems. 
 

(b) Transmission Owner’s Interconnection Facilities: Interconnection facilities that are 
to be designed, procured, constructed, installed, maintained, owned and/or controlled 
by Transmission Owner at Interconnection Customer’s sole expense: 
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Description 
Allocated 

Cost 
Estimate 

Transmission Owner LaRussell Energy Center Substation (133018): Add 
new 161 kV line terminal to the existing substation. 

$800,000 

Total TOIF $800,000 

 

2. Network Upgrades: 

(a) Stand Alone Network Upgrades: Network Upgrades that an Interconnection 
Customer may construct without affecting day-to-day operations of the Transmission 
System during their construction.  The Transmission Provider, Transmission Owner 
and the Interconnection Customer must agree as to what constitutes Stand Alone 
Network Upgrades. Stand Alone Network Upgrades that are to be designed, procured, 
constructed, installed and owned by Transmission Owner that are the 100% cost 
responsibility of the Interconnection Customer: 

Description 
Allocated 

Cost 
Estimate 

None $0 

Total Stand-Alone Network Upgrades $0 

 

(b) Network Upgrades constructed by Transmission Owner: Network Upgrades that 
are to be designed, procured, constructed, installed and owned by the Transmission 
Owner that are the 100% cost responsibility of the Interconnection Customer: 

Description ILTCR 
Allocated 

Cost 
Estimate 

Transmission Owner LaRussell Energy Center Substation 
(133018): Adding a new A-frame for the incoming Kings Point 
Wind line.  A new line disconnect switch, PTs and arrestors will 
be installed for the new line position.  A new 161 kV 200 A 
breaker and associated disconnect switches will be installed 
between an existing breaker and the main bus to complete the 
breaker-and-a-half bay.  A new protection panel will be installed 
at a spare panel position in the control house for the new Kings 
Point Wind line. 
Estimated Lead Time: N/A 

N/A $2,400,000 

Total Non-Shared Network Upgrades  $2,400,000 

 

(c) Network Upgrades constructed by other transmission owning entity: Network 
Upgrades to be designed, procured, constructed, installed and owned by another 
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transmission owning entity that are the 100% cost responsibility of the Interconnection 
Customer. These Network Upgrades will require a Notification to Construct: 

Description ILTCR 
Allocated 

Cost 
Estimate 

None N/A $0 

Total Network Upgrades by other transmission owning 
entity 

 $0 

 

(d) Shared Network Upgrades: Network Upgrade that is needed for the interconnection 
of multiple interconnection customers’ generating facilities and which is the shared 
funding responsibility of such interconnection customers that may also benefit other 
interconnection customer(s) that are later identified as beneficiaries.  These Shared 
Network Upgrades may be constructed by the Transmission Owner or another 
transmission owning entity as identified.  Network Upgrades constructed by 
transmission owning entities other than the Transmission Owner will require 
Transmission Provider to issue a Notification to Construct to the constructing entity, if 
not contained in a separate construction agreement: 

Description ILTCR 
Total Cost 
Estimate 

Allocated 
Share 

Allocated 
Cost 

Estimate 

None N/A $0 N/A $0 

Total Shared Network Upgrades  $0  $0 

 

(e) Contingent Facilities: Network Upgrades that are required for the interconnection of 
Interconnection Customer’s Generating Facility, but are not the cost responsibility of 
the Interconnection Customer, subject to restudy: 

Description 
Current Cost 
Assignment 

Estimated In-
Service Date 

None $0 N/A 

 

(f) Affected System Upgrades: Upgrades that the Affected System identified as required 
for the interconnection of Interconnection Customer’s Generating Facility. Affected 
System Upgrades to be designed, procured, constructed, installed and owned by the 
Affected System Operator that are the cost responsibility of the Interconnection 
Customer: 

Description 
Total Cost 
Estimate 

Allocated Share 
Allocated 

Cost 
Estimate 

None 
$0 N/A $0 
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Total Affected System Upgrades $0  $0 

 

3. Summary of Generation Interconnection Costs: 

(a)  Transmission Owner Interconnection Facilities: The cost for the 
Transmission Owner’s Interconnection Facilities to be constructed by 
Transmission Owner.  

 

$800,000

(b) Creditable Network Upgrades: The portion of the Network Upgrades 
that qualify as creditable upgrades.  These upgrades could be subject to 
the transmission service credits described in Article 11.5 of this 
Agreement and will be adjusted for actual costs and expenses incurred 
in accordance with Article 11.5.  

 

$0

(c) Non-creditable Network Upgrades: The portion of the Network 
Upgrades that do not qualify as creditable upgrades.  These upgrades 
are not subject to the transmission service credits describes in Article 
11.5 of this Agreement. 

 

$2,400,000

(d) Total Interconnection Costs: The total cost for the Transmission 
Owner’s Interconnection Facilities, Stand Alone Network Upgrades, 
and Network Upgrades.  The Interconnection Customer is responsible 
for payment for the engineering, procurement, and construction of the 
Transmission Owner’s Interconnection Facilities, Stand Alone Network 
Upgrades, and Network Upgrades pursuant to the payment schedule as 
indicated in Appendix B, Milestones. 

 

$3,200,000

(e) Initial Payment: Pursuant to Article 11.6 of this Agreement, the 
Interconnection Customer’s Initial Payment will be equal to the greater 
of a) twenty (20) percent of the total cost of Network Upgrades, Shared 
Network Upgrades, Transmission Owner Interconnection Facilities 
and/or Distribution Upgrades or b) $4,000/MW of the size of the 
Generating Facility. Any remaining milestone deposits provided by 
Interconnection Customer in Section 8.2 and Section 8.9 of the GIP will 
be applied to the Initial Payment requirement.  

 If Security Deposits by Interconnection Customer were provided in the 
form of cash pursuant to the Definitive Interconnection System Impact 
Study and Interconnection Facilities Study procedures and held by 
Transmission Provider, Transmission Owner may invoice the 
Transmission Provider, up to the amount held, pursuant to the 
milestones of Appendix B.  If Security Deposits by Interconnection 
Customer were provided in the form of a Letter of Credit pursuant to 
the Definitive Interconnection System Impact Study (DISIS) and 
Interconnection Facilities Study procedures, the Interconnection 

$640,000
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Customer must assign a Letter of Credit to the Transmission Owner 
pursuant to the milestones of Appendix B. 

 
(f) Taxes, Interests and/or Penalties: Interconnection Customer’s 

estimated liability for reimbursement of Transmission Owner for taxes, 
interest and/or penalties under Article 5.17.3.  This estimate assumes 
that there are no costs incurred by the Transmission Owner for land. 

$0

(g) Final Invoice: All cost estimates will be trued up for actual costs and 
expenses for purposes of final billing under Article 12.2. 

 

4. Distribution Upgrades: 

 None 

5.   Interconnection Service:   
 

Interconnection Customer has requested the following (from Appendix 3 of the 
GIP): 

 
149.4  MW Energy Resource Interconnection Service 
_____ MW Network Resource Interconnection Service 
 
Total Interconnection Service shall be limited to no more than 149.4 MW at any time. 

 
6.  Construction Option Selected by Interconnection Customer: 
 

Interconnection Customer has selected the Standard Option for construction of the 
Transmission Owner’s Interconnection Facilities and the Stand Alone Network Upgrades. 

7.   Permits, Licenses, and Authorizations: 
 

Permit, License, and/or Authorization Responsible 
Party 

Date 
Required 

Obtain Governmental Authorization (as necessary). As necessary As required 

 
8.  Description of the Point of Change of Ownership: 
 

The Point of Change of Ownership is located at the point where the Interconnection 
Customer’s 161 kV generator interconnection line meets the Transmission Owner’s dead-
end structure at the Point of Interconnection Substation. 

 
9.  Description of the Point of Interconnection: 
 

The Point of Interconnection will be the Transmission Owner’s 161 kV bus at the 
LaRussell Energy Center Substation. 
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10. Higher-Queued Interconnection Customers: 

 GEN-2010-005 
 GEN-2014-001 
 GEN-2015-052 
 GEN-2016-009 
 GEN-2016-016 
 GEN-2016-046 
 GEN-2016-073 
 GEN-2016-111 
 GEN-2016-149 
 GEN-2016-150 
 GEN-2016-153 
 GEN-2016-157 
 GEN-2016-158 
 GEN-2016-160 
 GEN-2016-162 
 GEN-2016-163 
 GEN-2016-176 
 

11. Candidate Incremental Long-Term Congestion Rights: 

    Source N/A 
 Sink N/A 
 Candidate Incremental LTCR MW N/A 
 Term (years from in-service date of Network Upgrade)  N/A 

 
12. Diagrams and Figures: 
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Figure A1: One-line Diagram of Point of Interconnection  
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APPENDIX B TO GIA 

Milestones 

 

Item Action Responsible Party 
 

Completion Date 
 

1 

Provide financial security deposits to the 
Transmission Provider as required by 

GIP to complete Definitive 
Interconnection System Impact Study. 

Interconnection 
Customer 

As required by GIP 

2 Complete Facilities Study. Transmission Provider 10/8/2021 

3 Provide to Transmission Provider Site 
Control and Generating Facility 
development milestones per Generator 
Interconnection Procedure Section 11.3. 

Interconnection 
Customer 

Within fifteen (15) 
Business Days after receipt 

of final GIA 

4 Complete and provide to Transmission 
Provider the Bank Information and W-9 
Forms for the Interconnection Customer 
entity listed in this GIA.  

Interconnection 
Customer 

Within fifteen (15) 
Business Days after receipt 

of final GIA 

5 Provide Initial Payment per Article 11.6, 
Appendix A Item 3.(e) less sum of cash-
only Security listed in Milestone Item(s) 
1 and 2 to Transmission Owner: 
$640,000 

Interconnection 
Customer 

Completed per the Interim 
GIA for GEN-2017-060 

6 Submit Transmission Owner’s 
Interconnection Facilities and Network 
Upgrade information to Transmission 
Provider’s MOD-032-1 Model On 
Demand Database and Engineering Data 
Submission Tool (EDST). 

Transmission Owner No Later than 120 Calendar 
Days after the GIA 

Effective Date 

7 Submit Interconnection Customer’s 
required power flow, short circuit, and 
dynamic generating facilities modeling 
data to Transmission Provider’s MOD-
032-1 Model On Demand Database and 
EDST pursuant to NERC standard MOD-
032-1 and in accordance with 
Transmission Provider MDWG manual 
requirements. 

Interconnection 
Customer [Note 1] 

No Later than 120 Calendar 
Days after the GIA 

Effective Date 

8 Obtain Governmental Authorizations (as 
necessary).   

As necessary As required 
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9 Provide written authorization to proceed 
with design, procurement, and 
construction of Transmission Owner 
Interconnection Facilities and all 
Network Upgrades listed in Appendix A, 
Item(s) 1.(b) and 2.(b) to be constructed 
by Transmission Owner per Article 5.5.2.

Interconnection 
Customer 

Completed per the Interim 
GIA for GEN-2017-060 

10 Provide payment for Shared Network 
Upgrades listed in Appendix A Item 2.(d) 
pursuant to the terms of the Shared 
Network Upgrade Agreement. 

Interconnection 
Customer 

As required 

11 Provide payment to Transmission Owner 
in the amount of $2,560,000 for design, 
procurement, construction, and 
coordination of the Interconnection 
Facilities and all Network Upgrades 
listed in Appendix A, Item(s) 1.(b) and 
2.(b). 

Interconnection 
Customer 

Completed per the Interim 
GIA for GEN-2017-060 

12 Complete Transmission Owner 
Interconnection Facilities identified in 
Appendix A, Item 1.(b). 

Transmission Owner Completed  

13 Complete Non-Shared Network 
Upgrades constructed by Transmission 
Owner listed in Appendix A, Item 2.(b). 

Transmission Owner Completed  

14 Interconnection Customer to complete 
registration of the Generating Facility as 
a market asset in the Transmission 
Provider’s Integrated Marketplace in 
accordance with Attachment AE of the 
Tariff and the Transmission Provider’s 
Market Protocols and notify 
Transmission Owner Operational 
Contact(s) listed in Appendix F. 

Interconnection 
Customer (if applicable)

Registration process must 
be completed prior to 

energization of the 
interconnection and 

applicable resources for 
either generation testing or 

commercial operation 

15 Energization of Interconnection 
Customer’s Interconnection Facilities. 

Interconnection 
Customer 

Completed  

16 If data from Milestone 6 has changed, 
submit Transmission Owner’s 
Interconnection Facilities and Network 
Upgrade information to Transmission 
Provider’s MOD-032-1 Model On 
Demand Database and EDST for “as 
built” facilities. 

Transmission Owner Within 120 Calendar Days 
before Initial 

Synchronization Date 
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17 If data from Milestone 7 has changed, 
submit Interconnection Customer’s 
required power flow, short circuit, and 
dynamic generating facilities modeling 
data to Transmission Provider’s MOD-
032-1 Model On Demand Database and 
EDST for “as built” facilities pursuant to 
NERC standard MOD-032-1 and in 
accordance with Transmission Provider 
MDWG manual requirements. 

Interconnection 
Customer [Note 1] 

Within 120 Calendar Days 
before Initial 

Synchronization Date 

18 Provide to Transmission Provider 
updated project design per Article 5.10.4.

Interconnection 
Customer 

Six (6) months prior to 
Initial Synchronization 

Date 

19 Initial Synchronization Date. Interconnection 
Customer 

Completed  

20 Begin trial operation & testing per Article 
6.1.  

Interconnection 
Customer and 

Transmission Owner 

Completed  

21 Provide to Transmission Provider as-built 
design per Article 5.10.5. 

Interconnection 
Customer 

Prior to Commercial 
Operation Date, or as soon 

as possible thereafter 

22 Commercial Operation Date. 
Commercial Operation Date for full 
Interconnection Service is achievable 
after completion of Appendix A Item(s) 
1.(b), 1.(c), 2.(b), 2.(c), 2.(d), 2.(e), and 
2.(f) upgrades (if applicable).  

Interconnection 
Customer 

04/21/2021  
 

23 Final accounting of costs incurred by 
Transmission Owner for Transmission 
Owner’s Interconnection Facilities and 
Network Upgrades constructed by 
Transmission Owner as per Article 12.2.  
Interconnection Customer responsible for 
actual costs identified in Appendix A. 

Transmission Owner Within six (6) months 
following completion of 
Transmission Owner’s 

Interconnection Facilities 
and Network Upgrades 

24 Payment of any balance due, based on 
final accounting of costs. 

Interconnection 
Customer, Transmission 

Provider or 
Transmission Owner, as 

applicable 

Two (2) months following 
completion of final 

accounting of costs for 
Transmission Owner’s 

Interconnection Facilities 

25 Release Letter of Credit and/or unused 
deposits held (if applicable). 

Transmission Provider Within one (1) month 
following Commercial 

Operation Date 

26 Provide Transmission Provider with 
summary of date and amount of each 
payment for Network Upgrades per 
Article 12 required in order to accurately 
implement Article 11.5. 

Interconnection 
Customer 

Within one (1) month 
following payment of Final 

invoice 
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Note 1 - If agreed upon by Interconnection Customer and Transmission Owner, the Designating 
MOD-032-1 Data Submittal Assignment Letter in Transmission Provider’s Model Development 
Working Group (MDWG) manual Appendix III can be executed for coordinating data owner and 
data submitting responsibilities. 
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APPENDIX C TO GIA 

Interconnection Details 

This Appendix C is an integral part of this Agreement among the Interconnection Customer, 
Transmission Provider and Transmission Owner. 

1. Description of Generating Facility: 
 

Interconnection Customer’s Generating Facility will consist of twelve (12) 2.0 MW Vestas 
wind turbine generators and fifty-seven (57) 2.2 MW Vestas wind turbine generators for a 
total generating nameplate of 149.40 MW. The wind turbines will be equipped with the 
manufacturer’s low voltage ride package to meet the requirements of Appendix G.  The 
customer is required to maintain a composite power delivery at a continuous rated power 
output at the high-side of the generator substation at a power factor within the range of 0.95 
leading to 0.95 lagging in accordance with FERC Order 827.  Additionally, the 
Interconnection Customer will be required to install any equipment necessary to meet the 
voltage schedule requirements in Article 9.6.2 of this Agreement. 

 
2. Point of Change of Ownership: 
 
 Refer to Appendix A, Section 8 for Point of Change of Ownership. 
 
3. Point of Interconnection: 
 
 Refer to Appendix A, Section 9 for Point of Interconnection.  
 
4. Transmission Owner Specific Interconnection Requirements: 
 

The unique requirements of each generation interconnection will dictate the establishment 
of mutually agreeable interconnection guidelines that further define the requirements of 
this Agreement.  The interconnection guidelines will address, but not be limited to, the 
following: 

 
 (a) Auxiliary Power; 

Interconnection Customer will arrange for auxiliary power as allowed, for periods 
when the Generating Facility is not generating. 

 
(b) Capacity determination and verification (including ancillary services and 

certification); 
If Interconnection Customer seeks to provide ancillary services, Interconnection 
Customer will obtain certification under the requirements of the Transmission 
Provider. 

 
(c) Data reporting requirements; 

As required by NERC Operating Policies, Transmission Provider Criteria, 
Transmission Provider Integrated Marketplace Protocols, applicable Balancing 
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Authority, and responsible reliability entities.  The Interconnection Customer shall 
provide total production (instantaneous and integrated real and reactive power) data to 
the Transmission Owner as mutually agreed between the Transmission Owner and the 
Interconnection Customer.   
 
The Interconnection Customer shall make other operating data available to the SCADA 
system of the Transmission Owner, utilizing the communications channel connecting 
the Interconnection Customer’s Interconnection Facilities to the Transmission Owner’s 
Interconnection Facilities.  Such operating data shall include the status of the 
transformer breaker(s), bus voltages, and the status of any other reactive device 
switching equipment located at the Interconnection Customer’s Interconnection 
Facilities. 
 
As the owner and operator of the wind generating facility, the Interconnection 
Customer shall register with NERC as a generation owner and generation operator as 
applicable, and comply with all NERC planning and operating criteria and 
Transmission Provider Criteria. 

 
(d) Grounding Requirements; 

Interconnection Customer shall tie the ground for its transmission line to the ground 
grid of the Transmission Owner’s Point of Interconnection substation at a point 
provided by the Transmission Owner per the Transmission  
Owner’s Interconnection guidelines. 

 
(e) Maintenance and Testing; 

Transmission Owner will provide Interconnection Customer 30 days notice for planned 
maintenance and testing that will affect the ability of the generator to remain 
interconnected to the transmission system.  For emergency maintenance and testing, 
the Transmission Owner will provide notice as soon as the Transmission Owner is 
aware of the need for the emergency maintenance and testing.  The Interconnection 
Customer will provide the Transmission Owner 30 days notice of an outage of the 
Interconnection Customer facilities that will require electrical clearance at the 
Interconnection Facility.  In the event of the need for an emergency outage of the 
Generator Facilities, the Interconnection Customer will provide the Transmission 
Owner notice of the need for electrical clearance as soon as the Interconnection 
Customer is aware of the need for the outage.  Nothing in this paragraph prohibits the 
Transmission Owner or the Interconnection Customer from opening their respective 
connection facilities without notice in the event of an Emergency Condition. 

 
(f) Provision of ancillary services; 

Nothing in this Agreement should be construed as obligating Transmission Owner to 
provide Ancillary Services to Interconnection Customer. Ancillary Services necessary 
to deliver the energy produced by the Generator Facilities over the Transmission 
System, if any, will be provided to Interconnection Customer or any entity purchasing 
or otherwise acquiring energy generated by the Generator Facilities pursuant to the 
provisions of the Transmission Provider’s Open Access Transmission Tariff or any 
successor tariff. 
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(g) Modeling Requirements; 

In accordance with Article 5.10.4, the Interconnection Customer agrees to provide 
updated available detailed wind turbine/generator (individually) models for system 
planning studies (dynamic, stability, switching, short circuit) to the Transmission 
Owner 180 days prior to the Initial Synchronization Date set forth in Appendix B 
Milestones.  Interconnection Customer agrees to provide updated information to the 
Transmission Owner when such information is available. 

 
(h) Wind Generating Facility Output Reduction; 

To protect the reliability of the Transmission System, a Generating Facility that is a 
wind plant shall be capable of reducing its generation output in increments of no more 
than fifty (50) MW in five (5) minute intervals.  The requirements may be met by using: 
(a) SCADA control of circuit breakers protecting wind farm collector distribution 
circuits, (b) automatic control of wind turbine power output, or (c) a combination of (a) 
and (b). 

 
(i) Facility Rating and Modeling Data; 

  Transmission Owner and Interconnection Customer agree to provide to each other all 
data and information in a manger consistent with the effective requirements of NERC 
reliability standards as amended or succeeded and as effective. 

 
(j) Operational Emergency and Construction Obligations; 

Transmission Provider shall promptly notify Transmission Owner of any notices or 
communications Transmission Provider receives from Interconnection Customer that 
would impact Transmission Owner.  If Transmission Provider delegates to 
Transmission Owner any of its operational, emergency and construction functions 
under this Agreement (such as those functions in Articles 5, 7, 9 and 13), 
Interconnection Customer shall respond to communications from Transmission Owner 
relating to those functions as if they were from Transmission Provider. 
 

5. Transmission Owner Conditions of Interconnection: 
 
 Transmission Owner will require the Interconnection Customer to construct the 

Interconnection Customer’s Interconnection Facilities in compliance with the latest 
revision of the ”Facility Connection Requirements”, available at: 

http://www.empiredistrict.com/CustomerService/Rates/Electric/Federal#6987 

Transmission Owner will also require that the Interconnection Customer be in compliance 
with all applicable criteria, guidelines, standards, requirements, regulations, and 
procedures issued by NERC, Transmission Provider, and FERC or their successor 
organizations. In addition, the Interconnection Customer is responsible to register their 
facility in accordance with any governing rules, including NERC’s Rules of Procedure, 
and thereafter, to comply with the requirements applicable to the functions for which the 
Generator registers, unless otherwise agreed to and permitted by the NERC Rules of 
Procedure or other NERC guidance.
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APPENDIX D TO GIA 

Security Arrangements Details 

Infrastructure security of Transmission System equipment and operations and control hardware 
and software is essential to ensure day-to-day Transmission System reliability and operational 
security.  FERC will expect all Transmission Providers, market participants, and Interconnection 
Customers interconnected to the Transmission System to comply with the recommendations 
offered by the President's Critical Infrastructure Protection Board and, eventually, best practice 
recommendations from the electric reliability authority.  All public utilities will be expected to 
meet basic standards for system infrastructure and operational security, including physical, 
operational, and cyber-security practices. 
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APPENDIX E TO GIA 

Commercial Operation Date 

April 20, 2021 

Tessie Kentner 
Managing Attorney 
Southwest Power Pool, 
Inc. 
201 Worthen Drive 
Little Rock, AR 72223-4936 

 
 

Tim Wilson 
Vice President of Electric Operations 
The Empire District Electric 
Company  
602 S. Joplin Avenue 
Joplin, MO 64801 

 
 

Re: Kings Point Wind, LLC (GEN-2017-060) 

Dear Ms. Kentner and Mr. Wilson: 

On April 20, 2021, Kings Point Wind, LLC has completed Trial Operation of 
referenced generation facility in the Interim Generator Interconnection Agreement dated 
October 28, 2020. This letter confirms that Kings Point Wind, LLC commenced Commercial 
Operation of the referenced generation facility, effective as of April 21, 2021. 

 

Thank you. 
 
Gregory S Sorensen 
Gregory S Sorensen (Apr 20, 2021 07:38 PDT) 

 

 Greg Sorenson 
Kings Point Wind, LLC 
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APPENDIX F TO GIA 

Addresses for Delivery of Notices And Billings 

Notices: 

Transmission Provider: 

Tessie Kentner 
Managing Attorney 
Southwest Power Pool, Inc. 
201 Worthen Drive 
Little Rock, AR 72223-4936 
Phone: 501-688-1782 
Email: tkentner@spp.org 

 
 Transmission Owner: 

 
Tim Wilson 
Vice President of Electric Operations 
The Empire District Electric Company 
602 S. Joplin Avenue 
Joplin, MO 64801 
Phone: 417-625-6512 
Email: Tim.Wilson@libertyutilities.com 
 

Interconnection Customer: 

Jennifer Tindale 
Chief Legal Officer 
Liberty Utilities Co. 
354 Davis Rd., Suite 100 
Oakville, Ontario, Canada L6J 2X1 
Email: Jennifer.Tindale@libertyutilities.com 

Billings and Payments: [Specify addresses for construction invoices, O&M invoices and 
settlement of ancillary services] 

Transmission Provider: 

Mitch Jackson 
Sr. Tariff Services Specialist 
Southwest Power Pool, Inc. 
201 Worthen Drive 
Little Rock, AR 72223-4936 
Phone: 501-614-3542 
Email: mjackson@spp.org 
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Transmission Owner: 
 

Tim Wilson 
Vice President of Electric Operations 
The Empire District Electric Company 
602 S. Joplin Avenue 
Joplin, MO 64801 
Phone: 417-625-6512 
Email: Tim.Wilson@libertyutilities.com 
 

Interconnection Customer: 

David Eaton 
Plant Director, Wind 
The Empire District Electric Company 
21133 Uphill Lane 
Asbury, MO 64832 
Email: David.Eaton@libertyutilities.com 

 
Alternative Forms of Delivery of Notices (telephone, facsimile or email): 

Transmission Provider: 

Tessie Kentner 
Managing Attorney 
Southwest Power Pool, Inc. 
201 Worthen Drive 
Little Rock, AR 72223-4936 
Phone: 501-688-1782 
Email: tkentner@spp.org 

 
 Transmission Owner: 
 

Tim Wilson 
Vice President of Electric Operations 
The Empire District Electric Company 
602 S. Joplin Avenue 
Joplin, MO 64801 
Phone: 417-625-6512 
Email: Tim.Wilson@libertyutilities.com 

 
Interconnection Customer: 

Jennifer Tindale 
Chief Legal Officer 
Liberty Utilities Co. 
354 Davis Rd., Suite 100 
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Oakville, Ontario, Canada L6J 2X1 
Email: Jennifer.Tindale@libertyutilities.com 

Operational Communications: [Identify contacts for operations] 
 

Transmission Provider: 
 

Bruce Rew 
Sr. Vice President, Operations 
Southwest Power Pool, Inc. 
201 Worthen Drive 
Little Rock, AR 72223-4936 
Phone: 501-614-3214 

 
Transmission Owner: 

 
Tim Wilson 
Vice President of Electric Operations 
The Empire District Electric Company 
602 S. Joplin Avenue 
Joplin, MO 64801 
Phone: 417-625-6512 
Email: Tim.Wilson@libertyutilities.com 

 
Interconnection Customer: 
 

David Eaton 
Plant Director, Wind 
The Empire District Electric Company 
21133 Uphill Lane 
Asbury, MO 64832 
Email: David.Eaton@libertyutilities.com 

 
Engineering Modeling Data: [Identify contacts for MOD-032] 

 
Transmission Provider: 

 
Engineering Modeling Department 
Southwest Power Pool, Inc. 
201 Worthen Drive 
Little Rock, AR 72223-4936 
Email: SPPEngineeringModeling@spp.org 

 
Interconnection Customer: 
 

David Eaton 
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Plant Director, Wind 
The Empire District Electric Company 
21133 Uphill Lane 
Asbury, MO 64832 
Email: David.Eaton@libertyutilities.com 
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APPENDIX G TO GIA 

Requirements Of Generators Relying On Newer Technologies 

 

  Appendix G sets forth requirements and provisions specific to a wind generating plant.  
All other requirements of this GIA continue to apply to wind generating plant interconnections.  
 

A. Technical Standards Applicable to a Wind Generating Plant  

 i. Low Voltage Ride-Through (LVRT) Capability 

 The following reactive power requirements apply only to a newly interconnecting wind 

generating plant that has executed a facilities study agreement as of September 21, 2016.  A wind 

generating plant to which this provision applies shall be able to remain online during voltage 

disturbances up to the time periods and associated voltage levels set forth in the standard below. 

The LVRT standard provides for a transition period standard and a post-transition period standard. 

 Transition Period LVRT Standard 

 The transition period standard applies to wind generating plants subject to FERC Order 

661 that have either: (i) interconnection agreements signed and filed with the Commission, filed 

with the Commission in unexecuted form, or filed with the Commission as non-conforming 

agreements between January 1, 2006 and December 31, 2006, with a scheduled in-service date no 

later than December 31, 2007, or (ii) wind generating turbines subject to a wind turbine 

procurement contract executed prior to December 31, 2005, for delivery through 2007. 

1. Wind generating plants are required to remain in-service during three-phase faults with 

normal clearing (which is a time period of approximately 4 – 9 cycles) and single line to 

ground faults with delayed clearing, and subsequent post-fault voltage recovery to prefault 

voltage unless clearing the fault effectively disconnects the generator from the system.  The 

clearing time requirement for a three-phase fault will be specific to the wind generating 

plant substation location, as determined by and documented by the transmission provider.  

The maximum clearing time the wind generating plant shall be required to withstand for a 

three-phase fault shall be 9 cycles at a voltage as low as 0.15 p.u., as measured at the high 

side of the wind generating plant step-up transformer (i.e. the transformer that steps the 

voltage up to the transmission interconnection voltage or “GSU”), after which, if the fault 

remains following the location-specific normal clearing time for three-phase faults, the wind 

generating plant may disconnect from the transmission system. 
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2. This requirement does not apply to faults that would occur between the wind generator 

terminals and the high side of the GSU or to faults that would result in a voltage lower than 

0.15 per unit on the high side of the GSU serving the facility. 

3. Wind generating plants may be tripped after the fault period if this action is intended as part 

of a special protection system. 

4. Wind generating plants may meet the LVRT requirements of this standard by the 

performance of the generators or by installing additional equipment (e.g., Static var 

Compensator, etc.) within the wind generating plant or by a combination of generator 

performance and additional equipment. 

5. Existing individual generator units that are, or have been, interconnected to the 

Transmission System at the same location at the effective date of the Appendix G LVRT 

Standard are exempt from meeting the Appendix G LVRT Standard for the remaining life 

of the existing generation equipment. Existing individual generator units that are replaced 

are required to meet the Appendix G LVRT Standard. 

Post-transition Period LVRT Standard 

All wind generating plants subject to FERC Order No. 661 and not covered by the transition period 

described above must meet the following requirements: 

1. Wind generating plants are required to remain in-service during three-phase faults with 

normal clearing (which is a time period of approximately 4 – 9 cycles) and single line to 

ground faults with delayed clearing, and subsequent post-fault voltage recovery to prefault 

voltage unless clearing the fault effectively disconnects the generator from the system.  The 

clearing time requirement for a three-phase fault will be specific to the wind generating 

plant substation location, as determined by and documented by the transmission provider.  

The maximum clearing time the wind generating plant shall be required to withstand for a 

three phase fault shall be 9 cycles after which, if the fault remains following the location-

specific normal clearing time for three-phase faults, the wind generating plant may 

disconnect from the transmission system.  A wind generating plant shall remain 

interconnected during such a fault on the transmission system for a voltage level as low as 

zero volts, as measured at the high voltage side of the wind GSU. 

2. This requirement does not apply to faults that would occur between the wind generator 

terminals and the high side of the GSU. 
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3. Wind generating plants may be tripped after the fault period if this action is intended as 

part of a special protection system. 

4. Wind generating plants may meet the LVRT requirements of this standard by the 

performance of the generators or by installing additional equipment (e.g., Static var 

Compensator) within the wind generating plant or by a combination of generator 

performance and additional equipment. 

5. Existing individual generator units that are, or have been, interconnected to the 

Transmission System at the same location at the effective date of the Appendix G LVRT 

Standard are exempt from meeting the Appendix G LVRT Standard for the remaining life 

of the existing generation equipment. Existing individual generator units that are replaced 

are required to meet the Appendix G LVRT Standard. 

 

  ii.    Power Factor Design Criteria (Reactive Power) 

A wind generating plant shall maintain a power factor within the range of 0.95 leading to 

0.95 lagging, measured at the Point of Interconnection as defined in this GIA, if the Transmission 

Provider’s System Impact Study shows that such a requirement is necessary to ensure safety or 

reliability.  The power factor range standard can be met by using, for example, power electronics 

designed to supply this level of reactive capability (taking into account any limitations due to 

voltage level, real power output, etc.) or fixed and switched capacitors if agreed to by the 

Transmission Provider, or a combination of the two.  The Interconnection Customer shall not 

disable power factor equipment while the wind plant is in operation.  Wind plants shall also be 

able to provide sufficient dynamic voltage support in lieu of the power system stabilizer and 

automatic voltage regulation at the generator excitation system if the System Impact Study shows 

this to be required for system safety or reliability. 

 

 iii. Supervisory Control and Data Acquisition (SCADA) Capability    

The wind plant shall provide SCADA capability to transmit data and receive instructions 

from the Transmission Provider to protect system reliability.  The Transmission Provider and the 

wind plant Interconnection Customer shall determine what SCADA information is essential for 

the proposed wind plant, taking into account the size of the plant and its characteristics, location, 
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and importance in maintaining generation resource adequacy and transmission system reliability 

in its area. 
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