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APPENDIX COLLOCATION 
 
1.0 SBC MISSOURI will provide caged, shared caged, common caged, cageless, and other physical collocation 

arrangements within its Eligible Structures, and where space is Legitimately Exhausted inside an Eligible 
Structure, SBC MISSOURI will provide adjacent space for on-site collocation, and interconnection facilities to 
access unbundled network elements through adjacent off-site collocation, for physical collocation as set forth 
in Section 2 of the Missouri Local Access Tariff entitled “Physical Collocation.” 

 
2.0 In addition, SBC MISSOURI will provide virtual collocation wherein SBC MISSOURI maintains and repairs 

the collocation equipment consistent with the terms of Section 3 of the Missouri Local Access Tariff entitled 
“Virtual Collocation.”  In CEVs, huts and cabinets where physical collocation space is not available, the 
Collocator may opt for virtual collocation where the Collocator maintains and repairs the virtually collocated 
equipment consistent with the terms of the Missouri Local Access Tariff.  SBC MISSOURI may, at its option, 
elect to offer this maintenance alternative in one or more of its central offices, and in one or more of its 
CEVs, huts and cabinets where physical collocation space is available consistent with the terms of the 
Missouri Local Access Tariff. 

 
3.0  CLEC shall be permitted, at its option, to place its own BDFB in its physical collocation space; however, SBC 

may reject such installation if the structural integrity of the collocated space is jeopardized. 
 
4.0 Tracking and Billing CLEC’s Power Usage 
 
4.1 CLEC represents and warrants that it at no time will draw more than 50% of the combined total capacity of 

the DC power leads (in amperes or “AMPs”) provided by SBC OKLAHOMA for a collocation arrangement 
(the combined total capacity being the aggregate capacity of both leads for that collocation arrangement, 
including all “A” AMPs and all “B” AMPs).  Based upon CLEC’s representation and warranty, SBC shall bill 
CLEC for DC collocation power consumption and HVAC as follows: 

 
(a) For DC collocation power consumption, a monthly recurring rate of $10.61 per AMP applied to fifty 

percent (50%) of the total capacity ordered and provisioned per the collocation application, and 
(b) For HVAC, a monthly recurring rate of $14.62 per 10 AMPs, applied to fifty percent (50%) of the total 

provided capacity. 
 

By way of example, where SBC MISSOURI has provisioned two (2) twenty (20) AMP DC power leads [for a 
combined total capacity of forty (40) AMPs], SBC shall bill the CLEC the monthly recurring DC Power 
Consumption charge of $10.61 per AMP for a total of twenty (20) AMPs (i.e., $212.20 per month), and SBC 
MISSOURI shall bill CLEC the monthly recurring HVAC charge of $14.621 per-each-ten (10) AMPs applied 
against twenty (20) AMPs (i.e., $29.24 per month). 

 
4.1.1 SBC MISSOURI has the right to periodically inspect and/or, using non-intrusive methods, to test the 

amount of DC power CLEC actually draws.  In the event CLEC is found to have breached the 
representation and warranty set forth in paragraph 4.1, the Parties shall resolve the issue using the 
dispute resolution procedures applicable to this Agreement. 
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5.0 COMPLETE SPACE DISCONTINUANCE, SPACE REASSIGNMENT, POWER REDUCTION AND 
INTERCONNECTION TERMINATION REDUCTION 

 
5.1 Complete Space Discontinuance 

 
 The Collocator may discontinue an existing Physical Collocation Arrangement which may include equipment, 

equipment bays, interconnection facilities (e.g., power, timing, grounding and interconnection cabling) and 
Collocator infrastructure installed  within its Physical Collocation space.  The Collocator is required to provide 
a complete and accurate Physical Collocation Application requesting to discontinue its existing Physical 
Collocation Arrangement.  The Collocator must complete the following activities within thirty (30) calendar 
days from the day the Physical Collocation application was submitted 

 
(A) Remove Collocator’s equipment bays (relay racks) from the Physical Collocation space, using a 

Company approved Tier 1 or Tier 2 vendor. 
(B) Remove Collocator’s equipment from the Physical Collocation space, using a Company approved 

Tier 1 or Tier 2 vendor; 
(C) Remove terminations at both ends of cable (e.g. power, timing, grounding, and interconnection) and 

cut cables up to the Company rack level.  Collocator must use a Company approved Tier 1 vendor 
for this procedure and that vendor must follow TP76300 guidelines for cutting and capping the 
cable at the rack level. 

(D) Remove Collocator’s entrance cable between the Physical Collocation Arrangement and the first 
manhole in accordance with the provisions of section 5.1.5, using a Company approved Tier 1 
vendor; 

(E) Remove Collocator’s miscellaneous items from within the Physical Collocation space, using an 
SBC approved Tier 1 or Tier 2 vendor. 

 
5.1.1 For complete space discontinuance, Collocator will not be responsible for repairing floor tile 

damaged during removal of relay racks and equipment, nor will Collocator be responsible for cable 
mining (removal).  Instead the company will perform those tasks.  Collocator will pay for those 
tasks, through rate elements listed in 5.5.1  

 
5.1.2 If the Collocator fails to complete the items identified in 5.1 within thirty (30) calendar days after 

discontinuance or termination of the physical collocation arrangement, the Company may complete 
those items and charge the Collocator for any and all claims, expenses, fees or other costs 
associated with any such completion by SBC, including any materials used and the time spent at 
the hourly rate for custom work.  This work will be performed at the Collocator’s risk and expense, 
and the Collocator will hold the Company harmless from the failure to return any equipment, 
property or other items. 

 
5.1.3 When discontinuance of the Physical Collocation Arrangement involves the removal of fiber 

entrance cable, the Collocator’s Company approved Tier 1 vendor is only responsible for physically 
removing entrance cables housed in conduits or inner-ducts and may do so only after the Company 
confirms that such removal can be accomplished without damaging or endangering other cables 
contained in a common duct or other equipment resigning in the Central Office. 
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5.2 Space Reassignment 
 

In lieu of submitting an application to discontinue a Physical Collocation Arrangement per section 5.1, the 
Collocator (“Exiting CLEC”) may reassign the Physical Collocation Arrangement to another CLEC (“CLEC 
Assignee”) subject to certain terms and conditions outlined below.  Any such reassignment of the Physical 
Collocation Arrangement may not occur without the written consent of the Company.  In order to request 
consent to assign a Physical Collocation Arrangement, either  the CLEC Assignee or Exiting CLEC may 
submit a Collocation Application on behalf of both the Exiting CLEC and CLEC Assignee, Space 
Reassignment  shall be subject to  the following terms and conditions: 

 
5.2.1 CLEC Assignee must, as of the date of submission of the Physical Collocation Application, have an 

approved ICA. 
 

5.2.2 Exiting CLEC will be liable to pay all nonrecurring and monthly recurring collocation charges on the 
Physical Collocation Arrangement to be reassigned until the date the Company turns over the 
Physical Collocation Arrangement to the CLEC Assignee.  Any disputed charges shall be subject to 
the dispute resolution provisions herein.  The Company’s obligation to turn over the Physical 
Collocation Arrangement shall not arise until all undisputed charges are paid.  CLEC Assignee’s 
obligation to pay monthly recurring charges for a Physical Collocation Arrangement will begin on 
the date the Company makes available the Physical Collocation Arrangement to the CLEC 
Assignee. 

 
5.2.3 An Exiting CLEC may not reassign Physical Collocation space in a central office where a waiting list 

exists for Physical Collocation space, unless all CLECs on the waiting list above the CLEC 
Assignee decline their position.  This prohibition does not apply in the case of an acquisition, 
merger or complete purchase of the Exiting CLEC’s assets.  

 
5.2.4 CLEC Assignee will defend and indemnify the Company from any losses, costs (including court 

costs), claims, damages (including fines, penalties, and criminal or civil judgments and 
settlements), injuries, liabilities and expenses (including attorneys' fees) if any other person, entity 
or regulatory authority challenges the reassignment of any Physical Collocation Arrangement(s) or 
otherwise claims a right to the space subject to the reassignment; 

 
5.2.5 CLEC Assignee or the Exiting CLEC shall submit one (1) complete and accurate application for 

each Physical Collocation Arrangement.  By submitting an application for a Physical Collocation 
Arrangement, CLEC Assignee represents warrants and agrees that it has obtained an executed 
sale or lease agreement for and holds proper title to all non-Company equipment and other items in 
or otherwise associated with each Physical Collocation Arrangement.  CLEC Assignee further 
agrees to indemnify and hold the Company harmless from any third-party claims involving 
allegations that CLEC Assignee does not hold proper title to such non-Company equipment and 
other items. 

 
5.2.6 The Company will respond to the Physical Collocation Application within ten (10) calendar days of 

submission of the completed application, including provision of a price quote.  CLEC Assignee must 
pay 100% of all non-recurring charges in the price quote before the Company begins to convert the 
Physical Collocation Arrangement being reassigned.  Once  CLEC Assignee has paid 100% of all 
such non-recurring charges, the Company shall finish the work to convert the space within thirty 
(30) calendar days. The Company and CLEC Assignee will coordinate all conversion work to insure 
that the end user customers of CLEC Assignee do not suffer disruptions of service. 
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5.2.7 CLEC Assignee may submit a security application for access to a Physical Collocation 
Arrangement simultaneously with the Physical Collocation Application.  If a completed security 
application is provided at the time the Collocation Application is filed, the security cards will be 
made available at the time that the collocation space is turned over.  If the security application is 
not provided at the time that the Collocation Application is filed, then CLEC Assignee may submit a 
security application for access at any time and the terms and conditions as provided in this 
Agreement will apply.  In no event will the security cards be provided to the CLEC Assignee before 
the assigned space is turned over. 

 
5.2.8 CLEC Assignee assumes each Physical Collocation Arrangement “as is” which means that the 

Company will make no changes to the Physical Collocation Arrangement, including no changes to 
power, interconnection and entrance facilities.  Any modifications to such Physical Collocation 
Arrangement by CLEC Assignee must be submitted via a separate augment application (or as 
otherwise provided by the applicable ICA).   

 
5.2.9 This section 5.2 does not affect any obligations arising outside of this Agreement. 

 
5.3 Power Reduction 
 

5.3.1 The Collocator may request to decrease the amount of existing power available to a Physical 
Collocation Arrangement. This can be done either by disconnecting and removing a power cable 
feed or by fusing down the amperage on a power cable feed.  If the Collocator desires to 
disconnect a power arrangement (A&B feed), the Collocator will be responsible for paying the costs 
to remove the A&B power cable feeds that make up the power arrangement. If the Collocator 
desires to reduce the amperage on a power cable feed, the Collocator will be responsible for paying 
the costs necessary to change the fuse that serves the A&B feeds at the Company power source.  
In either case, the Collocator must maintain a minimum amount of power on at least one power 
arrangement (A&B feed) to service their Physical Collocation Arrangement when submitting their 
power reduction request.  The Collocator shall submit an augment application in order to process 
this request.   

 
5.3.2 If the Collocator desires to only reduce the fuse capacity on an existing power arrangement (A&B 

feed) rather than disconnect and remove cable to an existing power arrangement, they may only 
reduce the fuse size to the lowest power amp increment offered in this Agreement.  Different 
minimum amp increments apply for power arrangements fed from either a Company BDFB or a 
Company Power Plant.  When the Collocator is requesting to reduce the fuse capacity only, the 
fees referenced in section 5.5.3 will apply.  When the Collocator has only one power arrangement 
(A&B feed) serving their Physical Collocation Arrangement, a fuse reduction is the only power 
reduction option available to the Collocator.  

 
5.3.3 When a power reduction request involves a fuse change only on a power arrangement serviced 

from the Company BDFB (i.e. power arrangements consisting of a 50 amp A feed and a 50 amp B 
feed and below) the Collocator must hire a Company approved power vendor to coordinate fuse 
changes at the Company BDFB.  Applicable fees referenced in section 5.5.4 will still apply.  When a 
power reduction request involves a fuse change on a power arrangement serviced from the 
Company Power Plant (i.e. power arrangements consisting of a 100 amp A feed and a 100 amp B 
feed and above), the Company shall coordinate the fuse changes at the Company Power Plant. 

 
5.3.4 When a power reduction request requires disconnecting and removing a power cable feed from 

either the Company’s BDFB or Power Plant, the Company will perform the power cable removal 
work above the rack level (cable mining).  Applicable fees referenced in section 5.5.3 will apply,  
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Within 30 days after submitting its power reduction request to disconnect and remove a power 
arrangement, the Collocator must perform the following activity. 

 
(A) Remove terminations at both ends of the power cable feed and cut cables up to the 

Company rack level.  Collocator must use a Company approved Tier 1 vendor for this 
procedure and that vendor must follow TP76300 guidelines for cutting and capping the 
cable at the rack level. 

 
5.3.5 When the Collocator has multiple power arrangement serving a Physical Collocation Arrangement 

(i.e., one power arrangement consisting of 50 amps on the A feed and 50 amps on the B feed and 
a second power arrangement consisting of 20 amps on the A feed and 20 amps on the B feed), the 
Collocator has the option of either fusing down the 50 amp power arrangement (A&B feed) or 
disconnecting and removing the power cable feed from the 50 amp power arrangement (A&B feed).  
If the Collocator chooses to disconnect and remove the power cable feed from a power 
arrangement (A&B feed), then the charges referenced in section 5.5.3 will apply.  If the Collocator 
has multiple power arrangements (A&B feed) where they can request both a fuse reduction and a 
power cable removal for one Physical Collocation Arrangement [i.e. reduce one power arrangement 
from 50 amps (A&B feed) to 20 amps (A&B feed) and remove the power cable from a second 
power arrangement from 50 amps (A&B feed) to 0 amps (A&B feed)], then the project management 
fee for power cable removal referenced in section 5.5.3 will apply in addition to the individual 
charges referenced in either section 5.5.3,  or 5.5.4 associated with the overall power reduction 
request.  

 
5.3.6 For any power reduction request (one which involves either a disconnect and removal, refusing 

only, or a combination of the two), the Collocator must submit an augment application for this 
request along with the appropriate application and project management fees referenced in section 
5.5.  The same augment intervals that are outlined in this Agreement for adding power will apply to 
power reduction requests. 

 
5.4 Interconnection Termination Reduction 
 

5.4.1 The Collocator may request a reduction of the existing amount of interconnection terminations that 
service a Physical Collocation Arrangement.  The Collocator shall submit an augment application in 
order to process this request.  The Collocator must maintain at least one minimum interconnection 
arrangement increment.  The same augment intervals that are outlined in this Agreement for adding 
interconnection terminations will apply to interconnection termination reductions. 

 
5.4.2 Interconnection termination reduction requests will always require the disconnection and removal of 

interconnection cable.  The Company will perform the interconnection cable removal work above 
the rack level (cable mining).  Applicable fees referenced in section 5.5.5 will apply,.  Within thirty 
(30) days after submitting its interconnection termination reduction request to disconnect and 
remove an interconnection arrangement from its Physical Collocation Arrangement, the Collocator 
must perform the following activity. 

 
(A) Remove terminations at both ends of the interconnection cable and cut cables up to the 

Company rack level.  Collocator must use a Company approved Tier 1 vendor for this 
procedure and that vendor must follow TP76300 guidelines for cutting and capping the 
cable at the rack level. 

 
5.5 Rate Element Descriptions 
 



APPENDIX COLLOCATION/SOUTHWESTERN BELL TELEPHONE, L.P. 
SBC MISSOURI/CLEC COALITION 

Page 6 of 17 
080305 

 

5.5.1 Rate Element Descriptions for Complete Space Discontinuance 
 

A. Application Fee – The charge assessed by the Company to process the Collocator’s 
application for Physical Collocation Arrangements. 

 
B. Project Management Fee – Complete Space Discontinuance – Reflects the Company’s 

labor costs to project manage the complete discontinuance of the Collocator’s space.  The 
labor costs include the Company engineering and real estate costs for planning design of 
floor tile restoration, interconnection, power and entrance cable removal, stenciling, floor 
plans, and DC power records. 

 
C. Remove Fiber Jumpers – Remove four fiber jumpers from the Fiber Troughing Duct.  

 
D. Remove Fiber Cables – Remove fiber cable sheaths (1-216 fibers) on dedicated fiber 

racking.  Typical material includes cable scrap boxes (see note 1 below), adjacent 
equipment protection material, waxed cable cord/twine, gray paint for removing plotter 
paper for Central Office drawings and transportation and taxes as appropriate. 

 
E. Remove VF/DS0 Cable – Remove cable sheaths totaling 100 pairs and each 100 pair 

connecting block from the MDF or IDF.  Typical material includes cable scrap boxes (see 
note 1 below), adjacent equipment protection material, heat shrink wrap, waxed cable 
cord/twine, gray paint for removing stenciling on frame, fire stop material, 8.5”x11” paper 
for engineering order, plotter paper for Central Office drawings and transportation and 
taxes as appropriate. 

 
F. Remove DS1 Cable – Remove two sheaths, on transmit and one receive, comprising of a 

total of 28 DS1 circuits to an existing DSX1 panel. Typical material includes cable scrap 
boxes (see note 1 below), adjacent equipment protection material, heat shrink wrap, 
waxed cable cord/twine, blank labels for DSX shelf, 8.5”x11” paper for engineering job 
order, yellow job wallet, plotter paper for Central Office drawings and transportation and 
taxes as appropriate. 

 
G. Remove DS3 Cable (Coax) – Remove two coax cables per DS3 circuit to an existing 

DSX3 panel. Typical material includes cable scrap boxes (see note 1 below), adjacent 
equipment protection material, heat shrink wrap, waxed cable cord/twine, fire stop 
material, blank labels for DSX shelf, 8.5”x11” paper for engineering order, yellow job 
wallet, plotter paper for Central Office drawings and transportation and taxes as 
appropriate. 

 
H. Remove Timing Cable – Remove a single timing lead (P7 wire). Typical material includes 

cable scrap boxes (see note 1 below), adjacent equipment protection material, CO timing 
book sheet, 8.5”x11” paper for engineering order, yellow job wallet, plotter paper for 
Central Office drawings and transportation and taxes as appropriate. 

 
I. Remove Power Cable – Distribution from the Company BDFB (60 amp A feed and 60 amp 

B feed & below power arrangements) – Remove 4 power cables, including fuses and fuse 
panel.  Removal activity also requires all costs associated with the power cable removal, 
packing and shipping, removing stenciling from BDFB, and updating documents as 
required. 
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J. Remove Power Cable – Distribution from the Company Power Board (100 amp A feed and 
100 amp B feed & above) – Remove 750 MCM cable (4 runs @ 180 feet), and remove 
and junk fuses and power panel.  Removal activity also requires cable scrap boxes (see 
note 1 below), adjacent equipment protection material, heat shrink wrap, waxed cable 
cord/twine, gray paint for removing stenciling on Power Board, fire stop material, blank 
labels for BDFB, yellow job wallet, 8.5”x11” paper for engineering order, plotter paper for 
Central Office drawings and transportation and taxes as appropriate.   

 
K. Remove Cage Grounding Material – Remove collocation cage grounding lead and ground 

bar. Typical material includes cable scrap boxes (see note 1 below), adjacent equipment 
protection material, heat shrink wrap, waxed cable cord/twine, yellow job wallet, 8.5”x11” 
paper for engineering order, plotter paper for Central Office drawings and transportation 
and taxes as appropriate. 

 
L. Remove Fiber Entrance Cable – Remove fiber entrance cable from 1st manhole closest to 

the Central Office through cable vault to its endpoint termination in the collocation space 
(average 300’ of cable).  Removal activity also requires infrastructure maps and records, 
engineering work order, pump/ventilate manhole, safety inspection and removal of safety 
hazards, fire stops, and mechanized cable pulling tools.   

 
M. Restore Floor Tile - Standard Bay - Remove floor tile & Drive Anchors Flush with Floor 

Slab, install 547 Floor Patch, apply floor adhesive, and install Vinyl Composite Floor Tile 
(VCT). Clean & Wax Floor Tile, abatement of asbestos containing Floor Tile, and Air 
Monitoring for Abatement.  

 
N. Restore Floor Tile – Non-Standard Bay - Remove floor tile & Drive Anchors Flush with 

Floor Slab, install 547 Floor Patch, apply floor adhesive, and install Vinyl Composite Floor 
Tile (VCT). Clean & Wax Floor Tile, abatement of asbestos containing Floor Tile, and Air 
Monitoring for Abatement. 

 
5.5.3 Rate Element Descriptions for Space Reassignment 

 
A. Application Fee – The charge assessed by the Company to process the Collocator’s 

application for Physical Collocation Arrangements. 
 

B. Project Management Fee – Space Reassignment/Restenciling  - This fee applies to Space 
Reassignment request when a “CLEC Assignee” chooses to assign the rights to a 
Physical Collocation Arrangement from an “Exiting CLEC.”  The charge reflects the 
Company’s labor costs to project manage the changes/removals and update Central 
Office inventory/provisioning records, stenciling, floor plans, and DC power records 
associated with serving the Physical Collocation Arrangement. 

 
C. Restencil DS0/DSL Block – The charge to remove/change stenciling on MDF or IDF per 

100 pair blocks.  
 

D. Restencil DS1 Block– The charge to remove/change stenciling on DSX1 panel per 28 
DS1s. 

 
E. Restencil DS3 Block – The charge to remove/change stenciling on DSX3 panel per DS3. 
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F. Restencil Fiber Cable Block - The charge to remove/change stenciling on FDF per 12 pair 
cable. 

 
G. Restencil Fiber Jumper Block - The charge to remove/change stenciling on FDF per 4 

fiber jumpers. 
 

H. Restencil Power – The charge to remove/change stenciling on power source and tag 
power cables per 1-4 fuses. 

 
I. Restencil Timing – The charge to remove/change stenciling on timing source and tag 

timing cables per two cable feeds. 
 

J. Timing Record Book Update – The charge to update timing records when 
changes/removals occur.  

 
K. Interconnection Records Update – The charge to update interconnection records when 

changes/removals occur. 
 

L. Power Records Update – The charge to update power records when changes/removals 
occur. 

 
M. Vendor Engineering – The labor costs for the Company Vendor to write the specifications 

to perform the restenciling job including travel time and site visit. 
 

5.5.4 Rate Element Descriptions for Power Reduction (cable removal) 
 

A. Application Fee – The charge assessed by the Company to process the Collocator’s 
application for Physical Collocation Arrangements. 

 
B. Project Management Fee – Power Reduction (cable removal) - Reflects the Company’s 

labor costs to manage the removal of the individual Collocator’s power cable facilities used 
for or associated with serving the Physical Collocation Arrangement.   

 
C. Remove Power Cable – Distribution from the Company BDFB (50 amp A feed and 50 amp 

B feed and below power arrangements) – Remove 4 power cables, including fuses and 
fuse panel.  Removal activity also requires all costs associated with the power cable 
removal, packing and shipping, removing stenciling from BDFB, and updating documents 
as required.  

 
D. Remove Power Cable – Distribution from the Company Power Board (100 amp A feed and 

100 amp B feed and above) – Remove 4 power cables, including fuses and fuse panel.  
Removal activity also requires all costs associated with the power cable removal, packing 
and shipping, removing stenciling from Power Board, and updating documents as 
required.  

 
5.5.4 Rate Element Descriptions for Power Reduction (refusing only) 

 
A. Application Fee – The charge assessed by the Company to process the Collocator’s 

application for Physical Collocation Arrangements. 
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B. Project Management Fee – Power Re-Fusing Only at the Company BDFB (50 amp A feed 
and 50 amp B feed & below power arrangements) - Reflects the Company’s labor costs to 
project manage the change of the power re-fusing change on the Collocator’s power 
services associated with serving the Physical Collocation Arrangement when power fuses 
are being reduced at the Company BDFB.  This fee is applicable when the Collocator is 
coordinating the fuse reduction at the Company BDFB. 

 
C. Project Management Fee – Power Re-Fusing Only at the Company Power Board (100 

amp A feed and 100 amp B feed & above power arrangements) - Reflects the Company’s 
labor costs to project manage the change of the individual Collocator’s power services 
associated with serving the Physical Collocation Arrangement when power fuses are being 
reduced at the Company Power Board.  This fee is applicable when the Company is 
coordinating the fuse reduction at the Company Power Board. 

 
D. Power Fuse Reductions on the Company BDFB (50 amp A feed and 50 amp B feed & 

below power  arrangements) – The charge for the Company to tag cables and update 
Central Office power records associated with the fuse change on the Company BDFB per 
1-4 fuses.  This fee applies when the Collocator performs the fuse change at the BDFB. 

 
E. Power Fuse Reductions on the Company Power Board (100 amp A feed and 100 amp B 

feed & above power arrangements) - The charge for the Company to change the fuse at 
the Company power board, tag cables and update Central Office power records 
associated with fuse change on the Company Power Board per 1-4 fuses. 

 
5.5.7 Rate Element Descriptions for Interconnection Termination Reduction  

 
A. Application Fee – The charge assessed by the Company to process the Collocator’s 

application for Physical Collocation Arrangements. 
 

B. Project Management Fee – Interconnection Termination Reduction – The charge reflects 
the Company’s labor costs to project manage the removal of the interconnection cabling 
and update the interconnection block stenciling, Central Office and inventory/provisioning 
records associated with serving the Physical Collocation Arrangement. 

 
C. Remove VF/DS0 Cable – Remove cable sheaths totaling 100 pairs and each 100 pair 

connecting block from the Company Main Distribution Frame to the Physical Colloction 
Arrangement. 

 
D. Remove DS1 Cable – Remove two sheaths, on transmit and one receive, comprising of a 

total of 28 DS1 circuits to an existing DSX1 panel. Typical material includes cable scrap 
boxes (see note 1 below), adjacent equipment protection material, heat shrink wrap, 
waxed cable cord/twine, blank labels for DSX shelf, 8.5”x11” paper for engineering job 
order, yellow job wallet, plotter paper for Central Office drawings and transportation and 
taxes as appropriate. 

 
E. Remove DS3 Cable (Coax) – Remove two coax cables per DS3 circuit to an existing 

DSX3 panel. Typical material includes cable scrap boxes (see note 1 below), adjacent 
equipment protection material, heat shrink wrap, waxed cable cord/twine, fire stop 
material, blank labels for DSX shelf, 8.5”x11” paper for engineering order, yellow job 
wallet, plotter paper for Central Office drawings and transportation and taxes as 
appropriate. 
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F. Remove Fiber Cables – Remove fiber cable sheaths (1-216 fibers) on dedicated fiber 

racking.  Typical material includes cable scrap boxes (see note 1 below), adjacent 
equipment protection material, waxed cable cord/twine, gray paint for removing plotter 
paper for Central Office drawings and transportation and taxes as appropriate. 

 
G. Remove Fiber Jumpers - Remove four fiber jumpers from the Fiber Troughing Duct. 

 
Note 1 for Material: Cable scrap boxes are designed for cable cut into 3 foot lengths.  This box is capable of 
handling 1000 pounds of weight, supporting forklift forks or floor jack lifts, moisture resistant, puncture resistant, and 
designed to be loaded into railroad cars for shipping. 

 
 
6.0 COMPLETE SPACE DISCONTINUANCE, SPACE REASSIGNMENT, POWER REDUCTION AND 

INTERCONNECTION TERMINATION REDUCTION 
 

This section provides rates, terms and conditions for Complete Space Discontinuance, Space 
Reassignment, Power Reduction and Interconnection Termination Reduction for Virtual Collocation. 

 
6.1 Complete Space Discontinuance 
 

The Collocator may discontinue an existing Virtual Collocation which may include bay space and 
interconnection facilities (e.g. power, timing, grounding, and interconnection) terminating in the Virtual 
Collocation Arrangement.  The Collocator is required to provide a complete and accurate Virtual Collocation 
Application requesting to discontinue the Virtual Collocation Arrangement.  The Collocator must complete 
the following activities within thirty (30) calendar days from the day the Virtual Collocation application was 
submitted: 

 
(A) Remove Collocator’s equipment from the Virtual Collocation Arrangement using a Company 

approved Tier 1 or Tier 2 vendor 
(B) Remove terminations at both ends of cable (e.g., power, timing, grounding, and interconnection) 

and cut cables up to the Company rack level.  Collocator must use a Company approved Tier 1 
vendor for this procedure and that vendor must follow TP76300 guidelines for cutting and capping 
the cable at the rack level. 

 
(C) Remove Collocator’s entrance cable between the Virtual Collocation Arrangement and the first 

manhole in accordance with the provisions of this Agreement. 
 
(D) Remove Collocator’s miscellaneous items from the Virtual Collocation Arrangement, using a 

Company approved Tier 1 or Tier 2 vendor. 
 

6.1.1 For complete space discontinuance of a Virtual Collocation Arrangement, the Collocator will not be 
responsible for cable mining (removal).  Instead the Company will perform those tasks.  Collocator 
will pay for those tasks through rate elements listed in 6.5.1 

 
6.1.2 If the Collocator fails to complete the items identified in 6.1 within thirty (30) calendar days after 

discontinuance of termination of the Virtual Collocation Arrangement, the Company may complete 
those items and charge the Collocator for any and all claims, expenses, fees or other costs 
associated with any such completion by the Company, including any materials used and the time 
spent at the hourly rate for custom work.  This work will be performed at the Collocator’s risk and 
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expense, and the Collocator will hold the Company harmless from the failure to return any 
equipment, property or other items. 

 
6.1.3 When discontinuance of the Virtual Collocation Arrangement involves the removal of fiber entrance 

cable, the Collocator’s Company approved Tier 1 vendor is responsible for physically removing 
entrance cables housed in conduits or inner-ducts and may do so only after the Company confirms 
that such removal can be accomplished without damaging or endangering other cables contained in 
a common duct or other equipment residing in the Central Office. 

 
6.2 Space Reassignment 
 

In lieu of submitting an application request to discontinue a Virtual Collocation Arrangement section 6.1, the 
Collocator (“Exiting CLEC”) may reassign the Virtual Collocation Arrangement to another CLEC (“CLEC 
Assignee”) subject to certain terms and conditions outlined below.  Any such reassignment of the Virtual 
Collocation Arrangement may not occur without the written consent of the Company.  In order to request 
consent to reassign a Virtual Collocation Arrangement, either the CLEC Assignee or Exiting CLEC may 
submit a Virtual Collocation Application on behalf of both the Exiting CLEC and CLEC Assignee.  Space 
Reassignment shall be subject to the following terms and conditions: 

 
6.2.1 CLEC Assignee must, as of the date of submission of the Virtual Collocation Application have an 

approved ICA or an effective interim ICA. 
 

6.2.2 Exiting CLEC will be liable to pay all nonrecurring and monthly recurring collocation charges on 
each Virtual Collocation Arrangement to be reassigned until the date the Company turns over the 
Virtual Collocation Arrangement to the CLEC Assignee.  The Company’s obligation to turn over the 
Virtual Collocation Arrangement shall not arise until all such charges are paid. 

 
6.2.3 An Exiting CLEC may not reassign Virtual Collocation space in a central office where a collocation 

waiting list exists for Virtual Collocation, unless all CLECs on the waiting list above the CLEC 
Assignee decline their position.  This prohibition does not apply in the case of an acquisition, 
merger, or complete purchase of the Exiting CLEC’s assets. 

 
6.2.4 CLEC Assignee will defend and indemnify the Company from any losses, costs (including court 

costs), claims, damages (including fines, penalties, and criminal or civil judgments and 
settlements), injuries, liabilities and expenses (including attorneys’ fees) if any other person, entity 
or regulatory authority challenges the assignment of any Virtual Collocation Arrangement(s) or 
otherwise claims a right to the space subject to the assignment. 

 
6.2.5 CLEC Assignee or the Exiting CLEC shall submit one (1) complete and accurate application for 

each Virtual Collocation Arrangement.  By submitting an application for a Virtual Collocation 
Arrangement, CLEC Assignee represents, warrants and agrees that it has obtained an executed 
sale or lease agreement for, and holds proper title to all non-Company equipment and other items 
in or otherwise associated with each Virtual Collocation Arrangement.  CLEC Assignee further 
agrees to indemnify and hold the Company harmless from any third-part claims involving 
allegations that CLEC Assignee does not hold proper title to such non-Company equipment and 
other items. 

 
6.2.6 The company will respond to the Virtual Collocation Application within ten (10) calendar days of 

submission of the completed application, including provision of a price quote.  Collocator Assignee 
must pay 100% of all non-recurring charges in the price quote before the Company begins to 
convert the Virtual Collocation Arrangement being reassigned.  Once CLEC Assignee has paid 
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100% of all such non-recurring charges, the Company shall finish the work to convert the space 
within thirty (30) calendar days.  The Company and CLEC Assignee will coordinate all conversion 
work to insure that the end-user customers of CLEC Assignee do not suffer disruptions of service.  
Such non-recurring charges will include some or all of the following:  an application fee, project 
management fee, and all applicable restenciling fees reference in sections 6.5.2 and 6.6.2. 

 
6.2.7 CLEC Assignee assumes each Virtual Collocation Arrangement “as is” which means that the 

Company will make no changes to the Virtual Collocation Arrangement, including no changes to 
power, interconnection and entrance facilities.  Any modifications to such Virtual Collocation 
Arrangement must be submitted via a separate augment application (or as otherwise provided by 
the applicable ICA). 

 
6.2.8 This section 6.2 does not affect any obligations arising outside of this Collocation Agreement. 

 
6.3 Power Reduction 
 

6.3.1 The Collocator may request to decrease the amount of existing power available to a Virtual 
Collocation Arrangement. 

 
6.3.2 This can be done either by disconnecting and removing a power cable feed or by fusing down the 

amperage on a power cable feed.  If the Collocator desires to disconnect a power arrangement (A 
and B feed), the Collocator will be responsible for paying the costs to remove the A and B power 
cable feeds that make up the power arrangement.  If the Collocator desires to reduce the amperage 
on a power cable feed, the Collocator will be responsible for paying the costs necessary to change 
the fuses that serve the A and B feeds at the Company Battery Distribution Fuse Bay (BDFB).  In 
either case, the Collocator must maintain a minimum amount of power on at least one power 
arrangement (A and B feed) to service their Virtual Collocation Arrangement when submitting their 
power reduction request.  The Collocator shall submit an augment application in order to process 
this request. 

 
6.3.3 If the Collocator desires to only reduce the fuse capacity on an existing power arrangement (A and 

B feed) rather than disconnect and remove cable to an existing power arrangement, Collocator may 
only reduce the fuse size to the lowest power amp increment offered in this Agreement .  When the 
Collocator is requesting to reduce the fuse capacity only, the fees referenced in section 6.5.4 will 
apply.  When the Collocator has only one power arrangement (A and B feed) serving their Virtual 
Collocation Arrangement, a fuse reduction is the only power reduction option available to the 
Collocator. 

 
6.3.4 When a power reduction request involves a fuse change only on a power arrangement serviced 

from the Company BDFB (i.e. power arrangement consisting of a 50 amp A feed and a 50 amp B 
feed and below), the Collocator must hire a Company approved power vendor to coordinate fuse 
changes at the Company BDFB.  Applicable fees referenced in section 6.5.4 will still apply. 

 
6.3.5 When a power reduction request requires disconnecting and removing a power cable feed from the 

Company’s BDFB, the Company will perform the power cable removal work above the rack level 
(cable mining).  Applicable fees referenced in Section 6.5.3 will apply.  Within thirty (30) days after 
submitting its power reduction request to disconnect and remove a power arrangement, the 
Collocator must perform the following activity: 

 
(A) Remove terminations at both ends of the power cable feed and cut cables up to the 

Company rack level.  Collocator must use a Company approved Tier 1 vendor for this 
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procedure and that vendor must follow TP76300 guidelines for cutting and capping the 
cable at the rack level. 

 
6.3.6 When the Collocator has multiple power arrangements serving a Virtual Collocation Arrangement 

(i.e., one power arrangement consisting of 50 amps on the A feed and 50 amps on the B feed and 
a second power arrangement consisting of 20 amps on the A feed and 20 amps on the B feed), the 
Collocator has the option of either fusing down the 50 amp power arrangement (A and B feed) or 
disconnecting and removing the power cable feed from the 50 amp power arrangement (A and B 
feed).  If the Collocator chooses to disconnect and remove the power cable feed from a power 
arrangement (A and B feed), then the charges referenced in section 6.5.3 will apply.  If the 
Collocator has multiple power arrangements (A and B feed) where they can request both a fuse 
reduction and a power cable removal for one Virtual Collocation Arrangement [i.e. reduce one 
power arrangement from 50 amps (A and B feed) to 20 amps (A and B feed) and remove the power 
cable from a second power arrangement from 50 amps (A and B feed) to 0 amps (A and B feed)], 
then the project management fee for power cable removal referenced in section 6.5.3 will apply in 
addition to the individual charges referenced in either section 6.5.3 or 6.5.4 associated with the 
overall power reduction request. 

 
6.3.7 For any power reduction request (one which involves either a disconnect and removal, refusing 

only, or a combination of the two, the Collocator must submit an augment application for this 
request along with the appropriate application and project management fees referenced in section 
6.5.  The same augment intervals that are outlined in this Agreement for adding power will apply to 
power reduction requests. 

 
6.4 Interconnection Termination Reduction 
 

6.4.1 The Collocator may request a reduction of the existing amount of interconnection terminations that 
service a Virtual Collocation Arrangement.  The Collocator shall submit an augment application in 
order to process this request.  The Collocator must maintain at least one of the following minimum 
required interconnection arrangement authorized in Section 3.13.1.  The same augment intervals 
that are outlined in this Agreement for adding interconnection terminations will apply to 
interconnection termination reductions. 

 
6.4.2 Interconnection termination reduction requests will also require the disconnection and removal of 

interconnection cable.  The Company will perform the interconnection cable removal work above 
the rack level (cable mining).  Applicable fees referenced in section 6.5.5 will apply.  Within thirty 
(30) days after submitting its interconnection termination reduction request to disconnect and 
remove an interconnection arrangement from its Virtual Colloction Arrangement, the Collocator 
must perform the following activity: 

 
(A) Remove terminations at both ends of the interconnection cable and cut cables up to the 

Company rack level.  Collocator must use a Company approved Tier 1 vendor for this 
procedure and that vendor must follow TP76300 guidelines for cutting and capping the 
cable at the rack level. 

 
6.5 Rate Element Descriptions 
 

6.5.1 Complete Space Discontinuance 
 

(A) Application Fee – The charge assessed by the Company to process the Collocator’s 
application for Virtual Collocation Arrangements. 
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(B) Project Management Fee – Complete Space Discontinuance – Reflects the Company’s 

labor costs to project manage the complete discontinuance of the CLEC’s Virtual 
Collocation Arrangement.  The labor costs include the Company engineering for planning 
design of space restoration, equipment removal, interconnection, power and entrance 
cable removal, stenciling, floor plans, and DC power records.   

 
(C) Remove Fiber Jumpers – Remove four fiber jumpers from the Fiber Troughing Duct. 

 
(D) Remove Fiber Cables – Remove fiber cable sheaths (1-216 fibers) on dedicated fiber 

racking.  Typical material includes cable scrap boxes (see note 1 below), adjacent 
equipment protection material, waxed cable cord/twine, gray paint for removing plotter 
paper for Central Office drawings and transportation and taxes as appropriate. 

 
(E) Remove VF/DS0 Cable – Remove cable sheaths totaling 100 pairs and each 100 pair 

connecting block from the MDF or IDF.  Typical material includes cable scrap boxes (see 
note 1 below), adjacent equipment protection material, heat shrink wrap, waxed cable 
cord/twine, gray paint for removing stenciling on frame, fire stop material, 8.5”x11” paper 
for engineering order, plotter paper for Central Office drawings and transportation and 
taxes as appropriate. 

 
(F) Remove DS1 Cable – Remove two sheaths, on transmit and one receive, comprising of a 

total of 28 DS1 circuits to an existing DSX1 panel.  Typical material includes cable scrap 
boxes (see note 1 below), adjacent equipment protection material, heat shrink wrap, 
waxed cable cord/twine, blank labels for DSX shelf, 8.5”x11” paper for engineering job 
order, yellow job wallet, plotter paper for Central Office drawings and transportation and 
taxes as appropriate. 

 
(G) Remove DS3 Cable (Coax) – Remove two coax cables per DS3 circuit to an existing 

DSX3 panel.  Typical material includes cable scrap boxes (see note 1 below), adjacent 
equipment protection material, heat shrink wrap, waxed cable cord/twine, fire stop 
material, blank labels for DSX shelf, 8.5”x11” paper for engineering order, yellow job 
wallet, plotter paper for Central Office drawings and transportation and taxes as 
appropriate. 

 
(H) Remove Timing Cable – Remove a single timing lead (P7 wire). Typical material includes 

cable scrap boxes (see note 1 below), adjacent equipment protection material, CO timing 
book sheet, 8.5”x11” paper for engineering order, yellow job wallet, plotter paper for 
Central Office drawings and transportation and taxes as appropriate. 

 
(I) Remove Power Cable – Distribution from the Company BDFB (60 amp A feed and 60 amp 

B feed and below power arrangements) – Remove 4 power cables, including fuses and 
fuse panel. Removal activity also requires all costs associated with the power cable 
removal, packing and shipping, removing stenciling from BDFB, and updating documents 
as required. 

 
(J) Remove Fiber Entrance Cable – Remove fiber entrance cable from 1st manhole closest to 

the Central Office through cable vault to its endpoint termination in the collocation space 
(average 300’ of cable).  Removal activity also requires infrastructure maps and records, 
engineering work order, pump/ventilate manhole, safety inspection and removal of safety 
hazards, fire stops, and mechanized cable pulling tools. 
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6.5.2 Space Reassignment 

 
(A) Application Fee – The charge assessed by the Company to process the Collocator’s 

application for Virtual Collocation Arrangements. 
 

(B) Project Management Fee – Space Assignment - This fee applies to Space Assignment 
request when a “Collocator Assignee” chooses to assign the rights to a Virtual Collocation 
Arrangement from an “Exiting Collocator.”  The charge reflects the Company’s labor costs 
to project manage the changes/removals and update Central Office inventory/provisioning 
records, stenciling, floor plans, and DC power records associated with serving the Virtual 
Collocation Arrangement. 

 
(C) Restencil DS0/DSL Block – The charge to remove/change stenciling on MDF or IDF per 

100 pair blocks. 
 

(D) Restencil DS1 Block– The charge to remove/change stenciling on DSX1 panel per 28 
DS1s. 

 
(E) Restencil DS3 Block – The charge to remove/change stenciling on DSX3 panel per DS3. 

 
(F) Restencil Fiber Cable Block - The charge to remove/change stenciling on FDF per 12 pair 

cable. 
 

(G) Restencil Fiber Jumper Block - The charge to remove/change stenciling on FDF per 4 
fiber jumpers. 

 
(H) Restencil Power – The charge to remove/change stenciling on power source and tag 

power cables per 1-4 fuses. 
 

(I) Restencil Timing – The charge to remove/change stenciling on timing source and tag 
timing cables per two cable feeds. 

 
(J) Timing Record Book Update – The charge to update timing records when 

changes/removals occur. 
 

(K) Interconnection Records Update – The charge to update interconnection records when 
changes/removals occur. 

 
(L) Power Records Update – The charge to update power records when changes/removals 

occur. 
 

(M) Vendor Engineering – The labor costs for the Company vendor to write the specifications 
to perform the restenciling job including travel time and site visit. 

 
6.5.3 Power Reduction (cable removal) 

 
(A) Application Fee – The charge assessed by the Company to process the Collocator’s 

application for Physical Collocation Arrangements. 
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(B) Project Management Fee – Power Reduction (cable removal) - Reflects the Company’s 
labor costs to manage the removal of the individual Collocator’s power cable facilities used 
for or associated with serving the Virtual Collocation Arrangement.   

 
(C) Remove Power Cable – Distribution from the Company BDFB (50 amp A feed and 50 amp 

B feed and below power arrangements) – Remove 4 power cables, including fuses and 
fuse panel. Removal activity also requires all costs associated with the power cable 
removal, packing and shipping, removing stenciling from BDFB, and updating documents 
as required. 

 
6.5.4 Power Reduction (refusing only) 

 
(A) Application Fee – The charge assessed by the Company to process the Collocator’s 

application for Physical Collocation Arrangements. 
 

(B) Project Management Fee – Power Re-Fusing Only at the Company BDFB (50 amp A feed 
and 50 amp B feed and below power arrangements) - Reflects the Company’s labor costs 
to project manage the change of the power re-fusing change on the Collocator’s power 
services associated with serving the Physical Collocation Arrangement when power fuses 
are being reduced at the Company BDFB.  This fee is applicable when the Collocator is 
coordinating the fuse reduction at the Company BDFB. 

 
(C) Power Fuse Reductions on the Company BDFB (50 amp A feed and 50 amp B feed and 

below power arrangements) – The charge for the Company to tag cables and update 
Central Office power records associated with the fuse change on the Company BDFB per 
1-4 fuses.  This fee applies when the Collocator performs the fuse change at the BDFB. 

 
6.5.7 Interconnection Termination Reduction 

 
(A) Application Fee – The charge assessed by the Company to process the Collocator’s 

application for Virtual Collocation Arrangements. 
 

(B) Project Management Fee – Interconnection Termination Reduction – The charge reflects 
the Company’s labor costs to project manage the changes/removals and update the 
interconnection block stenciling, Central Office and inventory/provisioning records 
associated with serving the Virtual Collocation Arrangement. 

 
(C) Remove VF/DS0 Cable – Remove cable sheaths totaling 100 pairs and each 100 pair 

connecting block from the Company Main Distribution Frame to the Virtual Collocation 
Arrangement. 

 
(D) Remove DS1 Cable – Remove two sheaths, on transmit and one receive, comprising of a 

total of 28 DS1 circuits to an existing DSX1 panel. Typical material includes cable scrap 
boxes (see note 1 below), adjacent equipment protection material, heat shrink wrap, 
waxed cable cord/twine, blank labels for DSX shelf, 8.5”x11” paper for engineering job 
order, yellow job wallet, plotter paper for Central Office drawings and transportation and 
taxes as appropriate. 

 
 (E) Remove DS3 Cable (Coax) – Remove two coax cables per DS3 circuit to an existing 

DSX3 panel. Typical material includes cable scrap boxes (see note 1 below), adjacent 
equipment protection material, heat shrink wrap, waxed cable cord/twine, fire stop 
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material, blank labels for DSX shelf, 8.5”x11” paper for engineering order, yellow job 
wallet, plotter paper for Central Office drawings and transportation and taxes as 
appropriate. 

 
(F) Remove Fiber Cables – Remove fiber cable sheaths (1-216 fibers) on dedicated fiber 

racking.  Typical material includes cable scrap boxes (see note 1 below), adjacent 
equipment protection material, waxed cable cord/twine, gray paint for removing plotter 
paper for Central Office drawings and transportation and taxes as appropriate. 

 
(G) Remove Fiber Jumpers - Remove four fiber jumpers from the Fiber Troughing Duct. 

 
 
Note 1 for Material:  Cable scrap boxes are designed for cable cut into 3 foot lengths.  This box is capable of handling 
1000 pounds of weight, supporting forklift forks or floor jack lifts, moisture resistant, puncture resistant, and designed 
to be loaded into railroad cars for shipping. 
 


