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APPENDIX COLLOCATION 
 
1.0 SBC MISSOURI will provide caged, shared caged, common caged, cageless, and other physical 

collocation arrangements within its Eligible Structures, and where space is Legitimately Exhausted 
inside an Eligible Structure, SBC MISSOURI will provide adjacent space for on-site collocation, and 
interconnection facilities to access unbundled network elements through adjacent off-site 
collocation, for physical collocation as set forth in Section 2 of the Missouri Local Access Tariff 
entitled “Physical Collocation.” 

 
2.0 In addition, SBC MISSOURI will provide virtual collocation wherein SBC MISSOURI maintains and 

repairs the collocation equipment consistent with the terms of Section 3 of the Missouri Local 
Access Tariff entitled “Virtual Collocation.”  In CEVs, huts and cabinets where physical collocation 
space is not available, the Collocator may opt for virtual collocation where the Collocator maintains 
and repairs the virtually collocated equipment consistent with the terms of the Missouri Local 
Access Tariff.  SBC MISSOURI may, at its option, elect to offer this maintenance alternative in one 
or more of its central offices, and in one or more of its CEVs, huts and cabinets where physical 
collocation space is available consistent with the terms of the Missouri Local Access Tariff. 

 
3.0  CLEC shall be permitted, at its option, to place its own BDFB in its physical collocation space; 

however, SBC may reject such installation if the structural integrity of the collocated space is 
jeopardized. 

 
4.0 TRACKING AND BILLING CLEC’S POWER USAGE 
 
4.1 CLEC represents and warrants that it at no time will draw more than 50% of the combined total 

capacity of the DC power leads (in amperes or “AMPs”) provided by SBC OKLAHOMA for a 
collocation arrangement (the combined total capacity being the aggregate capacity of both leads 
for that collocation arrangement, including all “A” AMPs and all “B” AMPs).  Based upon CLEC’s 
representation and warranty, SBC shall bill CLEC for DC collocation power consumption and 
HVAC as follows: 

 
(a) For DC collocation power consumption, a monthly recurring rate of $10.61 per AMP applied 

to fifty percent (50%) of the total capacity ordered and provisioned per the collocation 
application, and 

(b) For HVAC, a monthly recurring rate of $14.62 per 10 AMPs, applied to fifty percent (50%) of 
the total provided capacity. 

 
By way of example, where SBC MISSOURI has provisioned two (2) twenty (20) AMP DC power 
leads [for a combined total capacity of forty (40) AMPs], SBC shall bill the CLEC the monthly 
recurring DC Power Consumption charge of $10.61 per AMP for a total of twenty (20) AMPs (i.e., 
$212.20 per month), and SBC MISSOURI shall bill CLEC the monthly recurring HVAC charge of 
$14.621 per-each-ten (10) AMPs applied against twenty (20) AMPs (i.e., $29.24 per month). 

 
4.1.1 SBC MISSOURI has the right to periodically inspect and/or, using non-intrusive methods, 

to test the amount of DC power CLEC actually draws.  In the event CLEC is found to have 
breached the representation and warranty set forth in paragraph 4.1, the Parties shall 
resolve the issue using the dispute resolution procedures applicable to this Agreement. 
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5.0 COMPLETE SPACE DISCONTINUANCE, SPACE REASSIGNMENT, POWER REDUCTION AND 
INTERCONNECTION TERMINATION REDUCTION 
 
5.1 Complete Space Discontinuance 

 
 The Collocator may discontinue an existing Physical Collocation Arrangement which may include 

equipment, equipment bays, interconnection facilities (e.g., power, timing, grounding and 
interconnection cabling) and Collocator infrastructure installed  within its Physical Collocation 
space.  The Collocator is required to provide a complete and accurate Physical Collocation 
Application requesting to discontinue its existing Physical Collocation Arrangement.  The Collocator 
must complete the following activities within thirty (30) calendar days from the day the Physical 
Collocation application was submitted 

 
(A) Remove Collocator’s equipment bays (relay racks) from the Physical Collocation space, 

using a Company approved Tier 1 or Tier 2 vendor. 
(B) Remove Collocator’s equipment from the Physical Collocation space, using a Company 

approved Tier 1 or Tier 2 vendor; 
(C) Remove terminations at both ends of cable (e.g. power, timing, grounding, and 

interconnection) and cut cables up to the Company rack level.  Collocator must use a 
Company approved Tier 1 vendor for this procedure and that vendor must follow TP76300 
guidelines for cutting and capping the cable at the rack level. 

(D) Remove Collocator’s entrance cable between the Physical Collocation Arrangement and 
the first manhole in accordance with the provisions of section 5.1.5, using a Company 
approved Tier 1 vendor; 

(E) Remove Collocator’s miscellaneous items from within the Physical Collocation space, 
using an SBC approved Tier 1 or Tier 2 vendor. 

 
5.1.1 For complete space discontinuance, Collocator will not be responsible for repairing floor 

tile damaged during removal of relay racks and equipment, nor will Collocator be 
responsible for cable mining (removal).  Instead the company will perform those tasks.  
Collocator will pay for those tasks, , through rate elements listed in 5.5.1  

 
5.1.2 If the Collocator fails to complete the items identified in 5.1 within thirty (30) calendar days 

after discontinuance or termination of the physical collocation arrangement, the Company 
may complete those items and charge the Collocator for any and all claims, expenses, 
fees or other costs associated with any such completion by SBC, including any materials 
used and the time spent at the hourly rate for custom work.  This work will be performed at 
the Collocator’s risk and expense, and the Collocator will hold the Company harmless from 
the failure to return any equipment, property or other items. 

 
5.1.3 When discontinuance of the Physical Collocation Arrangement involves the removal of 

fiber entrance cable, the Collocator’s Company approved Tier 1 vendor is only responsible 
for physically removing entrance cables housed in conduits or inner-ducts and may do so 
only after the Company confirms that such removal can be accomplished without 
damaging or endangering other cables contained in a common duct or other equipment 
resigning in the Central Office. 

 
5.2 Space Reassignment 
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In lieu of submitting an application to discontinue a Physical Collocation Arrangement per section 
5.1, the Collocator (“Exiting CLEC”) may reassign the Physical Collocation Arrangement to another 
CLEC (“CLEC Assignee”) subject to certain terms and conditions outlined below.  Any such 
reassignment of the Physical Collocation Arrangement may not occur without the written consent of 
the Company.  In order to request consent to assign a Physical Collocation Arrangement, either  
the CLEC Assignee or Exiting CLEC may submit a Collocation Application on behalf of both the 
Exiting CLEC and CLEC Assignee, Space Reassignment  shall be subject to  the following terms 
and conditions: 

 
5.2.1 CLEC Assignee must, as of the date of submission of the Physical Collocation Application, 

have an approved ICA. 
 

5.2.2 Exiting CLEC will be liable to pay all nonrecurring and monthly recurring collocation 
charges on the Physical Collocation Arrangement to be reassigned until the date the 
Company turns over the Physical Collocation Arrangement to the CLEC Assignee.  Any 
disputed charges shall be subject to the dispute resolution provisions herein.  The 
Company’s obligation to turn over the Physical Collocation Arrangement shall not arise 
until all undisputed charges are paid.  CLEC Assignee’s obligation to pay monthly recurring 
charges for a Physical Collocation Arrangement will begin on the date the Company makes 
available the Physical Collocation Arrangement to the CLEC Assignee. 

 
5.2.3 An Exiting CLEC may not reassign Physical Collocation space in a central office where a 

waiting list exists for Physical Collocation space, unless all CLECs on the waiting list above 
the CLEC Assignee decline their position.  This prohibition does not apply in the case of an 
acquisition, merger or complete purchase of the Exiting CLEC’s assets.  

 
5.2.4 CLEC Assignee will defend and indemnify the Company from any losses, costs (including 

court costs), claims, damages (including fines, penalties, and criminal or civil judgments 
and settlements), injuries, liabilities and expenses (including attorneys' fees) if any other 
person, entity or regulatory authority challenges the reassignment of any Physical 
Collocation Arrangement(s) or otherwise claims a right to the space subject to the 
reassignment; 

 
5.2.5 CLEC Assignee or the Exiting CLEC shall submit one (1) complete and accurate 

application for each Physical Collocation Arrangement.  By submitting an application for a 
Physical Collocation Arrangement, CLEC Assignee represents warrants and agrees that it 
has obtained an executed sale or lease agreement for and holds proper title to all 
non-Company equipment and other items in or otherwise associated with each Physical 
Collocation Arrangement.  CLEC Assignee further agrees to indemnify and hold the 
Company harmless from any third-party claims involving allegations that CLEC Assignee 
does not hold proper title to such non-Company equipment and other items. 

 
5.2.6 The Company will respond to the Physical Collocation Application within ten (10) calendar 

days of submission of the completed application, including provision of a price quote.  
CLEC Assignee must pay 100% of all non-recurring charges in the price quote before the 
Company begins to convert the Physical Collocation Arrangement being reassigned.  Once  
CLEC Assignee has paid 100% of all such non-recurring charges, the Company shall finish 
the work to convert the space within thirty (30) calendar days. The Company and CLEC 
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Assignee will coordinate all conversion work to insure that the end user customers of 
CLEC Assignee do not suffer disruptions of service. 

 
5.2.7 CLEC Assignee may submit a security application for access to a Physical Collocation 

Arrangement simultaneously with the Physical Collocation Application.  If a completed 
security application is provided at the time the Collocation Application is filed, the security 
cards will be made available at the time that the collocation space is turned over.  If the 
security application is not provided at the time that the Collocation Application is filed, then 
CLEC Assignee may submit a security application for access at any time and the terms 
and conditions as provided in this Agreement will apply.  In no event will the security cards 
be provided to the CLEC Assignee before the assigned space is turned over. 

 
5.2.8 CLEC Assignee assumes each Physical Collocation Arrangement “as is” which means that 

the Company will make no changes to the Physical Collocation Arrangement, including no 
changes to power, interconnection and entrance facilities.  Any modifications to such 
Physical Collocation Arrangement by CLEC Assignee must be submitted via a separate 
augment application (or as otherwise provided by the applicable ICA).   

 
5.2.9 This section 5.2 does not affect any obligations arising outside of this Agreement. 

 
5.3 Power Reduction 
 

5.3.1 The Collocator may request to decrease the amount of existing power available to a 
Physical Collocation Arrangement. This can be done either by disconnecting and removing 
a power cable feed or by fusing down the amperage on a power cable feed.  If the 
Collocator desires to disconnect a power arrangement (A&B feed), the Collocator will be 
responsible for paying the costs to remove the A&B power cable feeds that make up the 
power arrangement. If the Collocator desires to reduce the amperage on a power cable 
feed, the Collocator will be responsible for paying the costs necessary to change the fuse 
that serves the A&B feeds at the Company power source.  In either case, the Collocator 
must maintain a minimum amount of power on at least one power arrangement (A&B feed) 
to service their Physical Collocation Arrangement when submitting their power reduction 
request.  The Collocator shall submit an augment application in order to process this 
request.   

 
5.3.2 If the Collocator desires to only reduce the fuse capacity on an existing power 

arrangement (A&B feed) rather than disconnect and remove cable to an existing power 
arrangement, they may only reduce the fuse size to the lowest power amp increment 
offered in this Agreement.  Different minimum amp increments apply for power 
arrangements fed from either a Company BDFB or a Company Power Plant.  When the 
Collocator is requesting to reduce the fuse capacity only, the fees referenced in section 
5.5.3 will apply.  When the Collocator has only one power arrangement (A&B feed) serving 
their Physical Collocation Arrangement, a fuse reduction is the only power reduction option 
available to the Collocator.  

 
5.3.3 When a power reduction request involves a fuse change only on a power arrangement 

serviced from the Company BDFB (i.e. power arrangements consisting of a 50 amp A feed 
and a 50 amp B feed and below) the Collocator must hire a Company approved power 
vendor to coordinate fuse changes at the Company BDFB.  Applicable fees referenced in 



APPENDIX COLLOCATION/SOUTHWESTERN BELL TELEPHOE, L.P. 
SBC MISSOURI/XO COMMUNICATIONS 

Page 5 of 18 
080305 

 

 

section 5.5.4 will still apply.  When a power reduction request involves a fuse change on a 
power arrangement serviced from the Company Power Plant (i.e. power arrangements 
consisting of a 100 amp A feed and a 100 amp B feed and above), the Company shall 
coordinate the fuse changes at the Company Power Plant. 

 
5.3.4 When a power reduction request requires disconnecting and removing a power cable feed 

from either the Company’s BDFB or Power Plant, the Company will perform the power 
cable removal work above the rack level (cable mining).  Applicable fees referenced in 
section 5.5.3 will apply,  Within 30 days after submitting its power reduction request to 
disconnect and remove a power arrangement, the Collocator must perform the following 
activity. 

 
(A) Remove terminations at both ends of the power cable feed and cut cables up to 

the Company rack level.  Collocator must use a Company approved Tier 1 vendor 
for this procedure and that vendor must follow TP76300 guidelines for cutting and 
capping the cable at the rack level. 

 
5.3.5 When the Collocator has multiple power arrangement serving a Physical Collocation 

Arrangement (i.e., one power arrangement consisting of 50 amps on the A feed and 50 
amps on the B feed and a second power arrangement consisting of 20 amps on the A feed 
and 20 amps on the B feed), the Collocator has the option of either fusing down the 50 
amp power arrangement (A&B feed) or disconnecting and removing the power cable feed 
from the 50 amp power arrangement (A&B feed).  If the Collocator chooses to disconnect 
and remove the power cable feed from a power arrangement (A&B feed), then the charges 
referenced in section 5.5.3 will apply.  If the Collocator has multiple power arrangements 
(A&B feed) where they can request both a fuse reduction and a power cable removal for 
one Physical Collocation Arrangement [i.e. reduce one power arrangement from 50 amps 
(A&B feed) to 20 amps (A&B feed) and remove the power cable from a second power 
arrangement from 50 amps (A&B feed) to 0 amps (A&B feed)], then the project 
management fee for power cable removal referenced in section 5.5.3 will apply in addition 
to the individual charges referenced in either section 5.5.3,  or 5.5.4 associated with the 
overall power reduction request.  

 
5.3.6 For any power reduction request (one which involves either a disconnect and removal, 

refusing only, or a combination of the two), the Collocator must submit an augment 
application for this request along with the appropriate application and project management 
fees referenced in section 5.5.  The same augment intervals that are outlined in this 
Agreement for adding power will apply to power reduction requests. 

 
5.4 Interconnection Termination Reduction 
 

5.4.1 The Collocator may request a reduction of the existing amount of interconnection 
terminations that service a Physical Collocation Arrangement.  The Collocator shall submit 
an augment application in order to process this request.  The Collocator must maintain at 
least one minimum interconnection arrangement increment.  The same augment intervals 
that are outlined in this Agreement for adding interconnection terminations will apply to 
interconnection termination reductions. 
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5.4.2 Interconnection termination reduction requests will always require the disconnection and 
removal of interconnection cable.  The Company will perform the interconnection cable 
removal work above the rack level (cable mining).  Applicable fees referenced in section 
5.5.5 will apply,.  Within thirty (30) days after submitting its interconnection termination 
reduction request to disconnect and remove an interconnection arrangement from its 
Physical Collocation Arrangement, the Collocator must perform the following activity. 

 
(A) Remove terminations at both ends of the interconnection cable and cut cables up 

to the Company rack level.  Collocator must use a Company approved Tier 1 
vendor for this procedure and that vendor must follow TP76300 guidelines for 
cutting and capping the cable at the rack level. 

 
5.5 Rate Element Descriptions 
 

5.5.1 Rate Element Descriptions for Complete Space Discontinuance 
 

A. Application Fee – The charge assessed by the Company to process the 
Collocator’s application for Physical Collocation Arrangements. 

 
B. Project Management Fee – None 

 
C. Remove Fiber Jumpers – Remove four fiber jumpers from the Fiber Troughing 

Duct.  
 

D. Remove Fiber Cables – Remove fiber cable sheaths (1-216 fibers) on dedicated 
fiber racking.  Typical material includes cable scrap boxes (see note 1 below), 
adjacent equipment protection material, waxed cable cord/twine, gray paint for 
removing plotter paper for Central Office drawings and transportation and taxes as 
appropriate. 

 
E. Remove VF/DS0 Cable – Remove cable sheaths totaling 100 pairs and each 100 

pair connecting block from the MDF or IDF.  Typical material includes cable scrap 
boxes (see note 1 below), adjacent equipment protection material, heat shrink 
wrap, waxed cable cord/twine, gray paint for removing stenciling on frame, fire 
stop material, 8.5”x11” paper for engineering order, plotter paper for Central Office 
drawings and transportation and taxes as appropriate. 

 
F. Remove DS1 Cable – Remove two sheaths, on transmit and one receive, 

comprising of a total of 28 DS1 circuits to an existing DSX1 panel. Typical material 
includes cable scrap boxes (see note 1 below), adjacent equipment protection 
material, heat shrink wrap, waxed cable cord/twine, blank labels for DSX shelf, 
8.5”x11” paper for engineering job order, yellow job wallet, plotter paper for Central 
Office drawings and transportation and taxes as appropriate. 

 
G. Remove DS3 Cable (Coax) – Remove two coax cables per DS3 circuit to an 

existing DSX3 panel. Typical material includes cable scrap boxes (see note 1 
below), adjacent equipment protection material, heat shrink wrap, waxed cable 
cord/twine, fire stop material, blank labels for DSX shelf, 8.5”x11” paper for 
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engineering order, yellow job wallet, plotter paper for Central Office drawings and 
transportation and taxes as appropriate. 

 
H. Remove Timing Cable – Remove a single timing lead (P7 wire). Typical material 

includes cable scrap boxes (see note 1 below), adjacent equipment protection 
material, CO timing book sheet, 8.5”x11” paper for engineering order, yellow job 
wallet, plotter paper for Central Office drawings and transportation and taxes as 
appropriate. 

 
I. Remove Power Cable – Distribution from the Company BDFB (60 amp A feed and 

60 amp B feed & below power arrangements) – Remove 4 power cables, including 
fuses and fuse panel.  Removal activity also requires all costs associated with the 
power cable removal, packing and shipping, removing stenciling from BDFB, and 
updating documents as required. 

 
J. Remove Power Cable – Distribution from the Company Power Board (100 amp A 

feed and 100 amp B feed & above) – Remove 750 MCM cable (4 runs @ 180 
feet), and remove and junk fuses and power panel.  Removal activity also requires 
cable scrap boxes (see note 1 below), adjacent equipment protection material, 
heat shrink wrap, waxed cable cord/twine, gray paint for removing stenciling on 
Power Board, fire stop material, blank labels for BDFB, yellow job wallet, 8.5”x11” 
paper for engineering order, plotter paper for Central Office drawings and 
transportation and taxes as appropriate.   

 
K. Remove Cage Grounding Material – Remove collocation cage grounding lead and 

ground bar. Typical material includes cable scrap boxes (see note 1 below), 
adjacent equipment protection material, heat shrink wrap, waxed cable cord/twine, 
yellow job wallet, 8.5”x11” paper for engineering order, plotter paper for Central 
Office drawings and transportation and taxes as appropriate. 

 
L. Remove Fiber Entrance Cable – Remove fiber entrance cable from 1st manhole 

closest to the Central Office through cable vault to its endpoint termination in the 
collocation space (average 300’ of cable).  Removal activity also requires 
infrastructure maps and records, engineering work order, pump/ventilate manhole, 
safety inspection and removal of safety hazards, fire stops, and mechanized cable 
pulling tools.   

 
M. Restore Floor Tile - Standard Bay - Remove floor tile & Drive Anchors Flush with 

Floor Slab, install 547 Floor Patch, apply floor adhesive, and install Vinyl 
Composite Floor Tile (VCT). Clean & Wax Floor Tile, abatement of asbestos 
containing Floor Tile, and Air Monitoring for Abatement.  

 
N. Restore Floor Tile – Non-Standard Bay - Remove floor tile & Drive Anchors Flush 

with Floor Slab, install 547 Floor Patch, apply floor adhesive, and install Vinyl 
Composite Floor Tile (VCT). Clean & Wax Floor Tile, abatement of asbestos 
containing Floor Tile, and Air Monitoring for Abatement. 

 
5.5.2 Rate Element Descriptions for Space Reassignment 
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A. Application Fee – The charge assessed by the Company to process the 
Collocator’s application for Physical Collocation Arrangements. 

 
B. Project Management Fee – Space Reassignment/Restenciling  - This fee applies 

to Space Reassignment request when a “CLEC Assignee” chooses to assign the 
rights to a Physical Collocation Arrangement from an “Exiting CLEC.”  The charge 
reflects the Company’s labor costs to project manage the changes/removals and 
update Central Office inventory/provisioning records, stenciling, floor plans, and 
DC power records associated with serving the Physical Collocation Arrangement. 

 
C. Restencil DS0/DSL Block – The charge to remove/change stenciling on MDF or 

IDF per 100 pair blocks.  
 

D. Restencil DS1 Block– The charge to remove/change stenciling on DSX1 panel per 
28 DS1s. 

 
E. Restencil DS3 Block – The charge to remove/change stenciling on DSX3 panel 

per DS3. 
 

F. Restencil Fiber Cable Block - The charge to remove/change stenciling on FDF per 
12 pair cable. 

 
G. Restencil Fiber Jumper Block - The charge to remove/change stenciling on FDF 

per 4 fiber jumpers. 
 

H. Restencil Power – The charge to remove/change stenciling on power source and 
tag power cables per 1-4 fuses. 

 
I. Restencil Timing – The charge to remove/change stenciling on timing source and 

tag timing cables per two cable feeds. 
 

J. Timing Record Book Update – The charge to update timing records when 
changes/removals occur.  

 
K. Interconnection Records Update – The charge to update interconnection records 

when changes/removals occur. 
 

L. Power Records Update – The charge to update power records when 
changes/removals occur. 

 
M. Vendor Engineering – The labor costs for the Company Vendor to write the 

specifications to perform the restenciling job including travel time and site visit. 
 

 
5.5.3 Rate Element Descriptions for Power Reduction (cable removal) 

 
A. Application Fee – The charge assessed by the Company to process the 

Collocator’s application for Physical Collocation Arrangements. 
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B. Project Management Fee – Power Reduction (cable removal) - None   
 

C. Remove Power Cable – Distribution from the Company BDFB (50 amp A feed and 
50 amp B feed and below power arrangements) – Remove 4 power cables, 
including fuses and fuse panel.  Removal activity also requires all costs associated 
with the power cable removal, packing and shipping, removing stenciling from 
BDFB, and updating documents as required.  

 
D. Remove Power Cable – Distribution from the Company Power Board (100 amp A 

feed and 100 amp B feed and above) – Remove 4 power cables, including fuses 
and fuse panel.  Removal activity also requires all costs associated with the power 
cable removal, packing and shipping, removing stenciling from Power Board, and 
updating documents as required.  

 
5.5.4 Rate Element Descriptions for Power Reduction (refusing only) 

 
A. Application Fee – The charge assessed by the Company to process the 

Collocator’s application for Physical Collocation Arrangements. 
 

B. Project Management Fee – Power Re-Fusing Only at the Company BDFB (50 
amp A feed and 50 amp B feed & below power arrangements) – None  

 
C. Project Management Fee – Power Re-Fusing Only at the Company Power Board 

(100 amp A feed and 100 amp B feed & above power arrangements) – None  
 

D. Power Fuse Reductions on the Company BDFB (50 amp A feed and 50 amp B 
feed & below power  arrangements) – The charge for the Company to tag cables 
and update Central Office power records associated with the fuse change on the 
Company BDFB per 1-4 fuses.  This fee applies when the Collocator performs the 
fuse change at the BDFB. 

 
E. Power Fuse Reductions on the Company Power Board (100 amp A feed and 100 

amp B feed & above power arrangements) - The charge for the Company to 
change the fuse at the Company power board, tag cables and update Central 
Office power records associated with fuse change on the Company Power Board 
per 1-4 fuses. 

 
5.5.7 Rate Element Descriptions for Interconnection Termination Reduction  

 
A. Application Fee – The charge assessed by the Company to process the 

Collocator’s application for Physical Collocation Arrangements. 
 

B. Project Management Fee – Interconnection Termination Reduction – The charge 
reflects the Company’s labor costs to project manage the removal of the 
interconnection cabling and update the interconnection block stenciling, Central 
Office and inventory/provisioning records associated with serving the Physical 
Collocation Arrangement. 
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C. Remove VF/DS0 Cable – Remove cable sheaths totaling 100 pairs and each 100 
pair connecting block from the Company Main Distribution Frame to the Physical 
Colloction Arrangement. 

 
D. Remove DS1 Cable – Remove two sheaths, on transmit and one receive, 

comprising of a total of 28 DS1 circuits to an existing DSX1 panel. Typical material 
includes cable scrap boxes (see note 1 below), adjacent equipment protection 
material, heat shrink wrap, waxed cable cord/twine, blank labels for DSX shelf, 
8.5”x11” paper for engineering job order, yellow job wallet, plotter paper for Central 
Office drawings and transportation and taxes as appropriate. 

 
E. Remove DS3 Cable (Coax) – Remove two coax cables per DS3 circuit to an 

existing DSX3 panel. Typical material includes cable scrap boxes (see note 1 
below), adjacent equipment protection material, heat shrink wrap, waxed cable 
cord/twine, fire stop material, blank labels for DSX shelf, 8.5”x11” paper for 
engineering order, yellow job wallet, plotter paper for Central Office drawings and 
transportation and taxes as appropriate. 

 
F. Remove Fiber Cables – Remove fiber cable sheaths (1-216 fibers) on dedicated 

fiber racking.  Typical material includes cable scrap boxes (see note 1 below), 
adjacent equipment protection material, waxed cable cord/twine, gray paint for 
removing plotter paper for Central Office drawings and transportation and taxes as 
appropriate. 

 
G. Remove Fiber Jumpers - Remove four fiber jumpers from the Fiber Troughing 

Duct. 
 

Note 1 for Material: Cable scrap boxes are designed for cable cut into 3 foot lengths.  This box is 
capable of handling 1000 pounds of weight, supporting forklift forks or floor jack lifts, moisture resistant, 
puncture resistant, and designed to be loaded into railroad cars for shipping. 

 
 
6.0 COMPLETE SPACE DISCONTINUANCE, SPACE REASSIGNMENT, POWER REDUCTION AND 

INTERCONNECTION TERMINATION REDUCTION 
 

This section provides rates, terms and conditions for Complete Space Discontinuance, Space 
Reassignment, Power Reduction and Interconnection Termination Reduction for Virtual 
Collocation. 

 
6.1 Complete Space Discontinuance 
 

The Collocator may discontinue an existing Virtual Collocation which may include bay space and 
interconnection facilities (e.g. power, timing, grounding, and interconnection) terminating in the 
Virtual Collocation Arrangement.  The Collocator is required to provide a complete and accurate 
Virtual Collocation Application requesting to discontinue the Virtual Collocation Arrangement.  The 
Collocator must complete the following activities within thirty (30) calendar days from the day the 
Virtual Collocation application was submitted: 
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(A) Remove Collocator’s equipment from the Virtual Collocation Arrangement using a 
Company approved Tier 1 or Tier 2 vendor. 

 
(B) Remove terminations at both ends of cable (e.g., power, timing, grounding, and 

interconnection) and cut cables up to the Company rack level.  Collocator must use a 
Company approved Tier 1 vendor for this procedure and that vendor must follow TP76300 
guidelines for cutting and capping the cable at the rack level. 

 
(C) Remove Collocator’s entrance cable between the Virtual Collocation Arrangement and the 

first manhole in accordance with the provisions of this Agreement. 
 
(D) Remove Collocator’s miscellaneous items from the Virtual Collocation Arrangement, using 

a Company approved Tier 1 or Tier 2 vendor. 
 

6.1.1 For complete space discontinuance of a Virtual Collocation Arrangement, the Collocator 
will not be responsible for cable mining (removal).  Instead the Company will perform those 
tasks.  Collocator will pay for those tasks through rate elements listed in 6.5.1 

 
6.1.2 If the Collocator fails to complete the items identified in 6.1 within thirty (30) calendar days 

after discontinuance of termination of the Virtual Collocation Arrangement, the Company 
may complete those items and charge the Collocator for any and all claims, expenses, 
fees or other costs associated with any such completion by the Company, including any 
materials used and the time spent at the hourly rate for custom work.  This work will be 
performed at the Collocator’s risk and expense, and the Collocator will hold the Company 
harmless from the failure to return any equipment, property or other items. 

 
6.1.3 When discontinuance of the Virtual Collocation Arrangement involves the removal of fiber 

entrance cable, the Collocator’s Company approved Tier 1 vendor is responsible for 
physically removing entrance cables housed in conduits or inner-ducts and may do so only 
after the Company confirms that such removal can be accomplished without damaging or 
endangering other cables contained in a common duct or other equipment residing in the 
Central Office. 

 
6.2 Space Reassignment 
 

In lieu of submitting an application request to discontinue a Virtual Collocation Arrangement section 
6.1, the Collocator (“Exiting CLEC”) may reassign the Virtual Collocation Arrangement to another 
CLEC (“CLEC Assignee”) subject to certain terms and conditions outlined below.  Any such 
reassignment of the Virtual Collocation Arrangement may not occur without the written consent of 
the Company.  In order to request consent to reassign a Virtual Collocation Arrangement, either the 
CLEC Assignee or Exiting CLEC may submit a Virtual Collocation Application on behalf of both the 
Exiting CLEC and CLEC Assignee.  Space Reassignment shall be subject to the following terms 
and conditions: 

 
6.2.1 CLEC Assignee must, as of the date of submission of the Virtual Collocation Application 

have an approved ICA or an effective interim ICA. 
 

6.2.2 Exiting CLEC will be liable to pay all nonrecurring and monthly recurring collocation 
charges on each Virtual Collocation Arrangement to be reassigned until the date the 
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Company turns over the Virtual Collocation Arrangement to the CLEC Assignee.  The 
Company’s obligation to turn over the Virtual Collocation Arrangement shall not arise until 
all such charges are paid. 

 
6.2.3 An Exiting CLEC may not reassign Virtual Collocation space in a central office where a 

collocation waiting list exists for Virtual Collocation, unless all CLECs on the waiting list 
above the CLEC Assignee decline their position.  This prohibition does not apply in the 
case of an acquisition, merger, or complete purchase of the Exiting CLEC’s assets. 

 
6.2.4 CLEC Assignee will defend and indemnify the Company from any losses, costs (including 

court costs), claims, damages (including fines, penalties, and criminal or civil judgments 
and settlements), injuries, liabilities and expenses (including attorneys’ fees) if any other 
person, entity or regulatory authority challenges the assignment of any Virtual Collocation 
Arrangement(s) or otherwise claims a right to the space subject to the assignment. 

 
6.2.5 CLEC Assignee or the Exiting CLEC shall submit one (1) complete and accurate 

application for each Virtual Collocation Arrangement.  By submitting an application for a 
Virtual Collocation Arrangement, CLEC Assignee represents, warrants and agrees that it 
has obtained an executed sale or lease agreement for, and holds proper title to all 
non-Company equipment and other items in or otherwise associated with each Virtual 
Collocation Arrangement.  CLEC Assignee further agrees to indemnify and hold the 
Company harmless from any third-part claims involving allegations that CLEC Assignee 
does not hold proper title to such non-Company equipment and other items. 

 
6.2.6 The company will respond to the Virtual Collocation Application within ten (10) calendar 

days of submission of the completed application, including provision of a price quote.  
Collocator Assignee must pay 100% of all non-recurring charges in the price quote before 
the Company begins to convert the Virtual Collocation Arrangement being reassigned.  
Once CLEC Assignee has paid 100% of all such non-recurring charges, the Company 
shall finish the work to convert the space within thirty (30) calendar days.  The Company 
and CLEC Assignee will coordinate all conversion work to insure that the end-user 
customers of CLEC Assignee do not suffer disruptions of service.  Such non-recurring 
charges will include some or all of the following:  an application fee, project management 
fee, and all applicable restenciling fees reference in sections 6.5.2 and 6.6.2. 

 
6.2.7 CLEC Assignee assumes each Virtual Collocation Arrangement “as is” which means that 

the Company will make no changes to the Virtual Collocation Arrangement, including no 
changes to power, interconnection and entrance facilities.  Any modifications to such 
Virtual Collocation Arrangement must be submitted via a separate augment application (or 
as otherwise provided by the applicable ICA). 

 
6.2.8 This section 6.2 does not affect any obligations arising outside of this Collocation 

Agreement. 
 
6.3 Power Reduction 
 

6.3.1 The Collocator may request to decrease the amount of existing power available to a Virtual 
Collocation Arrangement. 
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6.3.2 This can be done either by disconnecting and removing a power cable feed or by fusing 
down the amperage on a power cable feed.  If the Collocator desires to disconnect a 
power arrangement (A and B feed), the Collocator will be responsible for paying the costs 
to remove the A and B power cable feeds that make up the power arrangement.  If the 
Collocator desires to reduce the amperage on a power cable feed, the Collocator will be 
responsible for paying the costs necessary to change the fuses that serve the A and B 
feeds at the Company Battery Distribution Fuse Bay (BDFB).  In either case, the Collocator 
must maintain a minimum amount of power on at least one power arrangement (A and B 
feed) to service their Virtual Collocation Arrangement when submitting their power 
reduction request.  The Collocator shall submit an augment application in order to process 
this request. 

 
6.3.3 If the Collocator desires to only reduce the fuse capacity on an existing power 

arrangement (A and B feed) rather than disconnect and remove cable to an existing power 
arrangement, Collocator may only reduce the fuse size to the lowest power amp increment 
offered in this Agreement .  When the Collocator is requesting to reduce the fuse capacity 
only, the fees referenced in section 6.5.4 will apply.  When the Collocator has only one 
power arrangement (A and B feed) serving their Virtual Collocation Arrangement, a fuse 
reduction is the only power reduction option available to the Collocator. 

 
6.3.4 When a power reduction request involves a fuse change only on a power arrangement 

serviced from the Company BDFB (i.e. power arrangement consisting of a 50 amp A feed 
and a 50 amp B feed and below), the Collocator must hire a Company approved power 
vendor to coordinate fuse changes at the Company BDFB.  Applicable fees referenced in 
section 6.5.4 will still apply. 

 
6.3.5 When a power reduction request requires disconnecting and removing a power cable feed 

from the Company’s BDFB, the Company will perform the power cable removal work 
above the rack level (cable mining).  Applicable fees referenced in Section 6.5.3 will apply.  
Within thirty (30) days after submitting its power reduction request to disconnect and 
remove a power arrangement, the Collocator must perform the following activity: 

 
(A) Remove terminations at both ends of the power cable feed and cut cables up to 

the Company rack level.  Collocator must use a Company approved Tier 1 vendor 
for this procedure and that vendor must follow TP76300 guidelines for cutting and 
capping the cable at the rack level. 

 
6.3.6 When the Collocator has multiple power arrangements serving a Virtual Collocation 

Arrangement (i.e., one power arrangement consisting of 50 amps on the A feed and 50 
amps on the B feed and a second power arrangement consisting of 20 amps on the A feed 
and 20 amps on the B feed), the Collocator has the option of either fusing down the 50 
amp power arrangement (A and B feed) or disconnecting and removing the power cable 
feed from the 50 amp power arrangement (A and B feed).  If the Collocator chooses to 
disconnect and remove the power cable feed from a power arrangement (A and B feed), 
then the charges referenced in section 6.5.3 will apply.  If the Collocator has multiple 
power arrangements (A and B feed) where they can request both a fuse reduction and a 
power cable removal for one Virtual Collocation Arrangement [i.e. reduce one power 
arrangement from 50 amps (A and B feed) to 20 amps (A and B feed) and remove the 
power cable from a second power arrangement from 50 amps (A and B feed) to 0 amps (A 
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and B feed)], then the project management fee for power cable removal referenced in 
section 6.5.3 will apply in addition to the individual charges referenced in either section 
6.5.3 or 6.5.4 associated with the overall power reduction request. 

 
6.3.7 For any power reduction request (one which involves either a disconnect and removal, 

refusing only, or a combination of the two, the Collocator must submit an augment 
application for this request along with the appropriate application and project management 
fees referenced in section 6.5.  The same augment intervals that are outlined in this 
Agreement for adding power will apply to power reduction requests. 

 
6.4 Interconnection Termination Reduction 
 

6.4.1 The Collocator may request a reduction of the existing amount of interconnection 
terminations that service a Virtual Collocation Arrangement.  The Collocator shall submit 
an augment application in order to process this request.  The Collocator must maintain at 
least one of the following minimum required interconnection arrangement authorized in 
Section 3.13.1.  The same augment intervals that are outlined in this Agreement for adding 
interconnection terminations will apply to interconnection termination reductions. 

 
6.4.2 Interconnection termination reduction requests will also require the disconnection and 

removal of interconnection cable.  The Company will perform the interconnection cable 
removal work above the rack level (cable mining).  Applicable fees referenced in section 
6.5.5 will apply.  Within thirty (30) days after submitting its interconnection termination 
reduction request to disconnect and remove an interconnection arrangement from its 
Virtual Colloction Arrangement, the Collocator must perform the following activity: 

 
(A) Remove terminations at both ends of the interconnection cable and cut cables up 

to the Company rack level.  Collocator must use a Company approved Tier 1 
vendor for this procedure and that vendor must follow TP76300 guidelines for 
cutting and capping the cable at the rack level. 

 
6.5 Rate Element Descriptions 
 

6.5.1 Complete Space Discontinuance 
 

(A) Application Fee – The charge assessed by the Company to process the 
Collocator’s application for Virtual Collocation Arrangements. 

 
(B) Project Management Fee – Complete Space Discontinuance – Reflects the 

Company’s labor costs to project manage the complete discontinuance of the 
CLEC’s Virtual Collocation Arrangement.  The labor costs include the Company 
engineering for planning design of space restoration, equipment removal, 
interconnection, power and entrance cable removal, stenciling, floor plans, and DC 
power records.   

 
(C) Remove Fiber Jumpers – Remove four fiber jumpers from the Fiber Troughing 

Duct. 
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(D) Remove Fiber Cables – Remove fiber cable sheaths (1-216 fibers) on dedicated 
fiber racking.  Typical material includes cable scrap boxes (see note 1 below), 
adjacent equipment protection material, waxed cable cord/twine, gray paint for 
removing plotter paper for Central Office drawings and transportation and taxes as 
appropriate. 

 
(E) Remove VF/DS0 Cable – Remove cable sheaths totaling 100 pairs and each 100 

pair connecting block from the MDF or IDF.  Typical material includes cable scrap 
boxes (see note 1 below), adjacent equipment protection material, heat shrink 
wrap, waxed cable cord/twine, gray paint for removing stenciling on frame, fire 
stop material, 8.5”x11” paper for engineering order, plotter paper for Central Office 
drawings and transportation and taxes as appropriate. 

 
(F) Remove DS1 Cable – Remove two sheaths, on transmit and one receive, 

comprising of a total of 28 DS1 circuits to an existing DSX1 panel.  Typical 
material includes cable scrap boxes (see note 1 below), adjacent equipment 
protection material, heat shrink wrap, waxed cable cord/twine, blank labels for 
DSX shelf, 8.5”x11” paper for engineering job order, yellow job wallet, plotter 
paper for Central Office drawings and transportation and taxes as appropriate. 

 
(G) Remove DS3 Cable (Coax) – Remove two coax cables per DS3 circuit to an 

existing DSX3 panel.  Typical material includes cable scrap boxes (see note 1 
below), adjacent equipment protection material, heat shrink wrap, waxed cable 
cord/twine, fire stop material, blank labels for DSX shelf, 8.5”x11” paper for 
engineering order, yellow job wallet, plotter paper for Central Office drawings and 
transportation and taxes as appropriate. 

 
(H) Remove Timing Cable – Remove a single timing lead (P7 wire). Typical material 

includes cable scrap boxes (see note 1 below), adjacent equipment protection 
material, CO timing book sheet, 8.5”x11” paper for engineering order, yellow job 
wallet, plotter paper for Central Office drawings and transportation and taxes as 
appropriate. 

 
(I) Remove Power Cable – Distribution from the Company BDFB (60 amp A feed and 

60 amp B feed and below power arrangements) – Remove 4 power cables, 
including fuses and fuse panel. Removal activity also requires all costs associated 
with the power cable removal, packing and shipping, removing stenciling from 
BDFB, and updating documents as required. 

 
(J) Remove Fiber Entrance Cable – Remove fiber entrance cable from 1st manhole 

closest to the Central Office through cable vault to its endpoint termination in the 
collocation space (average 300’ of cable).  Removal activity also requires 
infrastructure maps and records, engineering work order, pump/ventilate manhole, 
safety inspection and removal of safety hazards, fire stops, and mechanized cable 
pulling tools. 

 
6.5.2 Space Reassignment 
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(A) Application Fee – The charge assessed by the Company to process the 
Collocator’s application for Virtual Collocation Arrangements. 

 
(B) Project Management Fee – Space Assignment - This fee applies to Space 

Assignment request when a “Collocator Assignee” chooses to assign the rights to 
a Virtual Collocation Arrangement from an “Exiting Collocator.”  The charge 
reflects the Company’s labor costs to project manage the changes/removals and 
update Central Office inventory/provisioning records, stenciling, floor plans, and 
DC power records associated with serving the Virtual Collocation Arrangement. 

 
(C) Restencil DS0/DSL Block – The charge to remove/change stenciling on MDF or 

IDF per 100 pair blocks. 
 

(D) Restencil DS1 Block– The charge to remove/change stenciling on DSX1 panel per 
28 DS1s. 

 
(E) Restencil DS3 Block – The charge to remove/change stenciling on DSX3 panel 

per DS3. 
 

(F) Restencil Fiber Cable Block - The charge to remove/change stenciling on FDF per 
12 pair cable. 

 
(G) Restencil Fiber Jumper Block - The charge to remove/change stenciling on FDF 

per 4 fiber jumpers. 
 

(H) Restencil Power – The charge to remove/change stenciling on power source and 
tag power cables per 1-4 fuses. 

 
(I) Restencil Timing – The charge to remove/change stenciling on timing source and 

tag timing cables per two cable feeds. 
 

(J) Timing Record Book Update – The charge to update timing records when 
changes/removals occur. 

 
(K) Interconnection Records Update – The charge to update interconnection records 

when changes/removals occur. 
 

(L) Power Records Update – The charge to update power records when 
changes/removals occur. 

 
(M) Vendor Engineering – The labor costs for the Company vendor to write the 

specifications to perform the restenciling job including travel time and site visit. 
 

6.5.3 Power Reduction (cable removal) 
 

(A) Application Fee – The charge assessed by the Company to process the 
Collocator’s application for Physical Collocation Arrangements. 
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(B) Project Management Fee – Power Reduction (cable removal) - Reflects the 
Company’s labor costs to manage the removal of the individual Collocator’s power 
cable facilities used for or associated with serving the Virtual Collocation 
Arrangement.   

 
(C) Remove Power Cable – Distribution from the Company BDFB (50 amp A feed and 

50 amp B feed and below power arrangements) – Remove 4 power cables, 
including fuses and fuse panel. Removal activity also requires all costs associated 
with the power cable removal, packing and shipping, removing stenciling from 
BDFB, and updating documents as required. 

 
6.5.4 Power Reduction (refusing only) 

 
(A) Application Fee – The charge assessed by the Company to process the 

Collocator’s application for Physical Collocation Arrangements. 
 

(B) Project Management Fee – Power Re-Fusing Only at the Company BDFB (50 
amp A feed and 50 amp B feed and below power arrangements) - Reflects the 
Company’s labor costs to project manage the change of the power re-fusing 
change on the Collocator’s power services associated with serving the Physical 
Collocation Arrangement when power fuses are being reduced at the Company 
BDFB.  This fee is applicable when the Collocator is coordinating the fuse 
reduction at the Company BDFB. 

 
(C) Power Fuse Reductions on the Company BDFB (50 amp A feed and 50 amp B 

feed and below power arrangements) – The charge for the Company to tag cables 
and update Central Office power records associated with the fuse change on the 
Company BDFB per 1-4 fuses.  This fee applies when the Collocator performs the 
fuse change at the BDFB. 

 
6.5.7 Interconnection Termination Reduction 

 
(A) Application Fee – The charge assessed by the Company to process the 

Collocator’s application for Virtual Collocation Arrangements. 
 

(B) Project Management Fee – Interconnection Termination Reduction – The charge 
reflects the Company’s labor costs to project manage the changes/removals and 
update the interconnection block stenciling, Central Office and 
inventory/provisioning records associated with serving the Virtual Collocation 
Arrangement. 

 
(C) Remove VF/DS0 Cable – Remove cable sheaths totaling 100 pairs and each 100 

pair connecting block from the Company Main Distribution Frame to the Virtual 
Collocation Arrangement. 

 
(D) Remove DS1 Cable – Remove two sheaths, on transmit and one receive, 

comprising of a total of 28 DS1 circuits to an existing DSX1 panel. Typical material 
includes cable scrap boxes (see note 1 below), adjacent equipment protection 
material, heat shrink wrap, waxed cable cord/twine, blank labels for DSX shelf, 
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8.5”x11” paper for engineering job order, yellow job wallet, plotter paper for Central 
Office drawings and transportation and taxes as appropriate. 

 
 (E) Remove DS3 Cable (Coax) – Remove two coax cables per DS3 circuit to an 

existing DSX3 panel. Typical material includes cable scrap boxes (see note 1 
below), adjacent equipment protection material, heat shrink wrap, waxed cable 
cord/twine, fire stop material, blank labels for DSX shelf, 8.5”x11” paper for 
engineering order, yellow job wallet, plotter paper for Central Office drawings and 
transportation and taxes as appropriate. 

 
(F) Remove Fiber Cables – Remove fiber cable sheaths (1-216 fibers) on dedicated 

fiber racking.  Typical material includes cable scrap boxes (see note 1 below), 
adjacent equipment protection material, waxed cable cord/twine, gray paint for 
removing plotter paper for Central Office drawings and transportation and taxes as 
appropriate. 

 
(G) Remove Fiber Jumpers - Remove four fiber jumpers from the Fiber Troughing 

Duct. 
 
 
Note 1 for Material:  Cable scrap boxes are designed for cable cut into 3 foot lengths.  This box is capable 
of handling 1000 pounds of weight, supporting forklift forks or floor jack lifts, moisture resistant, puncture 
resistant, and designed to be loaded into railroad cars for shipping. 


