
CAPACITY PRICE

Tab 6

We have priced the capacity at the site, and provided a number of transmission options to move
the power and associated energy to MPS' system at MPS' cost . The least cost firm transmission
path from the project to MPS, across Entergy and Ameren, is presently -$2.00/kW-month. The
capacity prices under various options are shown below:

Option 1
$10,000/MW-month from June 1, 2000 through September 30, 2000

(100 MW)
$75084W-month from October 1, 2000 through May 31, 2001 (75 MW)

Option 2 (75 MW)
$3,833 .33/MW-month from June 1, 2000 through May 31, 2001

Option 3 (Up to 100 MW)
$4,000/MW-month from June 1, 2001 through May 31, 2002
$4,500/MW-month from June 1, 2002 through May 31, 2003
$5,000/MW-month from June 1, 2003 through May 31, 2004

Buyout option costs
$10,000/MW for termination during the contract year of June 1, 2002

through May 31, 2003 .
$20,000/MW for termination during the contract year of June 1, 2003

through May 31, 2004 (except on May 31, 2004) .

The buyout option can be exercised with no less than 12 months' prior
written notice by MPS to Aquila Power .
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TRANSMISSION SERVICE

Transmission charges will be billed to MPS at Aqulia's actual cost . Aquila has identified
transmission across Entergy and Ameren as the least cost firm transmission path from the
Batesville project which meets the RFP requirements . Present prices for firm transmission on
this path range from -$2000/MW-month -$2162/MW-month, depending on whether annual or
monthly firm service is purchased from Entergy (refer to Table 1, below) . However, Aquila
believes that it may be possible for MPS to relax the requirement for firm service to MPS if the
capacity were to be delivered across Entergy to the Southwest Power Pool (SPP). This is
because capacity delivered to the SPP is expected to be counted by the SPP in order to meet a
member utility's reserve capacity obligations (per an Aquila discussion with SPP staff) . While
the SPP will have a requirement effective October 1, 1998 that firm transmission for purchased
capacity is required, there is at present no penalty imposed if this requirement is not met. In
addition, the issue of grandfathering capacity transactions which existed before the October 1,
1998 effective date, analagous to grandfathering transmission service transactions entered into
before the effective date of the SPP regional transmission tariff, to Aquila's knowledge has not
been addressed . There may therefore be an opportunity to grandfather the associate-,
transmission arrangements . For these reasons, Aquila has shown present firm traasmissi"
prices in Table 1, below for alternative scenarios for consideration by MPS.

Table 1
Transmission Scenarios and Present Prices

(For capacity from Aquila's designated generating unit in Batesville, MS)

Tab 7

Path Utility #1 and cost Utility #2 and cost Total ($/MW-mo

Project-Entergy Entergy $999.10/MW-mo. Ameren $11974.52 $1996.98
-Ameren-MPS (incl . 3% cap . Losses) per MW-yr

(+$0.20/MWh anc. Svcs.) ($0.21/MWh losses)
(annual firm service) (annual firm service)

Project-Entergy Entergy $1163 .9/MW-mo . Ameren $997.86 $2161 .76
-Ameren-MPS (incl . 3% cap . Losses) per MW-mo.

(+$0.20/MWh anc . Svcs.) ($0.21/MWh losses)
(monthly firm service) (monthly firm service)

Project-Entergy Entergy $999.10/MW-mo. AECI $21192.87 $2765.17
-AECI-MPS (incl . 3% cap . Losses) per MW-yr

(+$0.20/MWh anc. Svcs.) (+$1 .20/MWh losses & anc . svcs.)
(annual firm service) (annual firm service)
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Project-Entergy Entergy$1163 .9/MW-mo . AECI$1766 .08 $2929.98
-AECI-NIPS

	

(incl. 3% cap. Losses)

	

per MW-mo.
(+$0.20/MWh anc . Svcs .)

	

(+$1.20/MWh losses & anc . svcs.)
(monthly firm service)

	

(monthly firm service)

Project-TVA TVA $2041/MW-mo .

	

Ameren $997.86

	

$3038.86
-Ameren-NIPS

	

(+. 3% losses)

	

perMW-mo.
(monthly firm service)

	

($0.21/MWh losses)
(monthly firm service)
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ENERGY PRICE

The offered energy price is $100.00/MWh plus the actual cost of transmission losses and/or
ancillary, services for delivery of the power to MPS. At present, the estimated cost of
transmission losses across Entergy and Ameren (the least cost firm path) is $3 .41/MWh.
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Operation

OPERATION AND MAINTENANCE

Tab 9

LS Power will be responsible for operation of the designated generating unit . Aquila Power will
be responsible for the fuel supply . The unit will be operated and maintained in accordance with
equipment manufacturer recommendations .

Maintenance

LS Power will be responsible for maintaining the unit in accordance with equipment
manufacturer recommendations . Aquila's contract with LS Power contains strong incentives for
LS Power to schedule maintenance during the low load months in the Spring and Fall, and to
minimize the annual scheduled maintenance hours subject to manufacturer's recommendations .
Scheduled maintenance is not allowed during the period from June 15 to September 15.

The maintenance schedule for the designated unit is determined annually . The criteria and
contract conditions for determining the maintenance schedule are attached. Aquila requests this
information be treated as confidential .
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"Section 5 .4 4t~heAnlad Maintenance . .

(a) At least thirty (30) Days prior to the Commerci
Operation Date and thereafter prior to June 1 of each subseque
calendar year, Purchaser shall provide to Seller a non-bindi
proposed schedule of its projected Dispatch for, in the case .
the first such schedule, the nineteen (19)-Month period beginni
on the Commercial Operation Date, and thereafter for the twel
(12)'-Month period beginning on January 1st of the . followia
calendar year .

Based on Purchaser's projected Dispatch schedule and subjec
to Section 5 .4(b), Seller shall provide Purchaser with it
proposed maintenance schedule for such twelve (12)-Month peric
within ten (10) Days following receipt of Purchaser's projecte
Dispatch schedule . Purchaser and Seller shall agree on th
expected timing of the Scheduled Maintenance Outages for suc
twelve (12)-Month period with no Scheduled Maintenance Outages t
occur during the period from June 15 to September 15 . Schedule
Maintenance Outages may be taken in any number of non-contiguous
periods, provided number of Scheduled Maintenance Hours does not
exceed the amounts specified in Section 5 .4(b) . Seller shah
coordinate all Scheduled Maintenance Outages with Purchaser b
giving Purchaser written notice at least ten (10) Days prior
Scheduled Maintenance Outage such notice to include the schedL; . � , �y,
start date, time, and duration of such Scheduled Maintenanc
Outage . Unless otherwise agreed by the Parties, actin
reasonably, the start date of a Scheduled Maintenance Outag,
shall occur within one (1) Day of the date the Parties agreed t
schedule such Scheduled Maintenance Outage as set forth abovezii
To the extent the start of a Scheduled Maintenance Outag
deviates by more than one (1) Day from the schedule that had bee
agreed to, such deviation shall count towards the 120 houz .
available to Seller pursuant to Section 5 .4(c) .

(b) Scheduled Maintenance Outages shall be determine
in accordance with manufacturer's recommendations in accordanc
with formulae provided by relevant equipment manufacturers . Th
number of Scheduled Maintenance Hours shall be further limitedt,
336 hours each calendar year in which a minor inspection (e .g.
combustion inspection) occurs, 480 hours each calendar year x
which a hot gas path inspection occurs, and 840 hours eac
calendar year in which a Major inspection occurs . Subject t
Purchaser not exceeding 200 Start-Ups per year, the Scheduled
Maintenance Outage frequency shall be no greater than annually':;
for a minor inspection, every three (3) years for a hot gas patlj%y
inspection, and every five (5) years for a Major Inspections"
provided, however, that such maintenance frequencies shall
further subject to changes in the manufacturer's recommendations!
To the extent Purchaser exceeds 200 Start-Ups in a calendar yeas.,
and to the extent manufacturer's recommendations require
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greater frequency of maintenance than that described herein, the
frequency of such maintenance shall be adjusted in accordance
with such manufacturer's recommendations .

(c) If required in accordance with Prudent Industry
Practices or manufacturers' recommendations, Seller may utilize
up to 120 Scheduled Maintenance Hours per calendar year to
perform maintenance repairs at a different time than designated
pursuant to Section 5 .4(a) . Seller shall provide Purchaser with
no less than two (2) Business Days prior notice of such
requirement ; provided that Seller shall not be entitled to make
such re-allocation of Scheduled Maintenance Hours during the
period from June 15 through September 15 without the prior
consent of Purchaser . Seller shall use its best efforts to
schedule such scheduled Maintenance Outages in a manner that
allows Scheduled Maintenance Outages of less than eight (8)
contiguous hours to occur during Off-Peak Hours .''
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AVAILABILITY

The minimum guaranteed annual equivalent availability, once the unit achieves commercial .
operation, is 93%.
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SCHEDULING

Tab 1 1

Scheduling ofpower and energy from the designated generating unit will be by MPS to Aquila-by
8:30 a.m the previous business day . This deadline is needed to enable Aquila to nominate natural
gas for the unit. Schedules shall be submitted by MPS to Aquila Power by facsimile or telephoned
instruction to Aquila's designated representative for this transaction . The minimum schedule block
is 25 MW for any hour the power is scheduled.

	

The minimum schedule duration is eight (8)
consecutive hours . MPS shall also reimburse Aquila for a pro-rata share ofstart-up costs; for a 267
MW generating unit approximately 3000 MCf ofnatural gas is required for start-up .

When Aquila is serving MPS from the generating unit, procedures will need to be established to
cover the generating unit ramp rates from synchronization to minimum load, and between
minimum and full load. This may mean that changes in scheduled hourly deliveries requested by
WS may need to be accommodated over more time than the ten minute ramp across the top ofthe
hour which is normal practice in SPP. In such event, MPS and Aquila will develop procedures,
working with transmission providers, to allow longer ramp times ifrequired to facilitate desired
schedule changes.
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DELIVERY POINTS

"

	

APC will deliver energy to MPS' interconnections with the Eastern interconnection . T5
includes MPS' direct interconnections with Ameren, Associated Electric Cooperative, 1nc
Kansas City Power & Light, and Western Resources.
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Buyout option costs are as follows :

BUYOUT OPTIONS

Tab 1 3

$10,000/MW for termination during the contract year of June l, 2002 through May 31,
2003 .

$20,000/MW for termination during the contract year of June 1, 2003 through May 31,
2004 (except on May 31, 2004).

The buyout option can be exercised with no less than 12 months' prior written notice by MPS to
Aquila Power.

	

,
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CONDITIONS PRECEDENT

Any agreement entered into hereunder will have the conditions precedent to effectiveness ofthe
agreement that :

1 .

	

The Project will have financial closing occur by August 15, 1998, unless such condition is
waived or extended by Aquila Power.

2. The effectiveness of the agreement shall also be subject to receipt ofall required regulatory
approvals, including for Aquila, the Federal Energy Regulatory Commission, and including
for MPS the Missouri Public Service Commission.

3 .

	

Completion ofconstruction and commissioning ofthe unit as scheduled.

4 . Acquisition of firm transmission service as directed by Missouri Public Service .
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AQUILA POWER LETTER ADVISING OF

CONTINUING INTEREST IN SUPPLYING MPS

DATED

NOVEMBER 9,1998
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November 9, 1998 ,

Mr. Frank A. DeBacker
Missouri Public Service
10700 East 350 Highway
Kansas City, Missouri 64138

Subject :

	

Power Supply RFP for Missouri Public Service (MPS)

Dear Frank :

This letter responds to your letter of November 6 requesting Aquila respond on whether we
continue to have an interest in providing power supply resources to MPS, and to provide any
pricing changes and/or other modifications to our original proposal . Please be advised that
Aquila Power remains interested in providing power supply resources to MPS . We also have
incorporated into our proposed unit power sales agreement the changes we have previously
discussed . That document is attached.

Very truly yours,
1-1

Max Sherman
Director, Power Marketing

Enclosure

cc:

	

David Stevenson
John Hall
Joe Gocke
JeffJames

Aquila Power
10750 East 350 Highway
P.O . Box 11739
Kansas City. MO 64138
816-936-8712
Fax: 816-936-8775
mshermanautilicorp.com

AQuiLA ENERGY

MaxA. Shemun
Director
PowerMarketing
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AQUILA POWER

-Draft-

UNIT POWER SALES AGREEMENT

Dated:

between

AQUILA POWER CORPORATION
10750 East 350 Highway

Kansas City, Missouri 64138

and

UTILICORP UNITED INC .
dlb/a

Missouri Public Service
10700 East 350 Highway

P .O. Box 11739
Kansas City, Missouri 64138

Agreement No:

KC-554577-I
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UNIT POWER SALES AGREEMENT
BETWEEN

AQUILA POWER CORPORATION
AND

UTILICORP UNITED INC. dlbla MISSOURI PUBLIC SERVICE

THIS AGREEMENT, is made and entered into this __ day of

	

, 1998, by and
between AQUILA POWER CORPORATION, a Delaware corporation, engaged in the business
of purchasing electric power and energy for sale to other entities at wholesale, having its
principal office and place of business at 10750 East 350 Highway, Kansas City, Missouri 64138
(hereinafter referred to as "Aquila"), and UTILICORP UNITED INC. dfbla Missouri Public
Service, a Delaware corporation having its principal office and place of business at 10700 East
350 Highway, Kansas City, Missouri 64138 (hereinafter referred to as "MPS"), Aquila and MPS
being individually and collectively referred to as, respectively, Party or Parties,

WITNESSETH:

WHEREAS, MPS desires to purchase 135 megawatts ("135 MW") of unit capacity and
energy for the summer of 2000 ; and

WHEREAS, Aquila desires to sell unit capacity and associated energy from a combined
cycle generating unit presently under construction by LSP Energy Limited Partnership in
Batesville, Mississippi, ("Batesville Unit 1");

WHEREAS, it is intended that as provided herein the power and energy from Batesville
Unit 1 or other Aquila Power Resources will be delivered by Aquila to MPS at the MPS
transmission system ;

NOW THEREFORE, in consideration of the premises and the mutual covenants and
agreements hereinafter set forth, the Parties hereto mutually contract and agree as follows :

KC-554537-1

ARTICLE 1 -DEFINITIONS

The following terms shall have the respective meanings set forth below :

1 .1

	

Agreement . Agreement means this Unit Power Sales Agreement, including when
applicable, any amendments and exhibits hereto, that the Parties may execute now or at any time
in the future .

1 .2

	

Aquila Power Resources . Aquila Power Resources shall mean the Designated Aquila
Power Resource and any other electric generating facilities owned or purchased by Aquila
(including Aquila's share of power and energy in any jointly owned facilities) or capacity
purchased by Aquila from others .

SCHEDULE MS-3
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1 .3

	

Batesville Unit 1 .

	

Batesville Unit l shall mean the designated unit of LSP Energy
Limited Partnership's combined-cycle generating station located in Batesville, Mississippi, for
which the power and energy is being purchased by Aquila, with an estimated net capability rating
of 279 MW as ofthe date this Agreement is executed .

1 .4

	

Billing Month . Billing Month means the period beginning on the first day and extending
through the last day of each calendar month during the term ofthis Agreement.

1 .5

	

Business Day. Business Day means any day on which Federal Reserve member banks in
New York City are open for business ; and a Business Day shall open at 8:00 a.m. and close at
5 :00 p.m. local time for each Party's principal place of business .

1 .6

	

Designated Aquila Power Resource . Designated Aquila Power Resource shall mean an
Aquila Power Resource designated by Aquila and approved by MPS for generating capacity
pursuant to Section 3.1 of this Agreement.

1 .7

	

Effective Date of Service . Effective Date of Service shall mean the date on which sales
of capacity and associated energy under this Agreement are scheduled to commence, as set forth
in Section 2.1 hereof.

1 .8

	

Equivalent Availability . Equivalent Availability shall have the meaning as described in
Section 5 .3 below .

1 .9

	

Event of Default . Event of Default shall have the meaning as described in Section 13.1 .

1 .10

	

FERC. FERC shall mean the Federal Energy Regulatory Commission, or any successor
to its functions .

1 .11

	

MPSC. MPSC shall mean the Missouri Public Service Commission, or any successor to
its functions.

1 .12

	

Points of Delivery .

	

Points of Delivery shall mean points of interconnection between
MPS and the Eastern Interconnection, including those interconnections with Ameren (formerly
Union Electric Company), Associated Electric Cooperative, Kansas City Power and Light,
Western Resources and any point of interconnection which may be established in the future .

1 .13

	

Prudent Industry Practices .

	

Prudent Industry Practices shall mean any of the practices,
methods, standards and acts (including, but not limited to, the practices, methods and acts
engaged in or approved by a significant portion of the electric power generation industry in the
United States) that, at a particular time, in the exercise of reasonable judgment in light of the
facts known or that should reasonably have been known at the time a decision was made, could
have been expected to accomplish the desired result consistent with good business practices,
reliability, economy, safety and expedition, and which practices, methods, standards and acts
generally conform to operation and maintenance standards recommended by a facility's
equipment suppliers and manufacturers, applicable facility design limits and applicable
governmental approvals and law .

SCHEDULE MS-3
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1 .14

	

Rated Capability . Rated Capability shall mean the capability of any Designated Aquila
Power Resource, as such capability is determined from time to time by Aquila or the operator of
the Designated Aquila Power Resource pursuant to Prudent Industry Practices .

1 .15

	

Regulatory Approval Date .

	

Regulatory Approval Date shall mean

1 .16 _Taxes . Taxes shall mean any or all ad valorem, property, occupation, severance,
generation, first use, conservation, Btu or energy, transmission, utility, gross receipts, privilege,
sales, use, excise and other taxes, governmental charges, licenses, fees, permits and assessments,
other than taxes based on net income or net worth. "New Taxes" means (i) any Taxes enacted
and effective after the effective date of this Agreement, including without limitation, that portion
of any Taxes or New Taxes that constitutes an increase, or (ii) any law, rule, order or regulation,
or interpretation thereof, enacted and effective after the effective date of this Agreement resulting
in the application of any Taxes to a new or different class of Parties.

ARTICLE 2 -- TERM OF AGREEMENT

2.1

	

Effective Date . The effective date of this Agreement shall be the date this Agreement has
been executed by both Parties . The Effective Date of Service under this Agreement shall be June
1, 2000.

KC"5545J7-I

2.1 .1 Conditions Precedent. The following shall be conditions precedent to the
Effective Date for Service :

(a)

	

Transmission Service Arrangements . Complete execution of final
contractual arrangements for the delivery of power from Batesville Unit 1 to MPS
within ninety (90) days following the Regulatory Approval Date, upon terms
which are satisfactory to both Parties ; provided, however, that MPS may elect to
have Aquila enter into such arrangements at an earlier date, in which event MPS
shall indemnify and reimburse Aquila for all fixed costs associated with such
entering into such arrangements, including, without limitation, all deposits and
reservation charges imposed on Aquila.

(b)

	

Batesville Unit 1 Commercial Operation Date . Certification of the
Commercial Operation Date for the Batesville Unit 1 (as defined in Aquila's
agreement with the owner of Batesville Unit 1) by June 1, 2000, unless otherwise
agreed or Aquila provides power and energy from other Designated Aquila Power
Resources to the extent the Commercial Operation Date is delayed .

(c)

	

FERC approval . Final approval by FERC of this Agreement upon terms
satisfactory to both Parties by the Regulatory Approval Date .

(d)

	

MPSC approval .

	

Final approval by the MPSC of this Agreement upon
terms satisfactory to both Parties by the Regulatory Approval Date .

SCHEDULE MS-3
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2.1 .2

	

Agreement to Fulfill Conditions . Aquila and MPS agree to expeditiously seek to
fulfill each of the conditions listed above which is incumbent upon them to satisfy and
shall notify the other Party when each condition is satisfied. Each Party shall cooperate
with the other in attempting to satisfy the conditions .

2.1 .3

	

Failure of Condition Precedent . In the event conditions (a) or (b) above are not
achieved by the dates specified therein, MPS shall have the continuing right to terminate
this Agreement upon thirty (30) days' advance written notice to Aquila. In the event such
condition has,been satisfied prior to the end of such thirty (30) day period, then such
termination shall be of no effect . In the event conditions (c) or (d) above have not been
satisfied by the dates specified therein, then, unless otherwise agreed by the Parties in
writing, this Agreement shall automatically terminate as of such date.

2 .2

	

Termination Date .

	

The provisions of this Agreement shall continue in effect through
September 30, 2000, unless earlier terminated, as provided below:

2 .2 .1 Default Either Party may terminate this Agreement in accordance with the
provisions of Article 13 as a result of the other Party's failure to cure an Event of Default .

2 .2.2 Changed Agreement . In the event this Agreement or the operation thereof, is
changed or modified by the action of any regulatory agency or authority, either Party, if
adversely affected to a material extent, shall have the right to negotiate for the necessary
relief to alleviate said adverse effects brought on by either the changes or modifications-
Once a Party determines that a regulatory change or modification adversely affects such
Party, the Party shall give notice of its desire to enter into negotiations, as provided herein
above. As soon as practicable after issuance of such notice, the Parties shall commence
good faith negotiations to arrive at a mutually agreeable solution to the problem.
However, if the Parties are unable to agree on a mutually satisfactory solution within
sixty (60) days from the date of the above referenced notice, the aggrieved Party may
terminate this Agreement on five (5) month's notice to the other Party .

2.2.3

	

Conditions Precedent .

	

The termination of this Agreement pursuant to Section
2.1 .1 .

2.3

	

Effect of Termination . In the event that this Agreement is terminated pursuant to Section
2 .1 .1 above, then neither Party shall have any other obligation to the other under this Agreement.
In the event that this Agreement is terminated pursuant to Sections 2.2.1 and 2.2 .2 above, the
rights and obligations of the Parties pursuant to this Agreement shall continue unaffected until
the termination is effective . Any such termination shall not relieve MPS of its obligation to pay
any unpaid invoices for any capacity made available or energy supplied prior to the date such
termination is effective, or relieve Aquila of its obligation to deliver scheduled power prior to the
date such termination is effective .

ARTICLE 3 -- CAPACITY AND ENERGY TO BE PURCHASED AND SOLD

SCHEDULE MS-3
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3 .1 .

	

Generating Capacity and Energy .

	

Subject to the other provisions of this Agreemc
Aquila agrees to sell and MPS agrees to purchase generating capacity in the amount of c
hundred and thirty-five megawatts (135 MW) and scheduled energy at the Points of Delivc
from one or more Designated Aquila Power Resources for the term of this Agreement.

	

T
initial Designated Aquila Power Resource for generating capacity and energy shall be Batesvi.
Unit l .

	

Aquila may, from time to time at its sole discretion, offer to designate other Aqui
Power Resources as the Designated Aquila Power Resource; however, MPS may in its so
discretion reject such offer, in which event, the Designated Aquila Power Resource sha
continue to be Batesville Unit 1 .

ARTICLE 4 - CURTAILMENT OF CAPACITY AND ENERGY

4.1

	

When Curtailable . Capacity and energy from the Designated Aquila Power Resource fo
supply of generating capacity shall be continuously available except that it may be curtailed a
the option of Aquila in the event of the occurrence of any or all of the following, as determinec
by Aquila in accordance with Prudent Industry Practices :

KC-554537-I

4.1 .1

	

Equipment Failure . Equipment failure requiring reduced operation or shutdown
ofthe Designated Aquila Power Resource for the supply ofgenerating capacity ; or

4.1 .2

	

Inspection . Inspection requiring reduced operation or shutdown ofthe Designated
Aquila Power Resource for the supply of generating capacity ; or

4.1 .3

	

Maintenance or Repair. Maintenance or repair requiring reduced operation or
shutdown of the Designated Aquila Power Resource for the supply of generating
capacity ; or

4.1 .4

	

Derate. Derate (defined as a reduction in the Rated Capability) of the Designated
Aquila Power Resource for the supply of generating capacity, whether such derate is the
result of equipment failure, inspection, maintenance or repair or any other cause; or

4.1 .5 Transmission Limitations . Transmission limitations on MPS' system affecting
MPS' ability to receive the power and energy at the Points of Delivery as required to
implement this Agreement, or transmission limitations on the transmission systems of
other third parties, when such limitations are judged, in accordance with Prudent Industry
Practices, to require curtailment of delivery to MPS; or

4.1 .6

	

Force Majeure . Force Majeure events as defined in Article 12 hereof.

4.2

	

Additional Curtailment Provisions

4.2 .1

	

Effect of Curtailment . When capacity is curtailed pursuant to Section 4 .1 hereof,
the generating capacity shall be reduced by no more than the ratio of the unavailable
capacity to the Rated Capability of the Designated Aquila Power Resource . When the
condition leading to curtailment is removed, ,generating capacity shall be restored to pre-
curtailment levels .

SCHEDULE MS-3
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4.2.2

	

Notice . To the extent practicable, Aquila shall supply . NIPS reasonable advance
notice of all curtailments and interruptions of contracted for capacity and energy under
this Agreement .

4 .2.3

	

Aquila Power Resource Performance . Aquila shall operate, maintain and restore,
either directly or through its agent and operator, the Designated Aquila Power Resource
in accordance with Prudent Industry Practices .

4.2.4

	

Other Resources . When delivery of generating capacity or energy to MPS from
the Designated Aquila Power Resource is curtailed as set forth above, Aquila shall not be
obligated to deliver generating capacity or energy from any other resource .

ARTICLE 5 - PRICE FOR CAPACITY AND ENERGY

5 .1

	

Capacity Charge . The capacity charge for the generating capacity for the full contracted
quantity for each month of the term of this Agreement is $6.85 per kilowatt-month ($6.85/kW-
month) from June 1, 2000 through September 30, 2000, plus the actual cost of transmission
service and ancillary service charges to deliver the power and energy from Batesville Unit 1 to
NIPS, as provided in Section 5.5, below.

5.2

	

Energy Charge . The price for all energy delivered by Aquila to MPS under this
Agreement is $100.00/MWh plus the actual cost of transmission losses and ancillary services for
delivery of the power to MPS, for the specified firm path from Batesville Unit 1 to MPS as set
forth in Section 5.5 . In addition, for each start-up of the Designated Aquila Power Resource,
MPS shall reimburse Aquila for a pro-rata share of start-up costs.

	

Such reimbursement shall
equal MPS' pro-rata share of Aquila's actual cost for 3,000 MMBtu of natural gas at the time of
each start-up .

5 .3

	

Guaranteed Minimum Equivalent Availability . During the period from June 1, 2000
through September 30, 2000, Aquila guarantees the Equivalent Availability ("EA'~, as defined
hereafter, of the energy output of the capacity supplied hereunder shall be not less than ninety-
three percent (93%). In the event the EA during such period is less than ninety-three percent
(93%), the capacity charge specified in Section 5.1 above shall be adjusted as provided below:

KC-554537-I

(i) When EA equals or exceeds 93%, as defined below, the capacity charge is as specified
in Section 5 .1 above .

(ii) When EA is less than 93%, as defined below, the capacity charge shall be $6.85/kW-
month x (EA/0.93) .

EA shall be determined as provided below:

Where :

EA = (AH - (EUDH + EPDH))/PH SCHEDULE MS-3
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AH is the number. of available hours during the period (the total
number of hours the Unit was electrically connected to the
transmission system and reserve shutdown hours, excluding
Scheduled Maintenance Hours as defined below) ;

EUDH is the number of equivalent unplanned derate hours
calculated as the sum, for each unplanned derate, of the
product of the number of hours of full or partial derate
hours times the size of the reduction divided by the rated
generating capability of the Designated Aquila Power
Resource for the period . For the purposes of this
calculation, an unplanned derate includes forced outages,
forced derates, shortages relative to the planned start-up
time, shortages relative to the planned ramp rates, and other
times when the net electrical output of the Designated
Aquila Power Resource is less than the amount of energy
dispatched, excluding unavailability due to Force Majeure
events ;

EPDH is the number of equivalent planned derate hours, excluding
SMH (Scheduled Maintenance Hours) as defined below,
calculated as the sum, for each planned derate, of the
product of the number hours of full or partial derate hours
times the size of the reduction, divided by the available
capacity for the period . For the purposes of this
calculation, a planned derate excludes unavailability due to
Force Majeure events;

PH is the number of period hours (2928 hours from 00 :00 hours
Central Prevailing Time (CPT) on June 1, 2000 through
24 :00 hours CPT on September 30, 2000) excluding hours
of Force Majeure events ;

SMH is the number of scheduled maintenance hours during the
period, which in no event shall exceed five (5) days in each
of the periods from June 1, 2000 through June 15, 2000 and
September 15, 2000 through September 30, 2000; provided,
however, that for the period from June 16, 2000 through
September 14, 2000, SMH shall be deemed to be zero .

For the purposes of calculating EA, Aquila shall receive credit in the calculation for those hours
when the output of the Designated Aquila Power Resource is restricted, when and to the extent
Aquila is delivering power and energy to MPS, as scheduled hereunder.

SCHEDULE MS-3
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5 .4

	

Exclusive Remedy . The reduction in the Capacity Charge as set forth above shall be
MPS' exclusive remedy for any failure of Aquila to deliver capacity and/or energy pursuant to
this Agreement, and all other remedies are hereby waived.

5.5

	

Transmission Service Charges . The fixed and variable costs of transmission service or
other ancillary service charges associated with delivery of power and energy from Batesville Unit
1 to MPS shall be passed through to MPS, at Aquila's actual cost, with no markup . The variable
cost shall be included in the . energy charge as set forth in Section 5 .2 above .

	

All applicable
transmission or other ancillary service costs shall be itemized in sufficient detail as to allow MPS
to verify the charges.

5.6

	

No Petitioning for a Change. Aquila and MPS covenant, to each other's mutual benefit,
not to initiate, pursue or support any petition or request with any body having jurisdiction,
including but not limited to the FERC, for an increase, decrease or other modification of the rate
at which capacity and energy are sold hereunder and as may be initially approved by any
applicable regulatory authority, if any .

Subject to the other provisions of this Agreement, in any hour MPS is entitled to schedule and
receive energy up to the maximum generating capacity to which MPS is entitled, MPS shall
schedule generating capacity and associated energy with Aquila . Schedules for each day shall be
made by 8:30 a.m. Central Prevailing Time on the previous Business Day, unless otherwise
agreed by Aquila and MPS . Schedules shall be submitted by MPS to Aquila by facsimile or
telephoned instruction to Aquila's designated representative for this transaction. The minimum
schedule block is 25 MW for any hour the power is scheduled, unless otherwise agreed. The
minimum schedule duration is sixteen (16) consecutive hours, and the quantity shall be fixed at a
single MW value for the schedule duration (unless otherwise agreed) .

When Aquila is serving MPS from the Designated Aquila Power Resource, procedures will need to
be established to cover the generating unit ramp rates from synchronization to minimum load, and
between minimum and full load . This may mean that changes in scheduled hourly deliveries
requested by MPS may need to be accommodated over more time than the ten minute ramp across
the top of the hour which is normal practice in the Southwest Power Pool ("SPP") . In such event,
MPS and Aquila will develop procedures, working with transmission providers, to allow longer
ramp times ifrequired to facilitate desired schedule changes .

Aquila shall arrange, contract, and pay for obtaining firm transmission service from Batesville
Unit 1 across the Entergy system to Ameren, and across the Ameren system to MPS, to supply
the power and associated energy from Batesville Unit 1 to the Points of Delivery under this

KC-554537- 1
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Agreement. The costs of such transmission service shall be billed to and reimbursed by MPS as
provided in Section 5 .5 above.

ARTICLE 8 -- CLEAN AIR ACT EMISSIONS ALLOWANCES

Subject to the provisions of Section 2 .2 .2 hereof, Aquila shall provide all Clean Air Act
emissions allowances necessary to provide generating capacity at an annual capacity factor of up
to twenty percent (20%). The cost of any emissions allowances required because MPS takes
energy at an annual capacity factor above twenty percent (20%) shall be for MPS' account.
Should additional SO, allowances be required, MPS upon reasonable notice to Aquila, may
choose to provide the necessary allowances prior to the ensuing January 30'h .

ARTICLE 9 - BILLING AND PAYMENT

9.1

	

Timing; Method of Payment . Aquila will render to MPS invoices for all payments or
other charges due hereunder on a monthly basis . Invoices for any month will be issued on or
before the fifth (5' ° ) day of the following month, and such invoices will be payable by MPS
before the twentieth (20'") day of that month or fifteen (15) days after issuance of the invoice,
whichever is later, to the credit of Aquila Power Corporation, 10750 East 350 Highway, Kansas
City, Missouri 64138 . All remittances for payment shall be made in immediately available
funds, unless otherwise agreed, and shall be made at the office or bank account as designated by
Aquila by wire transfer pursuant to the wire transfer instructions as set forth in Section 16:13 .

9.2

	

Late Payment. Amounts owed by MPS and not disputed, if not remitted within the time
period specified under Section 9.1 above, shall be subject to a late payment charge based on the
rate of interest calculated as provided in Section 16.5 hereof.

9.3

	

Disputed Billings . In case any portion of an invoice submitted pursuant to Section 9.1
hereof is in bona fide dispute, the undisputed amount shall be payable when due.

	

With each
partial payment, MPS shall provide Aquila with its grounds for disputing a bill . Upon
determination of the correct amount, the remainder, if any, shall become due and payable with
interest, calculated as provided in Section 16.5 hereof, accruing from and after the date such
payment would otherwise have been due .

9.4

	

Adjustments . If any overcharge or undercharge in any form whatsoever shall at any time
be found and the statement therefor has been paid, the Party that has been paid the overcharge
shall refund the amount of the overcharge paid and the Party that has been undercharged shall
pay the amount of the undercharge, within thirty (30) days after final determination thereof;
provided, however, no retroactive adjustment shall be made for any overcharge or undercharge
beyond a period of twenty-four (24) months from the date of the statement on which such
overcharge or undercharge was first included .

9 .5

	

Audit Rights . The Parties shall keep complete and accurate records, meter readings and
memoranda of their operations under this Agreement and shall maintain such data for a neriod of
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at least two (2) years after the completion of each Billing Month hereunder. Either Party shall
have the right to examine and inspect all such records, meter readings and memoranda insofar as
may be necessary for the purpose of ascertaining the reasonableness and accuracy of all relevant
data, estimates, statements or charges submitted to it hereunder .

ARTICLE 10 - TAXES

Any changes in fuels, energy, sales, environmental, emissions, excise or other federal, state or
local Taxes (excluding income taxes) imposed on Aquila in connection with the sale of capacity
and energy to MPS hereunder or the provision of fuel supply used to generate the energy sold
hereunder, shall be for MPS' account .

Aquila represents that, as of the date of this Agreement, no Taxes (other than income taxes and
taxes included in the cost of fuel) would be imposed on Aquila in connection with serving MPS
hereunder by the State of Mississippi, its political subdivisions, or the federal government.

ARTICLE 11- LIABILITY ALLOCATION

11 .1

	

Indemnification . Each Party shall indemnify, save harmless and defend the other Party
hereto, including the other Party's parent, subsidiaries, member cities, affiliates, and their
respective officers, directors, agents and employees, from and against all claims, demands, costs
and expenses (including reasonable attorneys' fees) in any manner, directly or indirectly,
connected with or arising from any loss, damage or injury (including death) to any person(s) or
property occurring on its side ofthe Points of Delivery to the extent that any such claim, demand,
cost, or expense is attributable to any negligent or willful act or omission of the Indemnifying
Party or its respective officers, directors, agents, or employees . In event such damage or injury is
caused by the joint or concurrent negligence of the Parties hereto, the loss shall be borne by both
Parties proportionately to their degree of negligence .

11 .2

	

Limitation of Liability . Neither Party shall be liable to the other, whether in contract, in
tort (including negligence and strict liability), under any warranty or otherwise, for damages for
loss of profits or revenue, loss of use of any property, cost of capital, or other similar incidental
or consequential damages; provided, however, that nothing herein contained shall be deemed to
limit the recovery by Aquila of damages for any costs or losses incurred by Aquila as a result of
MPS' failure to receive energy which has been scheduled by MPS and delivered by Aquila, and
provided further that in the event any provisions of this Article are held to be invalid or
unenforceable against MPS under the laws of the State of Missouri, this Article shall, to the
extent of such invalidity or unenforceability, be void and of no effect, and no claim arising out of
such invalidity or lack of enforceability shall be made against MPS or its officers, agents, or
employees. Notwithstanding the foregoing, this Section 11 .2 shall not limit or negate the right of
either Party to be fully indemnified as provided in Section 11 .1 above .
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ARTICLE 12 -- FORCE MAJEURE

12 .1 Force Majeure Defined. Force Majeure shall mean causes or events beyond the reasonable
control of, and without the fault or negligence of, the Party claiming such Force Majeure,
including, without limitation, acts of God; unusually severe actions of the elements such as
floods, hurricanes, or tornadoes; sabotage ; terrorism ; war; riots or public disorders ; fire ; and
actions or failures to act of any governmental agency (including expropriation, requisition,
change-in-law or change in any governmental approval or environmental constraints lawfully
imposed by any governmental agency) preventing, delaying, or otherwise adversely affecting
performance of a Party hereto . Force Majeure shall not include the financial or monetary
constraints or inability of either Party to pay its debts as they come due or the disallowance of
recovery of any costs related to the sale and purchase of capacity or energy under this agreement
by FERC, the MPSC or any other governmental agency .

12.2 Excuse by Reason of Force Majeure. Neither Aquila nor MPS shall be in default of any of
its obligations under this Agreement, including but not limited to Aquila's obligation to deliver
capacity and energy or MPS' obligation to receive capacity and energy, when such default is
caused by a Force Majeure event . Notwithstanding the foregoing, a Force Majeure event shall
not excuse the payment of any amounts due under this Agreement. The Parties' respective
obligations to perform shall resume on cessation of the Force Majeure event. Notwithstanding
the foregoing definition of Force Majeure, any period during which equipment failure has
required reduced operation or shutdown of the Designated Aquila Power Resource shall, for the
purposes of the calculation provided in Section 5 .3 hereinabove, be deemed to be a period of
unavailability .

ARTICLE 13 - PERFORMANCE

13 .1 Event of Default . An Event of Default shall mean the failure of a Party to make (i) any
payments in the time or manner required by Article 9 of this Agreement, or (ii) perform any other
obligation stated herein in the time and manner required by this Agreement except where such
failure to perform any such other obligation is the result of a Force Majeure event or is otherwise
excused in accordance with this Agreement.

13.2 Notice of Default. Upon an Event of Default by a Party hereto, the other Party shall give
written notice of such Event of Default to the Party in default . If the Event of Default is one
described in clause (ii) of Section 13 .1, the Party in default shall have thirty (30) days within
which to cure such Default and, if cured within such time, the Event of Default specified in such
notice shall cease to exist. If the Event of Default is one' described in clause (i) of Section 13 .1,
the Party in default shall have five (5) days to pay all amounts owed, plus interest determined
pursuant to Section 16.5 from the date on which such Event of Default occurred, and, if cured
within such time, the Event of Default specified in such notice shall cease to exist .

13 .3 Remedies for Default . If an Event of Default is not cured within the time period provided in
Section 13 .2, the Party not in default shall, in addition to any other rights and remedies provided
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by law, have a continuing right, until such Event of Default is cured, at its sole option, to suspend
performance hereof, or terminate this Agreement upon written notice to the Party in Default. In
addition, the nondefaulting Party shall have the right to recover from the Party in Default all
attorney's fees and court costs as may be reasonably incurred by reason of such Event of Default .

ARTICLE 14 -- RIGHT OF INFORMATION

14.1 Right of Access . Aquila hereby agrees use its best efforts to grant to MPS, during the term
of this Agreement, the same rights it has of ingress and egress at reasonable times to and from
Batesville Unit 1 or other applicable Aquila Power Resource and site for purposes of inspecting
any buildings or facilities constructed thereon. MPS shall give Aquila advance notice, which
notice may be verbal, before exercising its right of access established here .

14.2 Notice of Proceedings . Aquila will promptly notify MPS of any pending or anticipated
federal or state regulatory, judicial or administrative actions, including but not limited to notice
of violations relative to a designated unit or its common facilities needed for its operation, which
could affect Aquila's ability to cant' out its obligation to supply capacity and energy hereunder
or would be likely to result in an increase in the cost of capacity or energy as determined by the
provisions of this Agreement.

ARTICLE 15 - PARTIES

15.1 Authority of Parties . Each Party represents and warrants to each other that it has obtained
from its Board of Directors the necessary authority to enable it lawfully to execute this
Agreement, that it is a corporation duly organized and validly existing under the laws ofthe State
of Delaware, and that this Agreement and the purposes thereof are lawfully within the scope of
such Patty's authority .

Each Party further represents and warrants to the other that it holds or will seek to obtain, all
permits, licenses or approvals necessary to lawfully perform its obligations contained herein in
the mariner prescribed by this Agreement.

15 .2 Survivorship of Obligations . The termination or cancellation of this Agreement shall not
discharge any Party from any obligation it owes_the other Party under this Agreement by reason
of any transaction, loss, cost, damage, expense or liability which shall occur or arise prior to such
termination. It is the intent of the Parties that any such obligation owed (whether the same shall
be known or unknown as of the termination or cancellation of this Agreement) will survive the
termination or cancellation of this Agreement in favor of the Party to whom such obligation is
owed until the expiration of the period of limitations imposed on such obligation by the statute of
limitations applicable to the obligation and/or such Party . The Parties also intend that the
indemnification and limitation of liability provision contained in Section 11 .1 hereof shall
remain operative and in full force and effect, regardless of any termination or cancellation of this
Agreement, except with respect to actions or events occurring or arising after such termination or
cancellation is effective .
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15.3 Permitted Assignment. This Agreement shall be binding upon and inure to the benefit of
the permitted successors and assigns of the Parties hereto . No permitted sale, . assignment,
transfer or other disposition shall release or discharge NIPS or Aquila from its obligations under
this Agreement, but all such obligations shall be assumed by the successor or assign of the Party
hereto .

Neither Party shall assign its interest in this Agreement in whole or part without the prior written
consent of the other Party. Such consent shall not be unreasonably withheld .

15 .4 No Third Party Beneficiaries . This Agreement is not intended to, and shall not, create
rights, remedies or benefits of any character whatsoever in favor of any persons, corporations,
associations, or entities other than the Parties, and the obligations herein assigned are solely for
the use and benefit of the Parties, their successors in interest or assigns.

ARTICLE 16 - MISCELLANEOUS

16.1 Governing Law. The validity, interpretation and performance of this Agreement and each
of its provisions shall be governed by the applicable laws of the State of Missouri and of the
United States ofAmerica.

16.2 Confidentiality . Neither Party shall disclose the terms of this Agreement to any third party
(other than such Party's employees, lenders, counsel, accountants or other advisors) except in .
order to comply with any applicable law, order, regulatory or exchange rule. Each Party shall
notify the other Party of any proceeding of which it is aware that may result in disclosure and
shall use reasonable efforts to prevent or limit such disclosure.

MPS agrees and covenants that, to the extent permitted by law applicable to MPS, any and all
information it receives pursuant to Article 14 will be kept confidential and shall not be disclosed
by MPS to any third party without the express written consent of Aquila .

16.3 Section Headings Not to Affect Meaning. The descriptive headings of the various articles
and sections of this Agreement have been inserted for convenience of reference only and shall in
no way modify or restrict any of the terms and provisions thereof.

16.4 Computation of Time.

	

In computing any period of time, prescribed or allowed by this
Agreement, the designated period of time shall begin to tun on the day immediately following
the day of the act, event or default that precipitated the running of the designated period of time.
The designated period shall expire on the last day of the period so computed unless that day is a
Saturday, Sunday, or legal holiday recognized in either the States of Mississippi or Missouri, in
which event the period shall run until the end of the next business day .

16.5 Interest .

	

Whenever the provisions of this Agreement require the calculation of an interest
rate, such rate shall be computed at an annual rate equal to the then current average yield on
Treasury Bills of the United States of America having a term of thirteen (13) weeks, as quoted in
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the Wall Street Journal as of the date on which the calculation begins, plus five hundred (500)
basis points, but not to exceed the maximum rate which may be lawfully charged.

16.6 Entire Agreement. This Agreement constitutes the entire agreement between the Parties
relating to the subject matter hereof and supersedes any other agreements, written or oral,
between the Parties concerning such subject matter .

16.7 Counterparts . This Agreement may be executed simultaneously in two or more
counterparts, each of which shall be deemed an original, but all of which together shall constitute
one and the same instrument.

16.8

	

Amendments . This Agreement may only be amended by written agreement signed by an
authorized representative of both Parties .

16.9

	

Severability .

	

In the event the terms, covenants or conditions of this Agreement, or the
application of any such terms, covenants or conditions shall be held invalid as to any Party or
circumstance by any court or regulatory body having jurisdiction, all other terms, covenants and
conditions of this Agreement and all other applications shall not be affected thereby and shall
remain in full force and effect.

16.10

	

Waivers . Waivers of the provisions of this Agreement or excuses of any violations of the
Agreement shall be valid only if in writing and signed by an authorized officer of the Party
issuing the waiver or excuse . . A waiver or excuse issued under one set ofcircumstances shall not
extend to other occurrences under similar circumstances .

16.11

	

NoPartnership Created . Notwithstanding any provision of this Agreement, the Parties do
not intend to create hereby any joint venture, partnership, association taxable as a corporation, or
other entity for the conduct of any business for profit, and if it should appear that one or more
changes to this Agreement would be required in order not to create an entity referenced to above,
the Parties agree to negotiate promptly and in good faith with respect to such changes .

16.12

	

Character of Sale .

	

The sale of unit power hereunder shall not constitute a sale, lease,
transfer or conveyance to MPS or any other party of any contractual rights, ownership interests in
any generating unit, nor does the sale of unit power hereunder constitute a dedication of
ownership of any generating unit . Energy associated with capacity from units made available
hereunder shall, however, be devoted to MPS and the delivery of such energy to MPS shall not
be subject to preemption by Aquila for any other use; provided however, that nothing in this
Section 16.12 shall in any way limit or abridge Aquila's rights, as provided in Article 3 hereof, to
designate substitute units subject to MPS' approval .

16.13

	

Notices . Any notice, demand, request, payment, statement, or correspondence provided
for in this Agreement, or any notice which a Party may desire to give to the other, shall be in
writing (unless otherwise provided) and shall be considered duly delivered when received by
mail, facsimile, wire or overnight courier, at the addresses listed below :

(i)

	

To Aquila :
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Aquila Power Corporation
10750 East 350 Highway
Kansas City, MO 64138
Attention : Vice President

Payment by Wire :
For the Acct . of Aquila Power Corporation
The Northern Trust Company
ABA # 071-000-52
Account 4 80330

Invoices :
Aquila Power Corporation
10750 East 350 Highway
P.O. Box 11739
Kansas City, MO 64138

To MPS:
Missouri Public Service Company
10700 East 350 Highway
Kansas City, MO 64138
Attention : Vice President

Each Party shall provide the other with all names, telephone and facsimile numbers necessary for
its performance under this Agreement ; and either Party may change the information shown in
Section 16.13 by giving written notice to the other Party .

16.14 Survival . Any provision(s) of this Agreement that expressly or by implication comes into
or remains in force following the termination or expiration of this Agreement shall survive the
termination or expiration ofthis Agreement.
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Reason for Notice : Attention : Facsimile Number:
Statements/Payments Accounting Dept. (402) 498-4276
Contractual Contract Administration (402) 498-4543
Operations/Nominations Scheduling Desk (816) 936-8775

Reason for Notice : Attention : Facsimile Number:
Statements/Payments Accounting Department (816) 936-8864
Contractual Contract Administration (816) 936-8639
Operations[Nominations Scheduling Desk (816) 936-8604



16.15 Construction . The language used in this Agreement is the product of both Parties' efforts
and each Party hereby irrevocably waives the benefit of any rule of contract construction which
disfavors the drafter of a contract or the drafter of specific language in a contract .

16.16 Imaged Agreement. Any original executed Agreement, schedule confirmation or other
related document may be photocopied and stored on computer tapes and disks (the "Imaged
Agreement") . The Imaged Agreement, if introduced as evidence on paper, the schedule
confirmation, if introduced as evidence in automated facsimile form, the transaction tape, if
introduced as evidence in its original form and as transcribed onto paper, and all computer
records of the foregoing, if introduced as evidence in printed format, in any judicial, arbitration,
mediation or administrative proceedings, will be admissible as between the Parties to the same
extent and under the same conditions as other business records originated and maintained in
documentary form. Neither Party shall object to the admissibility of the transaction tape, the
schedule confirmation or the Imaged Agreement (or photocopies of the transcription of the
transaction tape, the schedule confirmation or the Imaged Agreement) on the basis that such were
not originated or maintained in documentary form under either the hearsay rule, the best evidence
rule or other rule of evidence .

IN WITNESS WHEREOF, Aquila and MPS have caused this Agreement to be executed in
duplicate in their name by their respective duly authorized officials as of the date and year above
written .

ATTEST

	

AQUILA POWER CORPORATION

By

	

By
Secretary

	

President

ATTEST

	

UTILICORP UNITED INC. dfbla
MISSOURI PUBLIC SERVICE

C-554537-I

Date

Secretary

	

President

Date
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January 6, 1999

Mr. Frank DeBacker
Missouri Public Service
10700 East 350 Highway
Kansas City, MO 64138

Subject : APC Proposal of November 30,1998 to Supply Capacity and Energy for
Missouri Public Service - Identification of Legal Entity That Will Develop Missouri
Generator

Pursuant to our conversation, this letter serves to identify the specific legal entity that will
develop, construct and own the Missouri Generator that is the subject of the referenced
Proposal .

Aquila Energy Corporation has established a wholly owned subsidiary, MEP Holdings,
Inc . d/b/a Merchant Energy Partners, that is engaged in energy asset acquisitions and
development through special purpose subsidiary companies . The Missouri Generator will
be owned by such a special purpose entity, to be established upon notification from MPS
of the awarding of the project to Aquila. This will also be the contracting entity with MPS
on the project .

Accordingly, from this point forward all communications on this project will be from
Merchant Energy Partners' management.

Please let me know if you have any questions . Thank you.

Sincerely,

Mike Jonagan
Director - Power Marketing
Aquila Power Corporation

Aquila Energy Marketing Corporation
10750 East 350 Highway
P.O . Box 11739
Kansas City, MO 64138
Fax : 816-936-8775

AQuiLA ENERGY
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January 7, 1999

Mr. Frank A. DeBacker
Missouri Public Service
10700 East 350 Highway
Kansas City, Missouri 64138

Subject:

	

Power Supply RFP for Missouri Public Service (MPS)

Dear Frank :

1 . Assurances on the Summer 2001 Commercial Operation Date .

Merchant Energy Partners
10750 East 350 Highway
P.O . Box 11739
Kansas City. M064138
816-936-8712
Fax: 816-936-8724
Pager. 800-431-7491

AQuiLA ENERGY

Max A. Shaman
senior Director
Origination

This letter responds to several ofthe issues you raised in a meeting with Merchant Energy
Partners (MEP) personnel on January 4, and additionally in a conversation with me this
morning . This letter attempts to clarify, on those points, the rough draft contract we
provided for MPS review on December 24, 1998 . In particular :

a .

	

Adetailed project schedule, which we are prepared to provide for your
review, indicates MEP can achieve a mid-summer 1999 financial closing
date and issuing a Full Notice to Proceed to the EPC contractor . The
present schedule calls for that on July 29. We believe, for staged
construction involving simple cycle commercial operation to meet a June
1, 2001 deadline, there is easily 3 months ofmargin in that schedule (e.g,
the June 1, 2001 date can be achieved ifFull Notice to Proceed were as
late as October 1999).

b.

	

We are still considering your liquidated damages question for the summer
of 2001 .

c .

	

Weassume the January 2002 commercial operation date for the plant in
combined cycle configuration is less of an issue than Summer 2001, and
have therefore not focused on that item .

2 .

	

Scheduling flexibility . MEP is willing to revise Article 6 -Scheduling to
provide for the following deal points in response to your articulated need for
scheduling flexibility:
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Mr. Frank A. DeBacker
January 7, 1999
Page 2

a.

	

Day-ahead scheduling submitted by MPS to MEP.

b. MEP can relax the minimum run time of 16 hours ; we are considering a
minimum of eight (8) hours when committing the plant in combined cycle
mode, and less in simple cycle mode for the summer of2001 .

c .

	

One start per day, unless we can agree in the PPA on a charge to
compensate MEP for the accelerated and additional associated operating
and maintenance expense . MEP will also need an annual cap on the
number of starts .

d . Ability ofMPS to pre-schedule different hourly values over the schedule,
subject to equipment operational constraints as determined by the OEM
and EPC contractors, and the air permit. This obviously affects the heat
rate (discussed below) .

e .

	

Ability ofMPS to change the schedule in the event MPS loses a resource
serving its' native load, including economy energy resources . Schedule
changes by MPS would be made consistent with the scheduling
requirements of the Southwest Power Pool reserve sharing program, in
which reserves are provided through the end of the next half hour. MEP
would therefore receive between 31 and 59 minutes' notice of any
schedule change, and MPS would therefore receive the additional power
at the end of that period to replace the SPP reserves, subject to the
generating equipment being on line .

f.

	

Wehave your request for Automatic Generation Control under review,
and want to have further discussions with MPS to resolve this item.

3 . Emission Allowances . Per our discussion on January 4 concerning Article 7 of the
draft PPA, any emission allowances required to supply energy from the plant to NIPS
will be provided for by MPS.

4 .

	

Part-load heat rate curves -- Estimated values are provided . These are necessarily
subject to final selection of the OEM, associated final cycle design, and assumed heat
rate degradation between scheduled maintenance.

5 . Minimum load requirements --Estimated values for both simple and combined cycle
operation, as expected to be constrained by the Missouri air permit, are (a) --105 MW
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Mr. Frank A. DeBacker
January 7, 1999
Page 3

Enclosure

net for simple cycle operation (one combustion turbine on line); (b) -105.MW net
for one combustion turbine on line with heat rejection to the condenser, which is not
a normal operating condition; (c) --155 MW net in combined cycle operation with
one combustion turbine on line and steam from the HRSG to the steam turbine ; and
(d) -318 MWnet in combined cycle operation with both combustion turbines on line
and steam from the HRSG to the steam turbine. These estimates are based on a 99°F
summer day.

Other issues can be negotiated next week if MEP is awarded .the supply contract . Should
you have any questions, please do not hesitate to call .

Very truly yours,

Max Sherman
Project Manager

cc:

	

V.J. Horgan
Joe Gocke
Rob Freeman
Becky Sandring
John McKinney
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From B+V Revised bid dated 11/30/98

Part Load Heat Rates -

each CT to about 65% load except for startups .
bove values.

Percent Plant Load
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y-

	

I 'j ;, g)," 3it:

8,260.6

	

7,424.1

	

8.086.4

	

9,201 .7 .J-- Nkr tU

	

4C fC243,230

	

194,584

	

145,938

	

97,292

Page 1

8,236.9 7,402.8 8,063.2 9,175.3
259,055 207,244 155,433 103,622

(FromB+V performance curve 12111/98 TYPICAL)
HR Adjustment Factor 1 1 .015 1.045 1 .08 1 .12

99FUnfired - r
f,` ~I I l ) 1N

i
/it8Westinghouse v

Heat Rate (btWkwhr) 6,971.0 7,075.6 7,284.7 7,528.7 7,807.5
Load (kw) 486,460 437,814 389,168 340,522 291,876_

54F Unfired-
,c CA Westinghouse

x Heat Rate (btWkwhr) 6,951 .0 7,055.3 7,263.8 7,507.1 7,785.1
a` d Load (kw) 518,110 466,299 414,488 362,677 310,866

w by
NOTE : The air permit is expected to limit sustained operation of

Management ofthis operating constraint will modify theb

Net Power (kw)

99F
_Unfired

54F
_Unfired

GE 464,700 498,220

Westinghouse 486,460 518,110

Advantage W= 21,760 19,890

Net HR (btu/Kwhr) HHV

Westinghouse 6,971 6,951



Sherman, Max
From:

	

DeBacker, Frank
Sent:

	

Monday, January 11, 1999 9:56 AM
To :

	

Sherman, Max
Cc:

	

Kreimer, Dave
Subject:

	

MEP Proposal of 11/30
The purpose of this communication is to request that MEP provide an option in its proposal to
reduce the proposed capacity price by deleting the $5.56 million in capital included in its proposal
for upgrades to the MPS transmission system .
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January 12, 1999

Mr. Frank A. DeBacker
Missouri Public Service
10700 East 350 Highway
Kansas City, Missouri 64138

Subject:

	

Power Supply RFP for Missouri Public Service (MPS)

Dear Frank:

Merchant Energy partners
10750 East 350 Highway
P0. Box 11739
Kansas City, MO 64138
816-936-8712
Fax: 1116-936-11724
Pager, 800-431-7491

AQUILA ENERGY

Max A.Sherman
SeniorDirector
Origination

This letter follows up on discussions between MPS and Merchant Energy Partners (MEP)
personnel on January 8, 1999 and your e-mail to me on January I 1 on certain transmission
issues . We are also choosing to enhance our proposal, as provided below, with the expectation
that there won't be another round where bidders will be given another opportunity to revise
their proposals.

We also wish to advise that MEP has taken a number ofsteps to advance our project, since our
formal proposal was submitted, to assure timely completion . These include, but are not limited
to :

1 .

	

We have signed an agreement to purchase the plant site near Pleasant Hill, Missouri .
Closing on the transaction is scheduled for Friday, January 15, 1999 .

2 . MEP has filed the air permit application with the Missouri Department of Natural
Resources/Air Quality Division. We expect approval in early June . Approval at the
end of the statutory review period does not impact our planned date for issuing a
Final Notice to Proceed to the EPC contractor.

3 . MEP expects to have a signed Memorandum ofUnderstanding, within the next few
days, with our chosen EPC contractor .

4 .

	

Similarly, MEP expects to have a letter of intent within the next 2 or 3 weeks with
our selected combustion turbine manufacturer, including a committed reservation
payment for equipment supply. You will note in Section ILA below that we have
provided MPS a cap on combustion turbine prices.

With regard to the issues you have identified in the last few days, we have the following
responses:
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I .

	

MPS Questions on Transmission Upgrades .

Under the section titled "Delivery Points", the proposal states " The proposal includes a
cost of $5,560,000 to make the transmission upgrades required to interconnect . . . . ." .

A. What upgrades are included in the $5 .6 M figure?

Response :

	

Based on discussions with MPS Transmission, MEP included $3.56
million of "contribution in aid of construction" in the capacity price to assist MPS in
completing a new 161 kV circuit from Pleasant Hill to Belton South as the preferred
system upgrade . MEP understands this upgrade will significantly improve the MPS 161
kV system in addition to the 69 kV system in the northern Cass County area.

B . Does the $5.6 M figure include the cost ofconnecting your proposed facility to the MPS
substation at Pleasant Hill?

Response :

	

Yes. The cost to expand the existing 161 kV substation and interconnect
the proposed 500 MW plant (from the high side of the step up transformer) to the MPS
system has been estimated by MPS Transmission to be $2 million . This cost is included
in the capacity price as bid, and is part of the $5.6 million cited above. The interconnect
costs have been estimated conservatively, but are not firm at this time .

C.

	

What is the impact on the quoted capacity price in $/kW-mo. ofthe $5 .6 M figure?

Response:

	

Perour conversation late yesterday, the impact should refer to $3 .56
million of system upgrade costs . That comprises $0.20/kW-month in the capacity price.
Ifsystem upgrades will be paid for by MPS without the contribution in aid of
construction, the capacity price will be reduced accordingly .

Risk Mitigation and Value Enhancement

With the revisions noted below, MEP has mitigated certain risks which MPS has identified
our discussions over the last week; these revisions have significantly increased the value

(of our proposal:

Capacity price contingent on combustion turbine pricing . MEP hereby revises our
r; December 22 , 1998 letter, Answer 1 to Question 1 . Combustion turbine pricing in our
contract with MPS shall not exceed a $0.5 million/turbine increase over the quoted
,$32,000,000 price. Pricing of that equipment will therefore use the $32,000,000 price
(including rail or truck freight from the factory but excluding taxes and the heavy haul
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from the rail siding to the plant), all as described in our December 22 letter, with any
price adjustments to MPS for that scope capped at $0.5 million/turbine .

A. Commitments on In-Service Date. MEP will commit to a June 1, 2001 in-service date
for the combustion turbines ifMEP and MPS can agree on the dates for : (1) MPS
award to MEP ; (2) execution ofthe Power Purchase Agreement; (3) filing date by MPS
for its request with the Missouri Public Service Commission for approval of the PPA,
and (4) date for obtaining such approval ; . If MEP fails to meet the June 1, 2001 date for
reasons unrelated to items (1) through (4) above, MEP will pay MPS liquidated
damages in the amount of $10,000/day, in addition to suspension ofthe capacity
payment until simple cycle project completion, for the duration and to the extent (e.g.,
pro rata) simple cycle capacity is not provided to MPS.

C. Deadline for Corporate Approvals . Please be advised we have obtained Aquila Energy
senior management approval for this transaction . Board of Directors approval is
scheduled for February 4, 1999.

D. Heat Rate Guarantees . MEP offers to pass through to MPS the benefits ofour
negotiation with the OEM, less a degradation allowance . MEP will be able to offer
definitive heat rate guarantees when we've locked in equipment. supply from the
selected manufacturer. We're talking about equipment coming ofa very limited
number of production lines, with very close heat rate curves from the major OEMs, so
we don't see this as a substantive issue.

E . Reduction in Minimum Schedules taken by MPS. MEP is willing to consider lowering
the minimum schedule taken by MPS, which we believe to have significant value to
MPS . However, an initial review of the matter indicates there is a cost to MEP for
allowing this flexibility, for which we'll need some offsetting compensation or value .
We suggest a meeting to discuss this at your convenience . Ifwe can make this work, it
will require that MEP retain the right to supply power to MPS from off-system
resources, in order to minimize the risk transferred from MPS to MEP.

Additionally, MEP would enjoy discussing with you the opportunity to provide
additional value to MPS by providing the Fixed Fuel Capacity Reservation and
associated transportation required to support your schedule .

F. Reduction in capacity price . MEP hereby reduces its capacity price, for the term ofthe
PPA and in addition to the reduction identified in Item LC above associated with
transmission system upgrades, by thirty cents per kilowatt-month ($0.30/kW-month) .
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Capacity pricing is therefore, including the transmission-related price adjustment
identified above, as follows :

Term

June 1, 2001 through September 30,
January 1, 2002 through May 31,

200April1, 2002 through September 30,
April 1, 2003 through September 30,
April 1, 2004 through September 30,
April 12005 through May 31, 2005

In sum, our revised pricing reflects a $0.50/kW-month reduction across the board,
including the $0.20/kW-month transmission price reduction described in Section LC
above .

ther issues can be negotiated when MEP is awarded the supply contract . We look forward to
ringing the bidding process to a prompt conclusion . Should you have any questions, please do
of hesitate to call .
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Quantity Capacity Price

2001 320 MW $5.70/kW-month
5 200 MW 5.90/kW-month
2002 300 MW $7.50/k -month
2003 300 MW $7.50/kW-month
2004 300 MW $7.50/kW-month

, 300 MW $7.50/kW-month



January 20, 1999

Mr. Frank A. DeBacker
Missouri Public Service
10700 East 350 Highway
Kansas City, Missouri 64138

Subject :

	

Proposed power supply contract for Missouri Public Service (MPS)

Dear Frank:

This letter acknowledges receipt of your letter of January 15, 1999, advising that Merchant
Energy Partners' proposal has been selected as the preferred supply side resource, and also
expressing the wish to enter into final contract negotiations as soon as MEP is prepared to
do so .

Enclosed please find a Power Sales Agreement that we propose be the basis for final
negotiations . Two versions are provided - a blackline comparison against the rough,
unscrubbed draft provided December 24, 1998, and a clean version . Please be advised that
certain appendices will need to be developed ; I anticipate this to be ajoint effort .

Per previous conversations, MEP proposes to start negotiations on January 25, 1999, in
Raytown. Would you please advise, at your earliest convenience, if this date is acceptable .

Very truly yours,

Max Sherman
Project Manager
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cc :

	

V.J. Horgan
Steve Arnold
Joe Gocke
Rob Freeman
Dave Kreimer
Becky Sandring
John McKinney
Laurie Hamilton
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Data
Request #

Description Due Date

MPSC-81 Aries - for MPS & St Joe P&L, provide capacity charge, energy
cost per MWh, gas purchase quantity & price

8/6/03

MPSC-104.1 Aries - Monthly production data from testing stage to current 9/26/03
MPSC-130.1 Aries - Generating unit outages 9/8/03
MPSC-231 Aries - Final construction costs, costs by unit 12/31/02, 6/30/03,

9/30/03, depreciation reserve 12/31/02, 6/30/03, 9/30/03,
Op/Main costs by month 2001, 2002, 2003

9/17/03

MPSC-244 Aries - Purchase power contracts for Aries 9/26/03
MPSC-286 Aries - decision to enter into the current purchased power

agreement
10/19/03

MPSC-287 Aries - decision to enter into the current purchased power
agreement

10/19/03

MPSC-288 Aries - Monthly financials and/or operating reports MEPPH 10/4/03
MPSC-289 Aries - Budgets/forecasts 2003-2005, break our MPS contract 10/4/03
MPSC-290 Aries - Generation (MMBtu, MWh) by month, break out MPS,

etc .
10/4/03

MPSC-291 Aries - Monthly reports tracking op statistics (starts, operations),
access to daily generation logs

10/4/03

MPSC-292 Aries - Reference ER-2001-672-444 financing structure update 10/4/03
MPSC-293 Aries - Final costs, book value 12/31/02, 6/30/03, 9/30/03,

depreciation expense/rate (cross reference MPSC-231)
10/4/03

MPSC-294 Aries - Date of initial construction, date in service 10/4/03
MPSC-295 Aries - Monthly lease payments to banks 10/4/03
MPSC-295 .1 Aries - Amounts for loan payments on Aries 10/23/03
MPSC-295 .2 Aries - financing negotiated by Aquila & Calpine 12/15/03
MPSC-296 Aries - Copies of leases 10/4/03
MPSC-297 Aries - Copies of all correspondence, notices, paperwork related

to default
10/19/03

MPSC-298 Aries - September 12, 2003 meeting with Staff 10/9/03
MPSC-299 Aries - Power plant assets 10/4/03
MPSC-300 Aries - Decision to build Aries 10/4/03
MPSC-301 Aries - Decision to build Aries 10/4/03
MPSC-302 Aries - Decision to build Aries (co-assigned 10/4/03
MPSC-319 Aries - Decision to build Aries Reassigned to TFleener 10/5/03
MPSC-319.1 Aries - Amount Aquila would have to pay for Aries 10/23/03
MPSC-320 Aries - Decision to meet MPS's Missouri capacity requirements to

serve its customers through a PPA
10/20/03

~PSC-321 Aries - why did MPS decide not to build and operate as a
regulated plant

10/10/03
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MPSC-322 Aries - why did MPS decide not to build and operate as a
regulated plant

10/10103

MPSC-323 Aries - reason partners allowed construction loan to go into
default

10/20/03

MPSC-324 Aries - Tolling agreements and discussion 10/5/03
MPSC-324.1 Tolls - Reason and purpose for tolling agreements 10/23/03
MPSC-370 Aries - does Aquila's current financial condition affect ability to

construct/acquire, own & maintain new generation to meet
capacity

10/28/03

MPSC-371 Resource Plan - Annual forecasts electric power prices 10/23/03
MPSC-372 Resource Plan - provide yearly forecasts of future electric power

prices utilized by Aquila and/or MPS, St . Joe P&L and/or any of
Aquila's related divisions

10/28/03

MPSC-376 AMS - Generating units owned by Aquila that have been sold 10/23/03
MPSC-377 Aries - provide stranded investments studies & analyses 10/28/03
MPSC-379 Generating Units Built by MPS - Regulated Entity 10/28/03
MPSC-380 AMS -- Generating units built by Aquila Non-Regulated 10/23/03
MPSC-381 Aries - provide monthly invoices received by MPS related to the

PPA
10/28/03

MPSC-382 Aries - Operating problems with Aries 10/23/03
MPSC-383 Aries - identify process related to procuring natural gas for Aries

under PPA
10/28/03

MPSC-384 Aries - Natural gas pipeline for Aries 10/23/03
MPSC-385 AMS - Monthly gas volumes, total costs, unit gas prices 10/23/03
MPSC-386 Aries - Other capacity contracts with Aries 10/23/03
MPSC-496 Aries - Documents on sale ofAries to Calpine 11/27/03
MPSC-497 Aries - reasons for sale of Aries to Calpine 11/27/03
MPSC-498 Aries - substation land at Aries 11/27/03
MPSC-499 Aries - substation improvements at Aries unit 11/27/03
MPSC-504 Aries - depreciation rates 11/27/03
MPSC-505 Assessments of financial condition of bidders to RFP Process 11127/03
MPSC-506 Assessments of financial condition of bidders to RFP Process 11/27/03
MPSC-507 Assessments of financial condition of Calpine 11/27/03
MPSC-508 Presentation made to UtiliCorp Officers for the EWG Proposal 11/27/03
MPSC-511 Missouri Public Service Build Option 11/27/03
MPSC-512 Factors considered in negotiating Purchased Power Contract 11/27/03
MPSC-513 Presentation made to UtiliCorp Officers for the EWG Proposal 11/27/03
MPSC-514 Negotiators for MPS 11/27/03
MPSC-515 Negotiators for Aries partners, Aquila Merchant and Calpine 11/27/03
MPSC-517 Speeches and presentations made by Aquila officers on electric

restructuring
11/27/03

MPSC-548 Aries power plant - staffnotes 11/27/03
MPSC-549 Aries power plant - staffnotes 11/27/03
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MPSC-553 Aries - construction loan agreement 11/27/03
MPSC-556 Aries -job descriptions 11/27/03
MPSC-557 Aries - individuals responsible for various decisions 11/27/03
MPSC-558 Aries - Aquila/Calpine partnership 11/27/03
MPSC-559 Aries - Aquila Merchant component of UtiliCorp 12/7/03
MPSC-560 Aries - Identify key events & key dates 12/7/03
MPSC-561 Aries - PILOT payable by MEPPH 12/7/03
MPSC-593 Turbines - 3 turbines owned by Aquila 12/16/03
MPSC-603 Board of Directors Minutes for Aquila Merchant 12/18/03
MPSC-604 Aries - Board minutes for MEP partners 12/18/03
MPSC-607 Aries - Support for the EWG Build Option 12/22/03
MPSC-639 Aries - Copies ofreports by Independent Power Market Consult

re Const Loan Agreement
01/08/04

MPSC-640 Aries - Copies ofBond Purchase Agreement & Cass County
Development Agreement

01/08/04

MPSC-641 Aries - FERC orders accepting MPS toll & Order approving mkt
based rates for EWG

01/08/04

MPSC-642 Aries - Copies of info pertaining to MPS' consideration to
purchase Aries and CPN's consideration to purchase Aries

01/08/04

MPSC-646 Aries - Copies of contracts related to construction loan 01/17/04
MPSC-646.1 Aries - Copies ofILA guaranty support arrangements for Aries 01/17/04
MPSC-646.2 Aries - Copies ofvarious contracts and agreements between

MEPPH (Aries) & ILA.
01/17/04

MPSC-647 Aries - Meeting to arrange tariff rights & interconnection
agreements

01/17/04

MPSC-655 Aries contracts 01/16/04
OPC-619 Natural gas hedges for non-regulated operating divisions 12/2/03
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Time S; . .yt by MoPSC Staff on review of Data Request Responses --

DR# Requestor Responder Date Time Reviewed (minutes) Comments
Featherstone Oligschlaeger Total

81 McKinney 10/28 & 10/30 44 51 95 Both reviewed some items
104.1 Oligschlaeger Morgan 10/28 & 10/30 6 14 20
130.1 Featherstone Boehm/Sherman 28-Oct 13 13 26
231 Scheckel 10/28 & 10/30 194 194
244 Featherstone Morgan (~) 10/28 & 10/30 5 1 6
286 Williams 10/28 & 10/30 4 1 5
287 Williams 10/28 & 10/30 5 1 6
288 Oligschlaeger Sherman 10/28 & 10/30 2 1 3

10/28 & 10/29
289 Oligschlaeger Scheckel & 10/30 246 192 438 Both reviewed some items
290 Oligschlaeger Sherman 28-Oct 4 4

10128 & 10/29
291 Oligschlaeger Sherman & 10/30 14 59 73 Both reviewed some items
292 Oligschlaeger Sandring 29-Oct 4 4
293 Oligschlaeger Scheckel 29-Oct 2 2
294 Oligschlaeger Sherman 29-Oct 1 1

295 & 295.1 Oligschlaeger Sandring 29-Oct 9 9
296 Ofgschlaeger Sandring 10/29 & 10130 48 48
297 Oligschlaeger Shaman 29-Oct 15 15
298 Shumway 10129 & 10/30 53 53 Nothing in file 10/29
299 McKinney 29-Oct 7 7 Both discussed ; reviewed
300 Oligschlaeger Sherman/DeBacker 29-Oct 1 1
301 Oligschlaeger Sherman 29-Oct 74 74
302 Oligschlaeger DeBacker 30-Oct 24 24 Both reviewed some items and discussed

319 & 319.1 Featherstone Sandring 30-Oct 9 9
320 DeBacker 30-Oct 1 1
321 Williams 30-Oct 1 1 Time checked out under 1 minutero ~w (] 322 Williams 30-Oct 1 1n

N txn 323 Dobson 30-Oct 2 2
o
N 324 & 324.1 Featherstone Morgan/Sandring 30-Oct 13 13
r
rn 370 Featherstone Stamm 30-Oct 6 6

371 Featherstone Sherman 30-Oct 6 6
372 Featherstone DeBacker 30-Oct 16 16
376 Featherstone Sherman 30-Oct 3 3



Nothing in file when requested377 Featherstone McKinney 30-Oct 0 0
379 Featherstone Hedrick 30-Oct 4 4
380 Featherstone Sherman 30-Oct 4 4
381 Featherstone Hines 30-Oct 5 5
382 Featherstone Sherman 30-Oct 2 2
383 Featherstone Browning 30-Oct 6 6
384 Featherstone Sherman 30-Oct 2 2
385 Featherstone Sherman 30-Oct 4 4
386 Featherstone Sherman 30-Oct 23 23

For the period October 28-30, 2003 : Time (min) 533 683 1216
Time (hrs) 8.9 11 .4 20 .3

Totals through Dec 19 : Time (min) 2921 1694 4615
Time (hrs) 48 .7 28 .2 76 .9



Time Spent by MoPSC Staff on review of Data Request Responses - November 2003

DR# Requestor Responder Date Time Reviewed (minutes) Comments
Featherstone Oligschlaeger Total

81 McKinney 11-Nov Photocopied to be given to Staff
104 .1 Morgan 11-Nov Photocopied to be given to Staff
130.1 Boehm/Sherman 11-Nov Photocopied to be given to Staff
231 Featherstone Scheckel 12-Nov 102 102
244 Morgan (?) 11-Nov Photocopied to be given to Staff
287 Oligschlaeger Williams 12-Nov 17 17
288 Sherman 11-Nov Photocopied to be given to Staff
293 Scheckel 11-Nov Photocopied to be given to Staff
295 Featherstone Sandring 25-Nov 10 10 -
295.1 Oligschlaeger Sandring 13-Nov 7 7 Both reviewed and discussed

Featherstone 25-Nov 10 10
296 Oligschlaeger Sandring 11/12 & 13 150 150
297 Oligschlaeger Shaman 13-Nov 31 31

Featherstone 25-Nov 115 115
298 Oligschlaeger Shumway 13-Nov 55 55

Featherstone 25-Nov 90 90
299 McKinney 11-Nov Photocopied to be given to Staff
300 Sherman/DeBacker 11-Nov Photocopied to be given to Staff
301 Oligschlaeger Sherman 20-Nov 80 80
302 DeBacker 11-Nov Photocopied to be given to Staff
319 Featherstone Sandring 25-Nov 31 31
319.1 Oligschlaeger Sandring 13-Nov 4 4

Featherstone 25-Nov 15 15
320 Featherstone DeBacker 25-Nov 5 Photocopied 11/11 to be given to Staff
321 Williams 11-Nov Photocopied to be given to Staff
322 Williams 11-Nov Photocopied to be given to Staff
324 Oligschlaeger Morgan/Sandring 20-Nov 80 80

Mon 324 .1 Oligschlaeger Morgan/Sandring? 21-Nov 225
o d 370 Stamm 11-Nov Photocopied to be given to Staff

371 Featherstone Sherman 20-Nov 15 15
° th 372 Featherstone DeBacker 20-Nov 10 10

En 376 Featherstone Sherman 20-Nov 20 20 File photocopied 12/2 for Staff
Ofgschlaeger 21-Nov 5 5



377 Featherstone McKinney 20-Nov 0 0 Nothing in file when requested
379 Featherstone Hedrick 20-Nov 5 Photocopied 11/11 to be given to Staff
380 Featherstone Sherman 20-Nov 85 85
381 Hines 11-Nov Photocopied to be given to Staff
383 Browning 11-Nov Photocopied to be given to Staff
384 Oligschlaeger Sherman 13-Nov 1 1

Featherstone 20-Nov 16 16
385 Featherstone Sherman 20-Nov 32 32
386 Featherstone Sherman 11/20 & 21 644 644 File photocopied 12/2 for Staff

For the period November 11-25, 2003: Time (min) 1205 655 1625
Time (hrs) 20 .1 10.9 27.1



Time Spent by MoPSC Staff on review of Data Request Responses -- December 2003

w v~d nx
a rn
MN rb m

DR# Requestor Responder Date Time Reviewed (minutes)
Featherstone Oligschlaeger Total

Comments

298 Featherstone Shumway 12/18 & 19 876 876 Met w/D . Williams extended time 12/19
377 Featherstone McKinney 18-Dec 7 7 Nothing in file when requested
508 Oligschlaeger 18-Dec 1 1
511 Oligschlaeger 18-Dec 5 5
515 Oligschlaeger 18-Dec 14 14
553 Oligschlaeger Sherman 18-Dec 212 212

31-Dec 300 300 "Around five hours"
556 Oligschlaeger 18-Dec 13 13
558 Oligschlaeger 18-Dec 86 86
560 Oligschlaeger 18-Dec 17 17
561 Oligschlaeger 18-Dec 8 8

For the period December 18-31, 2003 : Time (min) 1183 356 1539
Time (hrs) 19.7 5.9 25.7
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